STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS
PROPGSALS | SSUED 13

NUMBER OF Bl DDERS 6
PROGRAM ELEMENTS RAS

01/ 28/ 04
05- 0A1404
05- MON- 101-76. 0/ 77. 9

DI SADVANTAGED BUSI NESS ENTERPRI SE - 19. 0%
FUND TOTAL 0

ENG NEERS EST

Bl D TOTAL

1,022, 022. 00

1, 057, 437. 00

1, 140, 374. 00

1, 149, 647. 00

1, 255, 800. 00

SUMMARY

HB1
1,163, 000. 00 AMOUNT UNDER

Bl DDER | D

I N MONTEREY COUNTY AT CHUALAR FROM
1.5 KM SQUTH TO 1.4 KM NORTH OF
MAI N STREET OVERCRCSSI NG

CONSTRUCT MEDI AN BARRI ER

140, 978. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PAGE 1

03/ 08/ 04
CONTRACT CODE "A '
50 CONTRACT | TEMS

FEDERAL Al D ACST- QL01- (055) E
PHG QL01- ( 055) E

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077-5085

PAVEX CONSTRUCTI ON DI VI SI ON

330 BLOMQUI ST STREET
REDWOCD CI TY CA 94063

R BURKE CORPORATI ON

P O BOX 957
SAN LU S OBl SPO CA 93406- 0957

THE DON CHAPIN CO I NC

440 CRAZY HORSE ROAD
SALI NAS CA 93907

MADONNA CONSTRUCTI ON COVPANY

P O BOX 3910
SAN LU S OBl SPO CA 93403

FAX

FAX

FAX

FAX

FAX

831 724-1011
00000089
831 768-4021

831 768-2700
00000022
831 768-2711

805 543-8568
00264193
805 543-2521

831 663-4273
00406512
831 663-0705

805 543-0300
00065547
805 541- 3067

TOTAL NUMBER OF WORKI NG DAYS 300
PERCENT UNDER EST 12. 12



05- 0A1404
05- MON- 101
01/ 28/ 04

997, 460. 50

2
NO GOCD FAI TH EFFRT

MONTEREY PENI NSULA ENG NEERI NG

P O BOX 2317
MONTEREY CA 93942

Bl D245
PAGE 2
03/ 08/ 04

831 384-4081
00791700
FAX 831 384-5078



05- 0A1404
05- MON- 101
01/ 28/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

03/ 08/ 04
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

AUBURN GARDENI NG AND LANDSCAPE
POLLOCK PI NES CA

K R C SAFETY
VI SALI A CA

LEE W LSON ELECTRI C
ARROYO GRANDE CA

M G T TRUCKI NG
SALI NAS CA

OUR VALLEY FENCE
RI DGECREST CA

PONDEROCSA ENG NEERI NG
REDDI NG CA

QUALI TY LANDSCAPE
WATSONVI LLE CA

RI LEYS STRI PI NG
BENI CI A CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

LANDSCAPI NG

CONSTRUCTI ON AREA S| GNS AND ROADSI DE SI GNS

ELECTRI CAL

TRUCKI NG ( PARTI AL)

METAL BEAM GUARD RAI L AND FENCI NG

STORM WATER POLLUTI ON PREVENTI ON PLAN

EROSI ON CONTRCL

STRI PI NG

QUAD GUARD



05- 0A1404
05- MON- 101
01/ 28/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 4
03/ 08/ 04

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

APCO
GOSHEN CA

K C | ENVI RONMENTAL
SAN LU S CBI SPO CA

K R C SAFETY
VI SALI A CA

LEE WLSON ELECTRI C
ARROYO GRANDE CA

MBI
LI VERMORE CA

M G T TRUCKI NG
SALI NAS CA

RI LEYS STRI PI NG
BENI CI A CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE DI KE

LANDSCAPI NG AND ERGCSI ON CONTROL

SI GNS

ELECTRI CAL

METAL BEAM GUARD RAI L AND FENCI NG

TRUCKI NG ( PARTI AL)

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

K C | ENVI RONMVENTAL
SAN LU S CBI SPO CA

LEE W LSON ELECTRI C COVPANY
ARROYO GRANDE CA

CUR VALLEY FENCE COVPANY
RI DGECREST CA

CONTI NUED ON NEXT PAGE

ERCSI ON CONTRCOL, PLANTI NG AND | RRI GATI ON

MODI FY LI GHTI NG

FENCI NG AND METAL BEAM GUARD RAI L



05- 0A1404
05- MON- 101
01/ 28/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

03/ 08/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

STATEW DE SAFETY AND SI GNS
NI POMO CA

Bl DDER | D NAME AND ADDRESS

I TEMS 3, 11, 12, 14, 43 AND 46

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C CURBS I NC
FAI RFI ELD CA

ABSL CONSTRUCTI ON
HAYWARD CA

GLOBAL ENVI RONMENTAL
FOUNTAI' N VALLEY CA

K C I ENVI RONMENTAL
SAN LU S OBl SPO CA

LEE W LSON ELECTRI C COVPANY
ARROYO GRANDE CA

LEW S TREE SERVI CE
SOQUEL CA

CUR VALLEY FENCE
REDGECREST CA

RI LEYS STRI PI NG
BENI CI A CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

ASPHALT CONCRETE DI KE

GRI NDI NG

PREPARE STORM WATER POLLUTI ON PREVENTI ON PLAN

LANDSCAPE, | RRI GATI ON AND EROSI ON CONTROL

ELECTRI CAL

REMOVE TREE

METAL BEAM GUARD RAI L AND FENCI NG

STRI PI NG

CONSTRUCTI ON AREA SI GNS, SI GNS AND QUAD GUARD



05- 0A1404 Bl D245

05- MON- 101 PAGE 6

01/ 28/ 04 03/ 08/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY | TEMS 30 AND 31 ( PARTI AL)
LI NCOLN CA
BAYVI EW ELECTRI C COVPANY | TEM 49
SALI NAS CA
K C I I TEM5S 19 THRU 27
SAN LU S OBl SPO CA
MBI I TEMS 7, 8, 14, 41, 42, 44 AND 45
LI VERMORE CA
SAFETY STRI PI NG COVPANY | TEM5S 47 AND 48
GOSHEN CA
STATEW DE SAFETY AND SI GNS ITEMS 3 THRU 5, 11, 12, 14, 43 AND 46 (PARTIAL)
NI POMO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
BAYVI EW ELECTRI C | TEM 49

WATSONVI LLE CA

K C | ENVI RONMENTAL | NC I TEM5S 19 THRU 27
SAN LU S OBl SPO CA

LEE WLSON ELECTRI C ELECTRI CAL
ARROYO GRANDE CA
CONTI NUED ON NEXT PAGE



05- 0A1404 Bl D245

05- MON- 101 PAGE 7

01/ 28/ 04 03/ 08/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 MBI I TEMS 7, 8, 14, 41, 42 AND 44 THRU 46
LI VERMORE CA
M G T TRUCKI NG TRUCKI NG
SAN JOSE CA
RELI ABLE TREE EXPERTS TREE REMOVAL
CAKLAND CA
RI LEYS STRI PI NG | TEMS 4, 47 AND 48

BENI CI A CA



05- 0A1404 Bl D245

05- MON- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
01/ 28/ 04 03/ 08/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUVP SUM 2, 300. 00* 2,300. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 7, 300. 00* 7,300. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 200. 00* 4, 200. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 37, 000. 00* 37, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 9, 000. 00* 9. 000. 00
6 150206 ABANDON CULVERT M 5 230. 00 1, 150. 00
7 (S) 150605 REMOVE FENCE M 15 46. 00 690. 00
8 150662 REMOVE METAL BEAM GUARD RAI LI NG M 63 56. 00 3,528. 00
9 150805 REMOVE CULVERT M 9 550. 00 4, 950. 00
10 150820 REMOVE | NLET EA 4 100. 00 400. 00
11 152390 RELOCATE ROADSI DE S| GN EA 3 150. 00 450. 00
12 032202 RELOCATE ROADSI DE S| GN EA 1 2,200. 00 2,200. 00
(LAM NATED WOOD BOX POST SI GN)
13 152430 ADJUST | NLET EA 6 1, 200. 00 7,200. 00
14 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 2 2. 500. 00 5. 000. 00
15 032203 REPLACE SURVEY MONUMENT (TYPE A) EA 12 250. 00 3, 000. 00
16 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 2, 000. 00* 2.000. 00
17 160120 REMOVE TREE EA 4 1, 125. 00 4, 500. 00
18 190101 ROADWAY EXCAVATI ON VB 4,120 35. 00 144, 200. 00
19 (S) 200001 HI GHVAY PLANTI NG LS LUVP SUM 5, 000. 00* 5. 000. 00
20 (S) 203014 FI BER ( EROSI ON CONTROL) KG 3, 500 1. 50 5. 250. 00
21 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 3, 500 1. 67 5. 845. 00
22 (S) 203026 MOVE- | N/ MOVE- OUT ( EROSI ON CONTROL) EA 1 863. 00 863. 00
23 (S) 203045 PURE LI VE SEED ( ERCSI ON CONTROL) KG 210 57. 50 12, 075. 00
24 (S) 203056 COWVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 700 4.12 2.884. 00
25 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 700 3.62 2.534.00
26 (S) 204099 PLANT ESTABLI SHVENT \WORK LS LUMP SUM 10, 000. 00* 10, 000. 00
27 (S) 208000 | RRI GATI ON SYSTEM LS LUVP SUM 4, 000. 00* 4, 000. 00
28 260201 CLASS 2 AGGREGATE BASE VB 2, 540 59. 00 149, 860. 00
29 390102 ASPHALT CONCRETE ( TYPE A) TONN 2,230 74.00 165, 020. 00
30 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 410 65. 00 26, 650. 00
AREA)
31 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 800 3. 50 2, 800. 00
32 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 3.3 5, 000. 00 16, 500. 00
33 510526 M NOR CONCRETE ( BACKFI LL) VB 2.2 150. 00 330. 00
34 650067 300 MM REI NFORCED CONCRETE PI PE M 1.7 250. 00 425. 00
35 650075 600 MM REI NFORCED CONCRETE PI PE M 10 570. 00 5, 700. 00



05- 0A1404 Bl D245

05- MON- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
01/ 28/ 04 03/ 08/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT

36 705224 600 MVl CONCRETE FLARED END SECTI ON EA 1 1, 300. 00 1, 300. 00

37 721011 ROCK SLOPE PROTECTI ON VB 16 320. 00 5, 120. 00
(BACKING NO. 2, METHOD B)

38 729010 ROCK SLOPE PROTECTI ON FABRI C MR 45 3.00 135. 00

39 731502 M NOR CONCRETE (M SCELLANEOUS VB 5.6 850. 00 4, 760. 00
CONSTRUCTI ON)

40 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 454 3.50 1, 589. 00

41 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 15 86. 00 1, 290. 00

42 (S) 802585 1.2 M CHAI N LI NK GATE (TYPE CL-1.8) EA 2 750. 00 1, 500. 00

43 820132 OBJECT MARKER ( TYPE L) EA 4 35. 00 140. 00

44 839303 SINGLE THRI E BEAM BARRI ER ( STEEL POST) M 110 68. 50 7, 535. 00

45 839312 DOUBLE THRI E BEAM BARRI ER ( STEEL POST) M 2, 580 72.00 185, 760. 00

46 032204 QUADGUARD SYSTEM EA 2 17, 000. 00 34, 000. 00

47 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 7, 440 .45 3, 348. 00
( SPRAYABLE)

48 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 530 4.00 2, 120. 00

49 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 50, 000. 00* 50, 000. 00

50 999990 MOBI LI ZATI ON LS LUMP SUM 68, 621. 00* 68, 621. 00

TOTAL 1, 022, 022. 00



| TEM

WWWWWWWWWWRNNNNNNNNNNRRRRERRRR R P
OCONOUTRWNROOO~NOURWNROWONOUIRWNROWOO~NOUIRAWNER

05- 0A1404
05- MON- 101
01/ 28/ 04

. 00*
. 00*
.00
.00
.00
.00
.00
.00
3, 000.
.00
2, 000.
350.
12.

1, 600.

00

00
00
00
00

127720.
16000.
5250.
5250.
900.
12180.
2800.
2800.
10000.
7000.
119380.
133800.
6970.
3200.
9900.
880.
5100.
6500.
2000.
5600.
540.
8960.

SUMMARY

500.
450.
1, 100.
180.
15.

1, 400.

OF

RE MA I

164800.
12000.
4200.
5250.
800.
21000.
1750.
2450.
18000.
6000.
177800.
160560.
7380.
6800.
9900.
946.
850.
4500.
1100.
2880.
675.
7840.

NI NG BI DDERS
FOURTH

Bl D AMOUNT
2, 500. 00~* 2500
4, 500. 00* 4500
6, 000. 00~* 6000
96, 000. 00* 96000
15, 000. 00~ 15000
210. 00 1050
50. 00 750
57.00 3591
120. 00 1080
250. 00 1000
150. 00 450
2,200. 00 2200
1, 700. 00 10200
1, 000. 00 2000
400. 00 4800
2, 000. 00* 2000
1, 500. 00 6000
40. 00 164800
9, 800. 00* 9800
1.00 3500
1.30 4550
600. 00 600
95. 00 19950
1.80 1260
3.30 2310
9, 800. 00* 9800
3, 600. 00~* 3600
75. 00 190500.
75. 00 167250.
30. 00 12300
3.00 2400.
2, 000. 00 6600
300. 00 660.
1, 000. 00 1700
350. 00 3500
800. 00 800.
180. 00 2880.
10. 00 450.
700. 00 3920

Bl D245
PAGE 10
03/ 08/ 04
FI FTH
Bl D AMOUNT
3, 000. 00~ 3000
7, 000. 00* 7000
4, 000. 00* 4000
90, 000. 00* 90000
15, 000. 00* 15000
110. 00 550
20. 00 300
50. 00 3150
150. 00 1350
1, 500. 00 6000
200. 00 600
1, 000. 00 1000
1, 500. 00 9000
1, 000. 00 2000
400. 00 4800
2, 000. 00* 2000
1, 500. 00 6000.
50. 00 206000.
14, 000. 00* 14000.
1.00 3500.
1.00 3500.
1, 000. 00 1000.
110. 00 23100.
2.00 1400.
4.00 2800.
10, 000. 00* 10000.
7, 000. 00~ 7000.
55. 00 139700.
76. 00 169480.
30. 00 12300.
5.00 4000.
2, 000. 00 6600.
500. 00 1100.
500. 00 850.
500. 00 5000.
1, 000. 00 1000.
200. 00 3200.
10. 00 450.
600. 00 3360.



| TEM

40
41
42
43
44
45
46
47
48
49

05- 0A1404

50
TOT

05- MON- 101 SUMMARY OF REMAI NI NG BI DDERS
01/ 28/ 04
SECOND THI RD FOURTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT
3.00 1362. 00 4.00 1816. 00 3.00 1362
105. 00 1575. 00 100. 00 1500. 00 80. 00 1200
400. 00 800. 00 900. 00 1800. 00 750. 00 1500
40. 00 160. 00 48. 00 192. 00 45. 00 180.
55. 00 6050. 00 80. 00 8800. 00 68. 00 7480.
78. 00 201240. 00 83. 00 214140. 00 72.00 185760.
18, 000. 00 36000. 00 22,000. 00 44000. 00 17, 000. 00 34000.
1.00 7440. 00 1.00 7440. 00 . 85 6324.
4.00 2120. 00 4.00 2120. 00 3.00 1590.
70, 000. 00* 70000. 00 85, 000. 00* 85000. 00 70, 000. 00* 70000.
100, 000. 00* 100000. 00 24, 000. 00* 24000. 00 68, 000. 00* 68000.
1, 057, 437. 00 1, 140, 374. 00 1, 149, 647. 00

Bl D245
PAGE 11
03/ 08/ 04
FI FTH
Bl D AMOUNT
5.00 2270
70. 00 1050
1, 000. 00 2000
60. 00 240.
70. 00 7700.
92. 00 237360.
20, 000. 00 40000.
1.00 7440.
5.00 2650.
100, 000. 00* 100000.
80, 000. 00* 80000.
1, 255, 800. 00



05- 0A1404 Bl D245

05- MON- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
01/ 28/ 04 03/ 08/ 04
| TEM SI XTH
BI D AMOUNT

1 4,500. 00* 4500. 00

2 20, 000. 00* 20000. 00

3 5, 000. 00* 5000. 00

4 15, 000. 00* 15000. 00

5 10, 000. 00* 10000. 00

6 100. 00 500. 00

7 55. 00 825. 00

8 22.00 1386. 00

9 65. 00 585. 00
10 500. 00 2000. 00
11 150. 00 450. 00
12 2, 000. 00 2000. 00
13 350. 00 2100. 00
14 950. 00 1900. 00
15 850. 00 10200. 00
16 35, 000. 00* 35000. 00
17 3, 200. 00 12800. 00
18 27.00 111240. 00
19 11, 500. 00* 11500. 00
20 1.10 3850. 00
21 1.40 4900. 00
22 725. 00 725. 00
23 100. 00 21000. 00
24 2.20 1540. 00
25 3.30 2310. 00
26 11, 000. 00* 11000. 00
27 3, 950. 00* 3950. 00
28 51. 00 129540. 00
29 75. 00 167250. 00
30 35.00 14350. 00
31 6. 50 5200. 00
32 1, 400. 00 4620. 00
33 800. 00 1760. 00
34 800. 00 1360. 00
35 650. 00 6500. 00
36 1, 250. 00 1250. 00
37 310. 00 4960. 00
38 16. 50 742. 50
39 1, 000. 00 5600. 00




05- 0A1404 Bl D245

05- MON- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 13
01/ 28/ 04 03/ 08/ 04
| TEM SI XTH
BI D AMOUNT
40 5.00 2270. 00
41 115. 00 1725. 00
42 450. 00 900. 00
43 38. 00 152. 00
44 120. 00 13200. 00
45 81. 00 208980. 00
46 20, 000. 00 40000. 00
47 .50 3720. 00
48 4.00 2120. 00
49 75, 000. 00* 75000. 00
50 10, 000. 00* 10000. 00

TOT 997, 460. 50



