STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 04/ 21/ 04 I N SAN MATEO COUNTY AT VARI QUS 04/ 22/ 04
CONTRACT NUMBER 04-1S1704 LOCATI ONS CONTRACT CODE 'C '
LOCATI ON 04-SM 92-0.9/2.5 69 CONTRACT | TEMS
REPAI R DRAI NAGE SYSTEMs AND SLOPES FEDERAL Al D ACST-35L5-(004)E

P- 35L5- ( 004) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%

PROPGOSALS | SSUED 20 FUND TOTAL HA23 1, 013, 000 TOTAL NUMBER OF WORKI NG DAYS 75
NUMBER OF Bl DDERS 5 ENG NEERS EST 806, 000. 00 AMOUNT OVER 4, 650. 00 PERCENT OVER EST 0.58
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 810, 650. 00 3 GORDON N BALL I NC 925 838-5675
00710807
333 CAM LLE AVE FAX 925 838-5915
ALAMO CA 94507
2 871, 732. 00 5 CONDON JOHNSON AND ASSCCI ATES 510 534-3400
I NC 00300068
P O BOX 12368 FAX 510 534-3421
OAKLAND CA 94604
3 878, 358. 00 4 AMVERI CAN Cl VI L CONSTRUCTORS 707 746-8028
WEST COAST | NC 00526319
3701 MALLARD DR FAX 707 746- 0936
BENI CI A CA 94510
4 1, 104, 369. 00 2 H LLSI DE DRI LLI NG I NC 510 234-6532
00478991
P O BOX 70130 FAX 510 234-3131
PO NT RICHMOND CA 94807-0130
5 1, 221, 298. 00 1 J A GONSALVES AND SON 707 258-6261
(1 RREGULAR) CONSTRUCTI ON | NC 00676166
P O BOX 6553 FAX 707 258-1240

NAPA CA 94581- 1553



04- 151704 Bl D245
04- SM 92-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
04/ 21/ 04 04/ 22/ 04

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LI NCOLN CA

BLUE | RON
LODI CA

METAMORPHOSI S
NAPA CA

PCN
BYRON CA

RI LEYS STRI PI NG
BENI Cl A CA

SHEPARD STEEL
SOQUTH SAN FRANCI SCO CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

YERBA BUENA ENG NEERI NG
SAN FRANCI SCO CA

ASPHALT CONCRETE DI KE

DRI LLI NG ( PARTI AL)

ERCSI ON CONTROL

VETAL BEAM GUARD RAI L

STRI PI NG

REBAR

CONSTRUCTI ON AREA SI GNS

PI LI NG ( PARTI AL)



04- 151704 Bl D245
04- SM 92-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
04/ 21/ 04 04/ 22/ 04
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 REMOVE TREES
TRAFFI C CONTROL
L S A ASSCCI ATES Bl OLOG CAL MONI TORI NG
PO NT RI CHMOND CA
PCN VETEL BEAL GUARD RAI L AND RAI LI NG
BYRON CA
R AND B COATI NGS PAI NT SOLDI ER PI LES
STOCKTON CA
S AND S STRI PI NG STRI PI NG
HOLLI STER CA
SUPERI OR HYDROSEED ERCSI ON CONTROL
WATSONVI LLE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 PCN FENCI NG AND METAL BEAM GUARD RAI L
BYRON CA

CONTI NUED

RI LEYS STRI PI NG
BENI Cl A CA

STATEW DE SAFETY AND SI GNS
SAN LU S OBl SPO CA
ON NEXT PAGE

STRI PI NG

CONSTRUCTI ON AREA SI GNS



04- 151704
04- SM 92-0
04/ 21/ 04

Bl DDER | D

NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 4
04/ 22/ 04

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 SUPERI OR HYDROSEEDI NG ERCSI ON CONTROL
WATSONVI LLE CA
VARGAS AND ESQUI VEL ASPHALT CONCRETE PAVI NG
SAN FRANCI SCO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 LANE SAFETY TRAFFI C CONTROL ( PARTI AL)

BENI Cl A CA

MBI
LI VERMORE CA

R AND B CQOATI NGS
LI NDEN CA

RI LEYS STRI Pl NG
BENI Cl A CA

SHEPARD STEEL
SQUTH SAN FRANCI SCO CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

SUPERI OR HYDROSEED
WATSONVI LLE CA

W R FORDE
RI CHMOND CA

VETAL BEAM GUARD RAI L AND CABLE RAI LI NG

PAI NT STEEL BEAMS

TRAFFI C STRI PI NG

REBAR

CONSTRUCTI ON AREA SI GNS, CHANNELI ZERS AND CRASH CUSHI ONS

ERCSI ON CONTROL

DRAI NAGE SYSTEMS AND ASPHALT CONCRETE PAVI NG



04- 151704
04- SM 92-0
04/ 21/ 04

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 5

04/ 22/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
2788 VENTURA DR
LI NCOLN CA 95648

B AND B DI VERSI FI ED MATERI ALS

3853 CHAPPARAL DR
FAI RFI ELD CA 94534

DOUBLE M TRUCKI NG
7010 DUTTON ST
W NTERS CA 95694

HI LLSI DE DRI LLI NG
P O BOX 70130
PO NT RI CHVOND CA 94807

MBI
1175 GREENVI LLE RD
LI VERMORE CA 94551

STATEW DE SAFETY AND SI GNS
522 LI NDEN LN
NI POMO CA 93444

SUPERI OR HYDROSEED
250 WRI VERSI DE DR
WATSONVI LLE CA 95076

ASPHALT CONCRETE DI KE

TEMPORARY WASH QUT, GEO FABRI C AND ETCETERA

TRUCKI NG

DRI LLI NG

VETAL BEAM GUARD RAI L

CONSTRUCTI ON AREA SI GNS AND CRASH COUSHI ONS

HYDROSEEDI NG



04- 151704 Bl D245

04- SM 92-0 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
04/ 21/ 04 04/ 22/ 04
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 032587 Bl OLOG CAL MONI TOR LS LUMP SUM 10, 000. 00* 10, 000. 00

2 071325 TEMPORARY FENCE ( TYPE ESA) M 190 25. 00 4, 750. 00

3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 000. 00~ 1, 000. 00

PREVENTI ON PLAN

4 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 2, 000. 00* 2, 000. 00

5 032588 TEMPORARY PERI METER BARRI ER M 200 100. 00 20, 000. 00

6 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 1, 000. 00 1, 000. 00

7 074034 TEMPORARY COVER M 200 1.00 200. 00

8 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 2, 000. 00* 2, 000. 00

9 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 110, 000. 00* 110, 000. 00
10 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 315 5.00 1,575.00
11 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 4 25. 00 100. 00
12 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 100 100. 00 10, 000. 00
13 129100 TEMPORARY CRASH CUSH ON MODULE EA 11 175. 00 1,925.00
14 150206 ABANDON CULVERT EA 1 2, 000. 00 2, 000. 00
15 150662 REMOVE METAL BEAM GUARD RAI LI NG M 81 32.00 2,592.00
16 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 210 8. 00 1, 680. 00

STRI PE

17 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 110 5.00 550. 00
18 150722 REMOVE PAVEMENT MARKER EA 31 5. 00 155. 00
19 150805 REMOVE CULVERT M 29 100. 00 2,900. 00
20 032589 REMOVE PLASTI C PI PE M 4 125. 00 500. 00
21 150821 REMOVE HEADWAL L EA 2 500. 00 1, 000. 00
22 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 3, 000. 00* 3, 000. 00
23 160120 REMOVE TREE EA 2 1, 000. 00 2, 000. 00
24 190101 ROADWAY EXCAVATI ON VB 33 100. 00 3, 300. 00
25 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 000. 00* 3, 000. 00
26 (F) 192001 STRUCTURE EXCAVATI ON VB 46 100. 00 4, 600. 00
27 (F) 192049 STRUCTURE EXCAVATI ON ( SOLDI ER PI LE WALL) VB 115 100. 00 11, 500. 00
28 (F) 193001 STRUCTURE BACKFI LL VB 24 150. 00 3, 600. 00
29 (F) 193029 STRUCTURE BACKFI LL (SOLDI ER PI LE WALL) VB 147 150. 00 22,050. 00
30 (F) 193119 LEAN CONCRETE BACKFI LL VB 8 150. 00 1, 200. 00
31 032590 ERCSI ON CONTRCL ( NETTI NG MR 470 7.00 3, 290. 00
32 (S) 203016 EROSI ON CONTROL ( TYPE D) M 530 3. 00 1, 590. 00
33 203021 FI BER ROLLS M 77 15. 00 1, 155. 00
34 203026 MOVE- | N MOVE- QUT ( EROSI ON CONTRCL) EA 4 500. 00 2, 000. 00
35 390102 ASPHALT CONCRETE (TYPE A) TONN 140 125. 00 17, 500. 00
36 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 15 65. 00 975. 00



04- 151704 Bl D245

04- SM 92- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
04/ 21/ 04 04/ 22/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 30 65. 00 1, 950. 00

38 049638 STEEL PILE (WB10 X 158) M 364 140. 00 50, 960. 00

39 049639 STEEL PILE (WB60 X 509) M 170 500. 00 85, 000. 00

40 049640 600 MM DRI LLED HOLE M 364 200. 00 72, 800. 00

41 049641 760 MM DRI LLED HOLE M 173 250. 00 43, 250. 00

42 (F) 510050 STRUCTURAL CONCRETE MB 43 770. 00 33, 110. 00

43 (F) 510414 CLASS 1 CONCRETE (BACKFI LL) VB 170 300. 00 51, 000. 00

44 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) MB 12 1, 000. 00 12, 000. 00

45 510526 M NOR CONCRETE ( BACKFI LL) VB 29 430. 00 12, 470. 00

46 (SF)520101 BAR REl NFORCI NG STEEL KG 2,430 6. 00 14, 580. 00

47 (F) 575004 TI MBER LAGG NG VB 6 2,000. 00 12, 000. 00

48 (S) 049642 CLEAN AND PAI NT STEEL PILE LS LUMP SUM 35, 000. 00* 35, 000. 00

49 641136 600 MM PLASTI C PI PE M 7 200. 00 1, 400. 00

50 664014 450 MM CORRUGATED STEEL PI PE M 30 300. 00 9, 000. 00
(1.63 MV THI

51 664019 600 MM CORRUGATED STEEL PI PE M 15 320. 00 4, 800. 00
(1.63 MV THI

52 664034 900 MM CORRUGATED STEEL PI PE M 2 1, 000. 00 2, 000. 00
(2.77 MM THI

53 690165 450 MM CORRUGATED STEEL Pl PE DOAWKDRAI N M 9 250. 00 2, 250. 00
(1.63 MV THI

54 690169 600 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 15 330. 00 4, 950. 00
(1.63 MV THI CK)

55 692385 450 MM ANCHOR ASSEMBLY EA 6 200. 00 1, 200. 00

56 692386 600 MM ANCHOR ASSENMBLY EA 4 200. 00 800. 00

57 721009 ROCK SLOPE PROTECTI ON VB 2.8 500. 00 1, 400. 00
(FACING METHOD B)

58 721011 ROCK SLOPE PROTECTI ON VB 3 1.00 3.00
(BACKI NG NO. 2, METHOD B)

59 729010 ROCK SLOPE PROTECTI ON FABRI C MR 26 10. 00 260. 00

60 731502 M NOR CONCRETE (M SCELLANEOUS VB 5 1, 200. 00 6, 000. 00
CONSTRUCTI ON)

61 750001 M SCELLANEOUS | RON AND STEEL KG 870 3.00 2, 610. 00

62 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) EA 70 70. 00 4, 900. 00

63 (SF) 839521 CABLE RAI LI NG M 47 100. 00 4,700. 00

64 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2, 000. 00 2, 000. 00

65 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 420 3.00 1, 260. 00

66 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 31 5. 00 155. 00



Bl D245

04- 151704
04- SM 92-0 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 8
04/ 21/ 04 04/ 22/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
67 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
68 120300 TEMPORARY PAVEMENT MARKER EA 31 5. 00 155. 00
69 999990 MOBI LI ZATI ON LS LUMP SUM 80, 000. 00* 80, 000. 00

TOTAL 810, 650. 00
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04- 151704
04- SM 92-0
04/ 21/ 04
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250.
700.

00
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119000.

SUMMARY
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REMA/

102000.

NI NG BI DDERS
FOURTH

Bl D AMOUNT
30, 000. 00* 30000
30. 00 5700
3, 000. 00* 3000
3, 000. 00* 3000
100. 00 20000
3, 000. 00 3000
10. 00 2000
3, 000. 00* 3000
70, 000. 00* 70000
6. 00 1890
60. 00 240
130. 00 13000
300. 00 3300
3, 000. 00 3000
100. 00 8100
10. 00 2100
10. 00 1100
20. 00 620
450. 00 13050
200. 00 800
800. 00 1600
10, 000. 00* 10000
1, 700. 00 3400
150. 00 4950
3, 000. 00* 3000
200. 00 9200
150. 00 17250
200. 00 4800
60. 00 8820
450. 00 3600
8. 00 3760
4.00 2120
30. 00 2310
400. 00 1600
270. 00 37800
70. 00 1050
60. 00 1800.
275. 00 100100.
630. 00 107100.

Bl D245
PAGE 9
04/ 22/ 04
FI FTH

Bl D AMOUNT
36, 000. 00* 36000
11. 00 2090
2,500. 00* 2500
7, 500. 00* 7500
20. 00 4000
2,500. 00 2500
13. 00 2600
5, 000. 00~ 5000.
150, 000. 00* 150000
500. 00 157500.
30. 00 120.
125. 00 12500.
780. 00 8580
5, 000. 00 5000
110. 00 8910.
15. 00 3150.
17.00 1870.
210. 00 6510.
90. 00 2610.
400. 00 1600
5, 000. 00 10000.
150, 000. 00* 150000
2,500. 00 5000
300. 00 9900
2, 500. 00* 2500.
100. 00 4600
300. 00 34500.
110. 00 2640.
98. 00 14406
1, 250. 00 10000.
5.00 2350.
3.00 1590.
16. 00 1232.
500. 00 2000
350. 00 49000
150. 00 2250
150. 00 4500
78. 00 28392
85. 00 14450



04- 151704 Bl D245

04- SM 92-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
04/ 21/ 04 04/ 22/ 04
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

40 180. 00 65520. 00 125. 00 45500. 00 90. 00 32760. 00 100. 00 36400. 00
41 200. 00 34600. 00 170. 00 29410. 00 90. 00 15570. 00 100. 00 17300. 00
42 900. 00 38700. 00 1, 200. 00 51600. 00 800. 00 34400. 00 2, 000. 00 86000. 00
43 450. 00 76500. 00 350. 00 59500. 00 850. 00 144500. 00 1, 000. 00 170000. 00
44 1, 200. 00 14400. 00 2, 000. 00 24000. 00 2,500. 00 30000. 00 2,500. 00 30000. 00
45 233. 00 6757. 00 350. 00 10150. 00 200. 00 5800. 00 1, 200. 00 34800. 00
46 6. 00 14580. 00 4.00 9720. 00 7.00 17010. 00 6. 00 14580. 00
47 3, 300. 00 19800. 00 3, 000. 00 18000. 00 1, 600. 00 9600. 00 4,000. 00 24000. 00
48 31, 650. 00* 31650. 00 15, 000. 00* 15000. 00 45, 000. 00* 45000. 00 75, 000. 00* 75000. 00
49 180. 00 1260. 00 475. 00 3325. 00 250. 00 1750. 00 600. 00 4200. 00
50 720. 00 21600. 00 475. 00 14250. 00 1, 800. 00 54000. 00 250. 00 7500. 00
51 720. 00 10800. 00 500. 00 7500. 00 2, 000. 00 30000. 00 500. 00 7500. 00
52 330. 00 660. 00 1, 500. 00 3000. 00 950. 00 1900. 00 1, 000. 00 2000. 00
53 700. 00 6300. 00 650. 00 5850. 00 1, 000. 00 9000. 00 790. 00 7110. 00
54 230. 00 3450. 00 500. 00 7500. 00 1, 500. 00 22500. 00 1, 000. 00 15000. 00
55 250. 00 1500. 00 175. 00 1050. 00 100. 00 600. 00 700. 00 4200. 00
56 250. 00 1000. 00 275. 00 1100. 00 150. 00 600. 00 850. 00 3400. 00
57 350. 00 980. 00 500. 00 1400. 00 600. 00 1680. 00 1, 000. 00 2800. 00
58 350. 00 1050. 00 500. 00 1500. 00 600. 00 1800. 00 1, 100. 00 3300. 00
59 7.00 182. 00 50. 00 1300. 00 15. 00 390. 00 100. 00 2600. 00
60 1, 000. 00 5000. 00 1, 200. 00 6000. 00 2, 000. 00 10000. 00 1, 500. 00 7500. 00
61 2.50 2175. 00 3.30 2871. 00 8. 00 6960. 00 6. 00 5220. 00
62 69. 00 4830. 00 70. 00 4900. 00 100. 00 7000. 00 175. 00 12250. 00
63 96. 00 4512. 00 96. 00 4512. 00 120. 00 5640. 00 150. 00 7050. 00
64 2,300. 00 2300. 00 3, 000. 00 3000. 00 2,500. 00 2500. 00 2,500. 00 2500. 00
65 1.00 420. 00 5.00 2100. 00 8. 00 3360. 00 6. 00 2520. 00
66 5. 00 155. 00 20. 00 620. 00 30. 00 930. 00 78. 00 2418. 00
67 . 00* 0. 00 . 00* 0. 00 . 00* 0. 00 25, 000. 00* 25000. 00
68 5. 00 155. 00 20. 00 620. 00 10. 00 310. 00 .00 0. 00
69 86, 000. 00* 86000. 00 85, 000. 00* 85000. 00 97, 649. 00* 97649. 00 .00 0. 00

TOT 871, 732. 00 878, 358. 00 1, 104, 369. 00 1, 221, 298. 00



