STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGCSALS | SSUED 27

NUMBER OF BI DDERS 5
PROGRAM ELEMENTS

Bl D RANK

0
0

6/ 03/ 04
7-1178U4

BI D

SUMMARY

IN LOS ANGELES COUNTY AT VARI QUS
LOCATI ONS

07- LA-405-25.9/29.5

E
P

DI SADVANTAGED BUSI NESS ENTERPRI SE -

FUND TOTAL HB5

NG NEERS EST

Bl D TOTAL

113, 211, 982. 00

115, 427, 058. 80

125, 268, 461. 08

135, 386, 661. 00

163, 511, 372. 00

CONSTRUCT HOV LANES

86, 270, 000
94, 850, 000. 00
BI DDER | D
2
3
5
4
1

12. 0%

TOTAL NUMBER OF WORKI NG DAYS

AMOUNT OVER 18, 361, 982. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PAGE 1

06/ 07/ 04
CONTRACT CCODE "A '’
297 CONTRACT | TEMS

FEDERAL Al D ACNH- 405-3(048)N

405- 3(048) N

STPC- 6207- (034)

1020

PERCENT OVER EST 19. 36

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

BALFOUR BEATTY CONSTRUCTI ON
I NC

ONE HARBOR CENTER STE 350
SU SUN CI TY CA 94585

M C M CONSTRUCTI ON | NC

P O BOX 620
NORTH HI GHLANDS CA 95660

RADCS MYERS A JO NT VENTURE

P O BOX 15128
SANTA ANA CA 92735-0128

YEAGER SKANSKA | NC

1995 AGUA MANSA ROAD
RI VERSI DE CA 92509- 2405
TUTCOR SALI BA PERINI JV

15901 OLDEN STREET
SYLMAR CA 91342

FAX

FAX

FAX

FAX

FAX

707 427-8900
00664318
707 427-8901

916 334-1221
00286430
916 334-0562

714 835-4612
00484452
714 835-2186

909 684-5360
00140069
909 788-2449

818 362-8391
00428525
818 364-8128



07-1178U4 Bl D245

07- LA-405-2 PAGE 2

06/ 03/ 04 06/ 07/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACL CAST I N PLACE BARRI ER RAIL ( PARTI AL)
ONTARI O CA
CGO CLEARI NG AND GRUBI NG
RANCHO CUCAMONGA CA
CORAL CONSTRUCTI ON OVERHEAD SI GNS
W LSONVI LLE OR
FOUNDATI ON PI LE Pl LE DRI VI NG
FONTANA CA
H GH LI GHT ELECTRIC ELECTRI CAL
Rl VERSI DE CA
ORTI Z ASPHALT PAVI NG
COLTON CA
PENHALL COVPANY DEMOLI TI ON ( PARTI AL)
ANAHEI M CA
REYCON SM TH AND REYNOLDS MASONRY AND SOUNDWALLS
SANTA PAULA CA
RODNEY HAM LTON LANDSCAPI NG
LOS ANGELES CA
STANDARD ENG NEERI NG SLI P FORM BARRI ER RAI L
BREA CA
STERNDAHL ENTERPRI SES STRI PI NG

SUN VALLEY CA
CONTI NUED ON NEXT PAGE



07-1178U4
07- LA-405-2
06/ 03/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

06/ 07/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 UNI TED STEEL PLACERS
RANCHO CUCAMONGA CA

REBAR



07-1178U4 Bl D245

07- LA-405-2 PAGE 4

06/ 03/ 04 06/ 07/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ALCORN FENCE COVPANY FENCI NG
SUN VALLEY CA
BRAGG STRUCTURAL STEEL
LONG BEACH CA
CALMEX ENG NEERI NG ASPHALT CONCRETE PAVI NG
Rl VERSI DE CA
CORAL CORPORATI ON SI GN STRUCTURES
W LSONVI LLE OR
DSI PRESTRESSI NG
LONG BEACH CA
DYNA ELECTRI C ELECTRI CAL
LOS ALAM TGS CA
LARRY JOHNSON MASONRY
HAWTHORNE CA
MODERN ALLOYS METAL BEAM GUARD RAI L AND RAI LI NG
STANTON CA
MURPHY PAI NTI NG
SIGNAL HILL CA
ORTI Z ENTERPRI SES EARTHWORK
| RVINE CA
PALMESEY PRECAST G RDERS
PERRI' S CA

CONTI NUED ON NEXT PAGE



07-1178U4
07- LA-405-2
06/ 03/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 5

06/ 07/ 04
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

PENHALL COVPANY
ANAHEI M CA

SRD
ANAHEI M CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

UNI TED REBAR
RANCHO CUCAMONGA CA

VALLEY CREST
SAN FERNANDO CA

Bl DDER | D NAME AND ADDRESS

BRI GE REMOVAL

Pl PE WORK

STRI PI NG

REBAR

PLANTI NG AND | RRI GATI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ACL
POVMONA CA

ALCORN FENCE
SUN VALLEY CA

C G O CONSTRUCTI ON
RANCHO CUCAMONGA CA

CTM
RANCHO CORDOVA CA

CONDON  JOHNSON
COVWPTON CA

CONTI NUED ON NEXT PAGE

CONCRETE BARRI ER BRI DGE

FENCI NG

CLEARI NG AND GRUBI NG

CONCRETE BARRI ER HI GHMAY

SHORI NG



07-1178U4
07- LA-405-2
06/ 03/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 6

06/ 07/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

H GH LI GHT ELECTRIC
Rl VERSI DE CA

L JOHNSON
HAWTHORNE CA

MODERN ALLOYS
STANTON CA

PENHALL COVPANY
ANAHEI M CA

S R D ENG NEERI NG
ANAHEI M CA

STERNDHAL ENTERPRI SES
SUN VALLEY CA

UNI TED STEEL PLACERS
RANCHO CUCAMONGA CA

VALLEY CREST
CALABASAS CA

Bl DDER | D NAME AND ADDRESS

ELECTRI CAL

MASONRY

OVERHEAD SI GNS AND METAL BEAM GUARD RAI L

BRI DGE DEMOLI TI ON

STORM DRAI'N

STRI PI NG

REBAR

LANDSCAPI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE COVPANY
LI NCOLN CA

AUSTI N ENTERPRI SE
BAKERSFI ELD CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

GRI NDI NG



07-1178U4
07- LA-405-2
06/ 03/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 7

06/ 07/ 04
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CGO
RANCHO CUCAMONGA CA

FOUNDATI ON PI LE
FONTANA CA

H GH LI GHT ELECTRIC
Rl VERSI DE CA

L JOHNSON
HAWTHORNE CA

MARI NA LANDSCAPE
ANAHEI M CA

MODERN ALLOYS
STANTON CA

PENHALL COVPANY
ANAHEI M CA

SRD
ANAHEI M CA

SHORI NG ENG NEERS
SANTA FE SPRI NGS CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

CONTI NUED ON NEXT PAGE

CLEARI NG

Pl LE DRI VI NG

ELECTRI CAL

MASONRY

LANDSCAPI NG

SI GN STRUCTURES AND MEDI AN RAI L

DEMOLI TI ON

SEVER AND STORM DRAI NS

CAST IN DRI LLED HOLE PI LI NG

CONSTRUCTI ON AREA SI GNS AND ROADSI DE Sl GNS

STRI PI NG



07-1178U4 Bl D245

07- LA-405-2 PAGE 8

06/ 03/ 04 06/ 07/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 UNI TED STEEL PLACERS REBAR
RANCHO CUCAMONGA CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ACL BARRI ER RAIL AND M SCELLANECUS
ONTARI O CA
COFFVAN SPECI ALTI ES CONCRETE PAVI NG
SAN DI EGO CA
FOUNDATI ON PI LE Pl LE DRI VI NG
FONTANA CA
GRI FFI TH COVPANY CONCRETE
SANTA FE SPRI NGS CA
H GH LI GHT ELECTRI C ELECTRI CAL
Rl VERSI DE CA
L JOHNSON MASONRY
HAWTHORNE CA
MALCOLM DRI LLI NG SHORI NG ( PARTI AL)
| RW NDALE CA
MODERN ALLOYS BARRI ER RAIL AND SI GN STRUCTURES
STANTON CA
N C C | FRANKLIN REI NFORCI NG STEEL
PARAMOUNT CA

CONTI NUED ON NEXT PAGE



07-1178U4 Bl D245
07- LA-405-2 PAGE 9

06/ 03/ 04 06/ 07/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ORTI Z ASPHALT ASPHALT PAVI NG
COLTON CA
PENHALL COVPANY STRUCTURE DEMOLI TI ON
ANAHEI M CA
RODNEY HAM LTON LANDSCAPI NG AND | RRI GATI ON

LOS ANGELES CA

VAL VERDE CONSTRUCTI ON UNDERGROUND UTI LI TI ES
SANTA FE SPRI NGS CA



07-1178U4 Bl D245
07- LA-405-2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 10
06/ 03/ 04 06/ 07/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 2, 600. 00* 2, 600. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 770 14,100. 00 10, 857, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 500. 00* 2,500. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 400, 000. 00~ 400, 000. 00
5 (S) 032592 TEMPORARY FENCE (TYPE CL-1.8, SLATTED) M 3,510 40. 00 140, 400. 00
6 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 100, 000. 00* 100, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 600, 000. 00* 600, 000. 00
8 (S) 120110 FLASHI NG ARROW SI GN EA 10 2,500. 00 25, 000. 00
9 (S) 120116 TYPE |1 BARRI CADE EA 320 225.00 72, 000. 00
10 (S) 120120 TYPE 111 BARRI CADE EA 135 340. 00 45, 900. 00
11 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 2,980 24. 00 71, 520. 00
12 (S) 120200 FLASH NG BEACON ( PORTABLE) EA 2 1, 385. 00 2,770.00
13 (S) 121161 TEMPORARY TERM NAL SECTI ON ( TYPE K) EA 4 2, 000. 00 8, 000. 00
14 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 39, 200 21.00 823, 200. 00
15 (S) 129100 TEMPORARY CRASH CUSH ON MODULE EA 1, 000 196. 00 196, 000. 00
16 150206 ABANDON CULVERT M 120 18. 00 2,160. 00
17 032593 ABANDON SEVER MANHOLE EA 3 945. 00 2,835.00
18 150244 ABANDON SEVER SYSTEM M 310 15. 00 4, 650. 00
19 150305 OBLI TERATE SURFACI NG M 3, 200 10. 00 32, 000. 00
20 (S) 150604 REMOVE WOCOD FENCE M 6 77.00 462. 00
21 (S) 150608 REMOVE CHAI N LI NK FENCE M 4,400 22.00 96, 800. 00
22 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 2,130 25. 00 53, 250. 00
23 (S) 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 530 2.00 1, 060. 00
24 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 13, 800 2.00 27,600. 00
STRI PE
25 (S) 150710 REMOVE TRAFFI C STRI PE M 69, 200 1.50 103, 800. 00
26 (S) 150712 REMOVE PAI NTED PAVEMENT MARKI NG M 35 16. 00 560. 00
27 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 38, 300 1.30 49, 790. 00
28 032594 TEST YELLOW TRAFFI C STRI PE LS LUWVP SUM 2,500. 00* 2,500. 00
29 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG %24 160 16. 00 2,560. 00
30 150742 REMOVE ROADSI DE SI GN EA 210 150. 00 31, 500. 00
31 150747 REMOVE ROADSI DE SI GN EA 17 100. 00 1, 700. 00
( STRAP AND SADDLE BRACKET METHOD)
32 150748 REMOVE ROADSI DE SI GN PANEL EA 39 100. 00 3, 900. 00
33 (S) 150760 REMOVE SI GN STRUCTURE EA 22 3, 000. 00 66, 000. 00
34 150771 REMOVE ASPHALT CONCRETE DI KE M 330 6. 00 1, 980. 00
35 150806 REMOVE Pl PE M 1,410 25.00 35, 250. 00



07-1178U4 Bl D245

07- LA- 405- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
06/ 03/ 04 06/ 07/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 150820 REMOVE | NLET EA 170 187.00 31, 790. 00
37 150826 REMOVE MANHOLE EA 2 540. 00 1, 080. 00
38 150829 REMOVE RETAI NI NG WALL M 1,010 545. 00 550, 450. 00
39 150833 REMOVE NASONRY WALL M2 130 40. 00 5, 200. 00
40 150846 REMOVE CONCRETE PAVEMENT M2 4, 800 12.00 57, 600. 00
41 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 210 80. 00 16, 800. 00
42 152381 RELOCATE GATE EA 3 800. 00 2, 400. 00
43 152391 RELOCATE ROADSI DE SI GN ( METAL POST) EA 38 300. 00 11, 400. 00
44 152430 ADJUST | NLET EA 1 800. 00 800. 00
45 152440 ADJUST MANHOLE TO GRADE EA 6 890. 00 5, 340. 00
46 152475 ADJUST SEWER MANHOLE EA 2 890. 00 1, 780. 00
47 152604 MODI FY | NLET EA 3 1, 800. 00 5, 400. 00
48 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 21, 400 1. 30 27, 820. 00
49 153210 REMOVE CONCRETE MB 3,070 133. 00 408, 310. 00
50 153221 REMOVE CONCRETE BARRI ER M 5, 240 25. 00 131, 000. 00
51 153239 REMOVE CONCRETE ( CURB, GUTTER, AND VB 3,510 40. 00 140, 400. 00
SI DEWALK)
52 032595 REMOVE BUS PAD M2 240 40. 00 9, 600. 00
53 153250 REMOVE SOUND WAL L M 2, 050 150. 00 307, 500. 00
54 156576 REMOVE METAL RAI LI NG M 99 32.00 3, 168. 00
55 157551 BRI DGE REMOVAL, LOCATI ON A LS LUMP SUM 290, 000. 00* 290, 000. 00
56 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 45, 000. 00* 45, 000. 00
57 049643 BRI DGE REMOVAL ( PORTI ON), LOCATI ON K LS LUMP SUM 30, 000. 00* 30, 000. 00
58 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUMP SUM 34, 000. 00* 34, 000. 00
59 049644 BRI DGE REMOVAL ( PORTI ON), LOCATI ON L LS LUMP SUM 30, 000. 00* 30, 000. 00
60 157563 BRI DGE REMOVAL ( PORTI ON), LOCATION C LS LUMP SUM 34, 000. 00* 34, 000. 00
61 049645 BRI DGE REMOVAL ( PORTI ON), LOCATI ON M LS LUMP SUM 35, 000. 00* 35, 000. 00
62 157564 BRI DGE REMOVAL ( PORTI ON), LOCATI ON D LS LUMP SUM 51, 000. 00* 51, 000. 00
63 049646 BRI DGE REMOVAL ( PORTI ON), LOCATI ON N LS LUMP SUM 38, 000. 00* 38, 000. 00
64 157565 BRI DGE REMOVAL ( PORTI ON), LOCATI ON E LS LUMP SUM 27, 000. 00* 27, 000. 00
65 157566 BRI DGE REMOVAL ( PORTI ON), LOCATION F LS LUMP SUM 90, 000. 00* 90, 000. 00
66 157567 BRI DGE REMOVAL ( PORTI ON), LOCATION G LS LUMP SUM 35, 000. 00* 35, 000. 00
67 157568 BRI DGE REMOVAL ( PORTI ON), LOCATI ON H LS LUMP SUM 28, 000. 00* 28, 000. 00
68 157569 BRI DGE REMOVAL ( PORTI ON), LOCATI ON | LS LUMP SUM 25, 000. 00* 25, 000. 00
69 157570 BRI DGE REMOVAL ( PORTI ON), LOCATI ON J LS LUMP SUM 28, 000. 00* 28, 000. 00
70 049647 JACKI NG SUPERSTRUCTURE, LOCATI ON D LS LUMP SUM 13, 500. 00* 13, 500. 00
71 049648 JACKI NG SUPERSTRUCTURE, LOCATI ON A LS LUMP SUM 13, 500. 00* 13, 500. 00

72 049649 JACKI NG SUPERSTRUCTURE, LOCATION B LS LUWVP SUM 13, 500. 00* 13, 500. 00



07-1178U4 Bl D245

07- LA- 405- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
06/ 03/ 04 06/ 07/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
73 049650 JACKI NG SUPERSTRUCTURE, LOCATI ON C LS LUMP SUM 13, 500. 00* 13, 500. 00
74 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 456, 000. 00* 456, 000. 00
75 032596 DECOVPOSED GRANI TE VB 110 134. 00 14, 740. 00
76 190101 ROADWAY EXCAVATI ON MB 87,110 35. 00 3, 048, 850. 00
77 190103 ROADWAY EXCAVATI ON ( TYPE ) VB 37, 900 20. 00 758, 000. 00
(AERI ALLY DEPCSI TED LEAD)
78 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00* 5, 000. 00
79 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 8, 810 120. 00 1, 057, 200. 00
80 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 114, 733 31. 00 3, 556, 723. 00
81 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
82 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 9, 055 64. 00 579, 520. 00
83 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 91, 782 15. 00 1, 376, 730. 00
84 (F) 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 9, 410 72.00 677, 520. 00
VALL)
85 (S) 200001 H GHWAY PLANTI NG LS LUVMP SUM 600, 000. 00* 600, 000. 00
86 200114 ROCK BLANKET MR 680 55. 00 37, 400. 00
87 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 136, 000. 00* 136, 000. 00
88 (S) 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 41, 000. 00* 41, 000. 00
89 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 740, 000. 00* 740, 000. 00
90 208304 WATER METER EA 6 3, 300. 00 19, 800. 00
91 208731 200 MM CORRUGATED HI GH DENSI TY M 130 174. 00 22, 620. 00
POLYETHYLENE Pl PE CONDUI T
92 049651 200 MM VELDED STEEL PI PE CASI NG M 65 456. 00 29, 640. 00
93 260201 CLASS 2 AGGREGATE BASE VB 810 46. 00 37, 260. 00
94 260210 AGGREGATE BASE ( APPROACH SLAB) VB 108 245. 00 26, 460. 00
95 260301 CLASS 3 AGGREGATE BASE VB 34, 000 37.00 1, 258, 000. 00
96 280000 LEAN CONCRETE BASE VB 18, 900 93. 00 1, 757, 700. 00
97 390154 ASPHALT CONCRETE ( TYPE B) TONN 59, 200 103. 00 6, 097, 600. 00
98 032597 GEOFABRI C WOVEN ( TYPE 200 W) MR 2, 880 2.00 5, 760. 00
99 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 4,030 31.00 124, 930. 00
AREA)
100 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 390 10. 00 3, 900. 00
101 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 50 10. 00 500. 00
102 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 2, 760 10. 00 27, 600. 00
103 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 340 10. 00 3, 400. 00
104 401000 CONCRETE PAVENMENT MB 33, 400 130. 00 4,342, 000. 00
105 032598 CONCRETE PAVENMENT VB 350 659. 00 230, 650. 00

(RAPI D STRENGHT CONCRETE)



07-1178U4 Bl D245

07- LA- 405- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
06/ 03/ 04 06/ 07/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

106 404094 SEAL LONG TUDI NAL | SOLATI ON JOI NT M 9, 490 7.00 66, 430. 00

107 406003 TIE BAR (DRI LL AND BOND) EA 920 6. 00 5, 520. 00

108 (S) 420201 GRI ND EXI STI NG CONCRETE M2 1, 450 10. 00 14, 500. 00
PAVEVENT

109 490566 FURNI SH STEEL PILING (HP 360 X 132) M 4,262 80. 00 340, 960. 00

110 (S) 490567 DRI VE STEEL PILE (HP 360 X 132) EA 512 1, 000. 00 512, 000. 00

111 (S) 490655 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 6,018 110. 00 661, 980. 00
Pl LI NG

112 (S) 049652 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 280 162. 00 45, 360. 00
Pl LI NG ( SOUND WALL)

113 (S) 490657 600 MV CAST- | N- DRI LLED- HOLE CONCRETE M 228 325. 00 74, 100. 00
Pl LI NG

114 490700 FURNI SH PI LI NG ( CLASS 900) M 8, 741 180. 00 1, 573, 380. 00
( ALTERNATI VE W

115 (S) 490701 DRI VE PILE (CLASS 900) (ALTERNATIVE W EA 776 1, 000. 00 776, 000. 00

116 490753 FURNI SH PI LI NG ( CLASS 625) M 240 50. 00 12, 000. 00

117 (S) 490754 DRI VE PILE (CLASS 625) EA 37 1, 000. 00 37, 000. 00

118 049653 FURNI SH PI LI NG ( CLASS 625C) M 5, 159 50. 00 257, 950. 00
( ALTERNATI VE X)

119 (S) 049654 DRI VE Pl LE ( CLASS 625C) EA 519 1, 000. 00 519, 000. 00
( ALTERNATI VE X)

120 490759 FURNI SH PI LI NG ( CLASS 4000C) M 2,815 60. 00 168, 900. 00

121 049655 FURNI SH PI LI NG ( CLASS 400 C) M 3,527 50. 00 176, 350. 00
( ALTERNATI VE X)

122 (S) 490760 DRI VE PI LE ( CLASS 400C) EA 436 1, 000. 00 436, 000. 00

123 (S) 049656 DRI VE PI LE ( CLASS 400 C) EA 350 1, 000. 00 350, 000. 00
( ALTERNATI VE X)

124 491007 FURNI SH PI LI NG ( CLASS 400) M 260 50. 00 13, 000. 00

125 (S) 491008 DRI VE PI LE ( CLASS 400) EA 34 1, 000. 00 34, 000. 00

126 (S) 032599 350 MM CAST- | N- DRI LLED- HOLE CONCRETE M 260 174. 00 45, 240. 00
PI LI NG

127 (S) 500001 PRESTRESS| NG CAST- | N- PLACE CONCRETE LS LUMP SUM 320, 000. 00* 320, 000. 00

128 (S) 500060 TI EDOAN ANCHOR EA 123 3, 200. 00 393, 600. 00

129 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 2, 540 350. 00 889, 000. 00

130 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 9, 085 750. 00 6, 813, 750. 00

131 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 40, 066 231. 00 9, 255, 246. 00

132 (F) 510072 STRUCTURAL CONCRETE, BARRI ER SLAB VB 193 748. 00 144, 364. 00

133 (F) 510085 STRUCTURAL CONCRETE, APPROACH SLAB VB 39 800. 00 31, 200. 00

(TYPE EQ
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07- LA- 405- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
06/ 03/ 04 06/ 07/ 04

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

134 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 1, 441 500. 00 720, 500. 00
(TYPE N)

135 (F) 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 703 620. 00 435, 860. 00
(TYPE R)

136 (F) 510413 CLASS 1 CONCRETE (BOX CULVERT) VB 218 700. 00 152, 600. 00

137 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 754 1, 200. 00 904, 800. 00

138 (F) 510524 M NOR CONCRETE ( SOUND WALL) VB 146 979. 00 142, 934. 00

139 510800 PAVI NG NOTCH EXTENS| ON VB 25 2, 600. 00 65, 000. 00

140 (F) 511035 ARCH TECTURAL TREATMENT M2 13, 100 42.00 550, 200. 00

141 511106 DRI LL AND BOND DOWEL M 2,590 47.00 121, 730. 00

142 (S) 512232 FURNI SH PRECAST PRESTRESSED CONCRETE EA 24 9, 000. 00 216, 000. 00
G RDER (20 M- 25 M

143 (S) 512401 ERECT PRECAST CONCRETE Gl RDER EA 24 1, 710. 00 41, 040. 00

144 515020 REFI NI SH BRI DGE DECK M2 340 130. 00 44, 200. 00

145 ( SF) 518002 SOUND WALL ( MASONRY BLOCK) M2 28, 494 150. 00 4,274, 100. 00

146 (S) 518201 MASONRY BLOCK WALL MR 480 150. 00 72, 000. 00

147 (S) 519117 JONT SEAL (MR 30 M) M 230 130. 00 29, 900. 00

148 (S) 519120 JONT SEAL (MR 15 M) M 408 100. 00 40, 800. 00

149 (S) 049657 JONT SEAL (MR 25 M) M 71 115. 00 8, 165. 00

150 (S) 519142 JONT SEAL (MR 40 M) M 110 150. 00 16, 500. 00

151 (S) 519144 JONT SEAL (MR 50 M) M 70 200. 00 14, 000. 00

152 ( SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 1,543,280 2.50 3, 858, 200. 00

153 ( SF) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 2,815,796 2.50 7,039, 490. 00

154 ( SF) 520107 BAR REI NFORCI NG STEEL (BOX CULVERT) KG 33, 380 2.50 83, 450. 00

155 ( SF) 550203 FURNI SH STRUCTURAL STEEL ( BRI DGE) KG 50, 400 5. 90 297, 360. 00

156 ( SF) 550204 ERECT STRUCTURAL STEEL (BRI DGE) KG 50, 400 .86 43, 344. 00

157 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 223, 000 6. 00 1, 338, 000. 00

158 ( SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 231, 000 1. 50 346, 500. 00

159 (S) 561008 760 MM CAST- | N- DRI LLED- HOLE M 33 1, 200. 00 39, 600. 00
CONCRETE PI LE (SI GN FOUNDATI ON)

160 (S) 561009 920 MV CAST- | N- DRI LLED- HOLE 98 1, 400. 00 137, 200. 00
CONCRETE Pl LE (SI GN FOUNDATI ON)

161 (S) 032600 1000 MM CAST- | N- DRI LLED- HOLE CONCRETE M 9 1, 500. 00 13, 500. 00
PI LE (SI GN FOUNDATI ON)

162 (S) 032601 1370 MM CAST- | N- DRI LLED- HOLE CONCRETE M 60 1, 800. 00 108, 000. 00
PI LE (SI GN FOUNDATI ON)

163 (S) 032602 1524 MM CAST- | N- DRI LLED- HOLE CONCRETE M 27 2, 000. 00 54, 000. 00

PI LE (SI GN FOUNDATI ON)
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164 562002 METAL ( BARRI ER MOUNTED SI GN) KG 3, 030 12.00 36, 360. 00
165 032603 METAL ( SOUND WALL MOUNTED SI GN) KG 2,390 12. 00 28, 680. 00
166 562007 ROADSI DE SI GN ( METAL POST) EA 76 200. 00 15, 200. 00
167 566011 ROADSI DE SI GN - ONE POST EA 72 300. 00 21, 600. 00
168 566012 ROADSI DE SI GN - TWO POST EA 37 600. 00 22, 200. 00
169 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 120 140. 00 16, 800. 00

METHOD)
170 568007 I NSTALL SI GN OVERLAY EA 3 150. 00 450. 00
171 568015 I NSTALL SI GN ( MAST- ARM HANGER METHOD) EA 12 500. 00 6, 000. 00
172 568016 I NSTALL SI GN PANEL ON EXI STI NG FRAVE M2 22 200. 00 4, 400. 00
173 032604 I NSTALL SI GN PANEL ON SOUND WALL EA 24 200. 00 4, 800. 00
174 (S) 590115 CLEAN AND PAI NT STRUCTURAL STEEL LS LUMP SUM 100, 000. 00* 100, 000. 00
175 (S) 590135 SPOT BLAST CLEAN AND PAI NT UNDERCOAT MR 6 8, 500. 00 51, 000. 00
176 (S) 590301 WORK AREA MONI TORI NG LS LUMP SUM 12, 000. 00* 12, 000. 00
177 641132 300 MM PLASTI C Pl PE M 110 127.00 13, 970. 00
178 650067 300 MM REI NFORCED CONCRETE Pl PE M 1 885. 00 885. 00
179 650069 450 MM REI NFORCED CONCRETE Pl PE M 790 235. 00 185, 650. 00
180 650075 600 MV REI NFORCED CONCRETE Pl PE M 2, 240 245. 00 548, 800. 00
181 650078 825 MM RElI NFORCED CONCRETE Pl PE M 13 475. 00 6, 175. 00
182 650079 900 MM REI NFORCED CONCRETE PI PE M 2 1, 230. 00 2, 460. 00
183 650084 1200 MM REI NFORCED CONCRETE Pl PE M 4 730. 00 2,920. 00
184 650086 1350 MV REI NFORCED CONCRETE Pl PE M 110 420. 00 46, 200. 00
185 665733 450 MM SLOTTED CORRUGATED STEEL Pl PE M 650 380. 00 247, 000. 00
(2.01 MV THI CK)

186 680272 100 MM PLASTI C PI PE UNDERDRAI N M 9 192. 00 1, 728. 00
187 681066 150 MM PLASTI C PI PE M 57 141. 00 8, 037. 00
188 681111 CLEANOQUT ASSEMBLY ( EDGE DRAI N) EA 1 975. 00 975. 00
189 681134 80 MM PLASTI C Pl PE ( EDGE DRAI N) M 9,770 38. 00 371, 260. 00
190 681137 80 MM PLASTI C Pl PE ( EDGE DRAI N QUTLET) M 920 85. 00 78, 200. 00
191 705222 450 MM CONCRETE FLARED END SECTI ON EA 12 747.00 8, 964. 00
192 705224 600 MM CONCRETE FLARED END SECTI ON EA 1 757. 00 757. 00
193 707244 900 MM PRECAST CONCRETE Pl PE MANHOLE M 5 793. 00 3, 965. 00
194 (S) 714064 200 MM CLAY SEWER Pl PE M 160 305. 00 48, 800. 00
195 717074 150 MM SEVER Pl PE ( LATERAL) M 63 252. 00 15, 876. 00
196 717077 200 MM POLYVI NYL CHLORI DE SEVER Pl PE M 160 174. 00 27, 840. 00
197 (S) 719190 SEWER MANHOLE FRAME AND COVER EA 9 350. 00 3, 150. 00
198 (S) 719210 CONCRETE SEVER MANHOLE EA 9 2,900. 00 26, 100. 00
199 719569 M NOR CONCRETE (Pl PE ENCASENMENT) VB 31 472. 00 14, 632. 00
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200 719589 M NOR CONCRETE ( BACKFI LL) VB 38 153. 00 5, 814. 00
201 721009 ROCK SLOPE PROTECTI ON VB 3 191. 00 573. 00

(FACING METHOD B)
202 727901 M NOR CONCRETE (DI TCH LI NI NG) VB 33 150. 00 4, 950. 00
203 727905 M NOR CONCRETE ( CHANNEL LI NI NG VB 300 611. 00 183, 300. 00
204 729010 ROCK SLOPE PROTECTI ON FABRI C MR 13 18. 00 234. 00
205 731507 M NOR CONCRETE ( GUTTER DEPRESSI ON) VB 20 1, 500. 00 30, 000. 00
206 731510 M NOR CONCRETE (CURB, GUTTER, S| DEWALK VB 1, 340 542. 00 726, 280. 00
AND DRI VEWAY)

207 (F) 731517 M NOR CONCRETE ( GUTTER) M 1, 395 88. 00 122, 760. 00
208 032605 CURB DRAI N EA 2 1, 389. 00 2,778.00
209 032606 M NOR CONCRETE ( STAMPED CONCRETE) VB 30 1,015. 00 30, 450. 00
210 032607 M NOR CONCRETE ( COLOR TEXTURE PAVI NG) M2 4, 440 56. 00 248, 640. 00
211 731535 M NOR CONCRETE ( BUS PAD) MB 47 455. 00 21, 385. 00
212 731623 M NOR CONCRETE ( CURB RAMP) VB 50 589. 00 29, 450. 00
213 ('SF) 750001 M SCELLANEOUS | RON AND STEEL KG 63, 100 4.00 252, 400. 00
214 ( SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 6, 135 5. 20 31, 902. 00
215 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 660 50. 00 33, 000. 00
216 (S) 800701 WOOD FENCE M 7 100. 00 700. 00
217 (S) 802585 1.2 M CHAIN LI NK GATE (TYPE CL-1.8) EA 22 1, 200. 00 26, 400. 00
218 (S) 032608 4.88 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 4,000. 00 4,000. 00
219 (S) 802596 3.7 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 3, 000. 00 3, 000. 00
220 820107 DEL| NEATOR ( CLASS 1) EA 30 41.00 1, 230. 00
221 820180 I NSTALL MEDI AN M LEAGE PANEL EA 50 100. 00 5, 000. 00
222 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 350 100. 00 35, 000. 00
223 ( SF) 833032 CHAI N LI NK RAI LI NG (TYPE 7) M 785 150. 00 117, 750. 00
224 (F) 833142 CONCRETE BARRI ER ( TYPE 26 MODI FI ED) M 141 355. 00 50, 055. 00
225 833165 CONCRETE BARRI ER ( TYPE 27B MODI FI ED) M 40 240. 00 9, 600. 00
226 032609 CONCRETE BARRI ER ( TYPE 60R MODI FI ED) M 180 140. 00 25, 200. 00
227 032610 CONCRETE BARRI ER ( TYPE 60W M 2, 660 70. 00 186, 200. 00
228 ('SF) 839521 CABLE RAI LI NG M 781 50. 00 39, 050. 00
229 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 4 200. 00 800. 00
230 (S) 839552 TERM NAL SECTI ON ( TYPE Q) EA 1 200. 00 200. 00
231 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 5 3, 500. 00 17, 500. 00
232 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 13 2,500. 00 32, 500. 00
233 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 7 800. 00 5, 600. 00
234 (S) 839605 CRASH CUSHI ON ( REACT 9SCBS) EA 3 50, 000. 00 150, 000. 00
235 839701 CONCRETE BARRI ER ( TYPE 60) M 2, 040 65. 00 132, 600. 00
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236 (F) 839702 CONCRETE BARRI ER ( TYPE 60A) M 81 180. 00 14, 580. 00

237 (F) 049658 CONCRETE BARRI ER M 293 235. 00 68, 855. 00
(TYPE 60 A MODI FI ED)

238 (F) 049659 CONCRETE BARRI ER M 433 200. 00 86, 600. 00
(TYPE 60 D MODI FI ED)

239 (F) 839704 CONCRETE BARRI ER ( TYPE 60D) M 1, 625 70. 00 113, 750. 00

240 (F) 839717 CONCRETE BARRI ER ( TYPE 732 MODI FI ED) M 146 150. 00 21, 900. 00

241 839720 CONCRETE BARRI ER ( TYPE 732) M 11 250. 00 2, 750. 00

242 (F) 839725 CONCRETE BARRI ER ( TYPE 736) M 159 237. 00 37, 683. 00

243 032611 CONCRETE BARRI ER ( TYPE 736 SV) M 880 345. 00 303, 600. 00

244 (F) 839726 CONCRETE BARRI ER ( TYPE 736A) M 2, 250 290. 00 652, 500. 00

245 (F) 032612 CONCRETE BARRI ER ( TYPE 736A MODI FI ED) M 4, 360 300. 00 1, 308, 000. 00

246 032613 CONCRETE BARRI ER ( TYPE 736B) M 4 500. 00 2, 000. 00

247 (F) 839727 CONCRETE BARRI ER ( TYPE 736 MODI FI ED) M 2,206 300. 00 661, 800. 00

248 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 1, 270 24. 00 30, 480. 00

249 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 7,330 1.00 7, 330. 00

250 (S) 032614 100 MM | NVERTED PROFI LE THERMOPLASTI C M 82, 900 2.75 227, 975. 00
TRAFFI C STRI PE

251 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 8, 860 2.00 17, 720. 00

252 (S) 032615 200 MM | NVERTED PROFI LE THERMOPLASTI C M 8, 330 5. 00 41, 650. 00
TRAFFI C STRI PE

253 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 830 2. 00 1, 660. 00
(BROKEN 3.66 M- 0.92 M

254 (S) 032616 100 MM | NVERTED PROFI LE THERMOPLASTI C M 52, 100 2.50 130, 250. 00
TRAFFI C STRI PE (BROKEN 10.98 M- 3.66 M

255 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 060 1.00 3, 060. 00
(BROKEN 5.18 M- 2.14 M

256 (S) 032617 100 MM | NVERTED PROFI LE THERMOPLASTI C M 1, 760 2.50 4, 400. 00
TRAFFI C STRI PE (BROKEN 5.18 M- 2.14 M

257 (S) 032618 200 MM | NVERTED PROFI LE THERMOPLASTI C M 1, 950 5. 00 9, 750. 00
TRAFFI C STRI PE (BROKEN 11.00M - 3.50 M

258 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 73, 300 . 66 48, 378. 00

259 (S) 032619 100 MM PAI NT TRAFFI C STRI PE ( 2- COAT) M 61, 300 .50 30, 650. 00
(BROKEN 10.98 M- 3.66 M

260 (S) 032620 100 MM PAI NT TRAFFI C STRI PE (2- COAT) M 2, 890 .50 1, 445. 00
(BROKEN 5.18 M- 2.14 M

261 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 31, 100 1.50 46, 650. 00

262 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 21, 000 3.00 63, 000. 00
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263 (S) 860300 SI GNAL AND LI GHTI NG LS LUMP SUM 100, 000. 00* 100, 000. 00
(CI TY STREET LOCATI ON 1)

264 (S) 860302 SI GNAL AND LI GHTI NG LS LUMP SUM 160, 000. 00* 160, 000. 00
(CI TY STREET LOCATI ON 2)

265 (S) 860303 SI GNAL AND LI GHTI NG LS LUMP SUM 120, 000. 00* 120, 000. 00
(CI TY STREET LOCATI ON 3)

266 (S) 860304 SI GNAL AND LI GHTI NG LS LUMP SUM 190, 000. 00* 190, 000. 00
(CI TY STREET LOCATI ON 4)

267 (S) 860305 SI GNAL AND LI GHTI NG LS LUMP SUM 70, 000. 00* 70, 000. 00
(CI TY STREET LOCATI ON 5)

268 (S) 860306 SI GNAL AND LI GHTI NG LS LUMP SUM 30, 000. 00* 30, 000. 00
(CI TY STREET LOCATI ON 6)

269 (S) 860400 LI GHTI NG ( TEMPORARY) LS LUMP SUM 120, 000. 00* 120, 000. 00

270 (S) 860402 LI GHTI NG (CI TY STREET) LS LUMP SUM 730, 000. 00* 730, 000. 00

271 (S) 032621 CHANGEABLE MESSAGE SI GN NO  SD245 LS LUMP SUM 2, 400. 00* 2, 400. 00
(KP 39. 4)

272 (S) 032622 RELOCATE CHANGEABLE MESSAGE S| GN LS LUMP SUM 3, 000. 00* 3, 000. 00
NO. 35 (KP 44.8)

273 (S) 032623 CHANGEABLE MESSAGE SI GN NO MAO19 LS LUMP SUM 2, 400. 00* 2, 400. 00
(KP 3.2)

274 (S) 032624 RELOCATE CHANGEABLE MESSAGE S| GN LS LUMP SUM 3, 000. 00* 3, 000. 00
NO. 58 (KP 45.2)

275 (S) 032625 REMOVE CHANGEABLE MESSAGE SI GN LS LUMP SUM 12, 000. 00* 12, 000. 00
NO. 33 (KP 45.9)

276 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 7 3, 500. 00 24, 500. 00

277 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 30, 000. 00* 30, 000. 00

278 (S) 032626 COVMUNI CATI ON' SYSTEM ROUTI NG ( MODI FY) LS LUMP SUM 1, 220, 000. 00* 1, 220, 000. 00

279 (S) 032627 RELOCATE TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 40, 000. 00* 40, 000. 00
(TMB) 2YYY (KP 45.9)

280 (S) 032628 MODI FY COUNT STATI ON 2426 (KP 47.5) LS LUMP SUM 50, 000. 00* 50, 000. 00

281 (S) 032629 M/DS SD261 LS LUMP SUM 15, 000. 00* 15, 000. 00

282 (S) 032630 MVDS DS278 LS LUMP SUM 15, 000. 00* 15, 000. 00

283 (S) 032631 MVDS SD295 LS LUMP SUM 15, 000. 00* 15, 000. 00

284 (S) 032632 CLOSED ClI RCUI T TELEVI S| ON CAMERA SD245 LS LUMP SUM 5, 000. 00* 5, 000. 00
(KP 39. 4)

285 (S) 032633 RELOCATE CLOSED Cl RCUI T TELEVI SI ON LS LUMP SUM 10, 000. 00* 10, 000. 00
CAVERA SD267 (KP 43. 3)

286 (S) 032634 RELOCATE CLOSED Cl RCUI T TELEVI SI ON LS LUMP SUM 20, 000. 00* 20, 000. 00

CAVERA SD278 (KP 44.7)
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287 (S) 032635 RELOCATE CLOSED Cl RCUI T TELEVI SI ON LS LUMP SUM 10, 000. 00* 10, 000. 00
CAVERA SD284 (KP 45.7)
288 (S) 861088 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 300, 000. 00* 300, 000. 00
289 (S) 032636 MODI FY CABLE NCDE(KP 47.5) LS LUMP SUM 50, 000. 00* 50, 000. 00
290 (S) 861310 REMOVE EXI STI NG SI GNAL EQUI PVENT LS LUMP SUM 10, 000. 00* 10, 000. 00
291 (S) 861501 MODI FY SI GNAL AND LI GHTI NG LS LUMP SUM 780, 000. 00* 780, 000. 00
292 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 1, 200, 000. 00* 1, 200, 000. 00
293 (S) 032637 TRAFFI C OPERATI ONAL SYSTEM NETWORK LS LUMP SUM 10, 000. 00* 10, 000. 00
( TOSNET)
294 (S) 869075 SYSTEM TESTI NG AND DOCUMENTATI ON LS LUMP SUM 10, 000. 00* 10, 000. 00
295 000002 | TEM DELETED PER ADDENDUM LS LUVMP SUM . 00* 0. 00
296 033130 TIE BAR (LONG TUDI NAL | SOLATI ON JOI NT) EA 12, 700 6. 20 78, 740. 00
297 999990 MOBI LI ZATI ON LS LUMP SUM 10, 580, 000. 00* 10, 580, 000. 00

TOTAL 113, 211, 982. 00
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130, 000.
300, 000.
5, 000.
80.
100.
35.

2, 000.
800.
40.
200.
100.
2, 000.
50.

2.
100.
9.

18.

2.

2.

1.

15.

1.

2, 500.
16.
100.
90.
100.
2, 500.
3

70.

1, 300.
2, 000.
200.
10.

00*

00
00
00

.00

00
00
00
00
00

10000.
5775000.
5000.
350000.
245700.
130000.
300000.
50000.
25600.
13500.
104300.
4000.
3200.
1568000.
200000.
12000.
6000.
15500.
6400.
600.
39600.
38340.
1060.
27600.
69200.
525.
57450.
2500.
2560.
21000.
1530.
3900.
55000.
990.
98700.
221000.
4000.
202000.
1300.

SUMMARY

175, 000.
1, 000, 000.
6, 000.
125.
125.
24.

1, 000.
2, 200.
33.
180.
120.
800.
15.

3.

40.

10.

20.

4.

2.

1.

30.

1.

5, 000.
21.
125.
70.

85.

4, 500.
6

75.
900.
1, 300.
100.
32.

OF

REMA/

10000.
10780000.
5000.
400000.
112320.
175000.
1000000.
60000.
40000.
16875.
71520.
2000.
8800.
1293600.
180000.
14400.
2400.
4650.
9600.
240.
46200.
42600.
2120.
28980.
86500.
1050.
49790.
5000.
3360.
26250.
1190.
3315.
99000.
1980.
105750.
153000.
2600.
101000.
4160.

NI NG BI DDERS

9, 000.
11, 000.
470, 000.
80.
250, 000.
900, 000.
4, 600.
90.
100.
40.

5, 900.
4, 000.
40.
300.
190.
2,100.
55.

4.

105.
45.

20.

2.

2.

1.

18.

1.

3, 000.
18.
150.
100.
50.

5, 500.
7

130.
950.
3, 800.
970.
50.

10000.
6930000.
11000.
470000.
280800.
250000.
900000.
46000.
28800.
13500.
119200.
11800.
16000.
1568000.
300000.
22800.
6300.
17050.
14720.
630.
198000.
42600.
1166.
30360.
103800.
630.
57450.
3000.
2880.
31500.
1700.
1950.
121000.
2475.
183300.
161500.
7600.
979700.
6500.

Bl D245
PAGE 20
06/ 07/ 04
FI FTH
Bl D AMOUNT
10, 000. 00* 10000.
16, 000. 00 12320000.
9, 000. 00* 9000.
400, 000. 00~ 400000.
67. 00 235170.
343, 000. 00* 343000.
1, 922, 000. 00* 1922000.
6, 000. 00 60000.
30. 00 9600.
90. 00 12150.
25. 00 74500.
55. 00 110.
3, 900. 00 15600.
73. 30 2873360.
341. 00 341000.
180. 00 21600.
2,500. 00 7500.
55. 00 17050.
7.50 24000.
112. 00 672.
50. 00 220000.
65. 00 138450.
2.00 1060.
1.60 22080.
1.25 86500.
15. 00 525.
1.25 47875.
17, 000. 00* 17000.
15. 00 2400.
381. 00 80010.
339. 00 5763.
591. 00 23049.
7, 900. 00 173800.
11.00 3630.
83. 00 117030.
880. 00 149600.
1, 200. 00 2400.
161. 00 162610.
158. 00 20540.
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40
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43
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46
47
48
49
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50.

150, 000.
30, 000.
25, 000.
25, 000.
20, 000.
25, 000.
30, 000.
40, 000.
30, 000.
20, 000.
60, 000.
30, 000.
20, 000.
18, 000.
20, 000.
15, 000.
15, 000.
15, 000.
15, 000.
456, 000.
150.

25.

7.

5, 000.

00*

214900.
151960.
133380.
1200.
102500.
4950.
150000.
30000.
25000.
25000.
20000.
25000.
30000.
40000.
30000.
20000.
60000.
30000.
20000.
18000.
20000.
15000.
15000.
15000.
15000.
456000.
16500.
2177750.
265300.
5000.

SUMMARY

27.

100.
600, 000.
43, 000.
35, 000.
35, 000.
30, 000.
35, 000.
38, 000.
52, 000.
40, 000.
30, 000.
90, 000.
36, 000.
28, 000.
26, 000.
30, 000.
80, 000.
40, 000.
60, 000.
60, 000.
456, 000.
150.

27.

12.

5, 000.

OF

00*

REMA/

262000.
210600.
2400.
55350.
9900.
600000.
43000.
35000.
35000.
30000.
35000.
38000.
52000.
40000.
30000.
90000.
36000.
28000.
26000.
30000.
80000.
40000.
60000.
60000.
456000.
16500.
2351970.
454800.
5000.

NI NG BI DDERS
FOURTH

Bl D AMOUNT
30. 00 144000.
76. 00 15960.
1, 000. 00 3000.
400. 00 15200.
2,900. 00 2900.
1, 300. 00 7800.
1, 300. 00 2600.
5, 200. 00 15600.
7.00 149800.
40. 00 122800.
35. 00 183400.
75. 00 263250.
12. 00 2880.
160. 00 328000.
45. 00 4455,
350, 000. 00* 350000.
56, 000. 00* 56000.
43, 000. 00* 43000.
44, 000. 00* 44000.
39, 000. 00* 39000.
43, 000. 00* 43000.
48, 000. 00* 48000.
59, 000. 00* 59000.
47, 000. 00* 47000.
36, 000. 00* 36000.
100, 000. 00* 100000.
40, 000. 00* 40000.
35, 000. 00* 35000.
33, 000. 00* 33000.
37, 000. 00* 37000.
31, 000. 00* 31000.
13, 000. 00~ 13000.
31, 000. 00* 31000.
26, 000. 00* 26000.
456, 000. 00* 456000.
120. 00 13200.
33. 00 2874630.
33. 00 1250700.
5, 000. 00* 5000.

Bl D245
PAGE 21
06/ 07/ 04
FI FTH
Bl D AMOUNT
13. 00 62400
100. 00 21000
2, 300. 00 6900
940. 00 35720
2, 800. 00 2800
1, 000. 00 6000
1, 500. 00 3000
2,500. 00 7500
3.10 66340.
75. 00 230250.
42.00 220080.
53. 00 186030.
51. 00 12240.
106. 00 217300.
200. 00 19800.
300, 000. 00* 300000.
46, 000. 00* 46000.
42, 000. 00* 42000.
48, 000. 00* 48000.
61, 000. 00* 61000.
56, 000. 00* 56000.
32, 000. 00* 32000.
44, 000. 00* 44000.
39, 000. 00* 39000.
53, 000. 00* 53000.
63, 000. 00* 63000.
72, 000. 00* 72000.
56, 000. 00* 56000.
53, 000. 00* 53000.
39, 000. 00* 39000.
43, 000. 00* 43000.
71, 000. 00* 71000.
72, 700. 00* 72700.
67, 700. 00* 67700.
456, 000. 00* 456000.
175. 00 19250.
32.70 2848497.
21.00 795900.
5, 000. 00* 5000.



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

07-1178U4
07- LA-405-2
06/ 03/ 04

.00

. 00*

600.

165.
700.

60.
700.

.00
.00
.00
. 00*
.00
. 00*
. 00*
. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.50
.50
.50
.50
.00
.00
.50
.00
.50
.00

00

.00
.00
.00

00
00
00
00

193820.
1376796.
0.
307870.
1927422.
470500.
500000.
38080.
100000.
40000.
600000.
24000.
7410.
9750.
24300.
10800.
918000.
2835000.
6275200.
2880.
44330.
2925.
375.
20700.
2550.
6680000.
385000.
52195.
11040.
15225.
366532.
307200.
300900.
14000.
15960.
1442265.
543200.
14400.
25900.

SUMMARY

1, 000.
132.
135.
150.
185.

1, 200.

.00

1, 050.

OF

.00
.00

00
00
00
00

00

REMA/

669560.
5736650.
0.
235430.
2110986.
526960.
500000.
30600.
25000.
50000.
600000.
12000.
8450.
32500.
40500.
33480.
1360000.
2551500.
5564800.
5760.
80600.
1950.
250.
13800.
1700.
10688000.
319200.
142350.
78200.
11600.
191790.
512000.
794376.
37800.
34200.
1617085.
931200.
12000.
38850.

NI NG BI DDERS

1, 100.

190.
1, 100.
.00
1, 100.

00
00

1145300.
6883980.
0.
1131875.
2937024.
705750.
580000.
81600.
90000.
50000.
850000.
18000.
20800.
26000.
56700.
24840.
1530000.
3118500.
5328000.
95040.
116870.
3120.
400.
22080.
2720.
9686000.
420000.
161330.
21160.
14500.
383580.
563200.
361080.
16800.
20520.
1660790.
853600.
12000.
40700.

Bl D245
PAGE 22
06/ 07/ 04
FI FTH
Bl D AMOUNT
297.00 2616570.
168. 00 19275144.
. 00* 0.
76. 00 688180.
48. 00 4405536.
115. 00 1082150.
460, 000. 00* 460000.
430. 00 292400.
50, 000. 00* 50000.
10, 000. 00~ 10000.
660, 000. 00* 660000.
3, 000. 00 18000.
160. 00 20800.
250. 00 16250.
82. 00 66420.
356. 00 38448.
47.90 1628600.
145. 00 2740500.
73.70 4363040.
11. 00 31680.
28. 00 112840.
8. 00 3120.
8. 00 400.
8. 00 22080.
8. 00 2720.
190. 00 6346000.
1, 657.00 579950.
10. 00 94900.
28. 00 25760.
30. 00 43500.
115. 00 490130.
1,118.00 572416.
145. 00 872610.
256. 00 71680.
261. 00 59508.
208. 00 1818128.
1, 491.00 1157016.
87.00 20880.
914. 00 33818.



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156

07-1178U4
07- LA-405-2
06/ 03/ 04

250,
3, 200.

85.

PwWENN

.00
.00
.00
. 00*

00

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

00
05
05
70
50
30

309540.
363300.
146380.
211620.
218000.
245000.
13520.
34000.
13000.
250000.
393600.
762000.
5950675.
26243230.
57900.
9750.
360250.
421800.
163500.
852020.
73000.
50000.
524000.
90650.
240000.
21600.
34000.
4274100.
72000.
14950.
24480.
4615.
8250.
5950.
3163724.
5772381.
56746.
176400.
65520.

SUMMARY

OF

.00

70
98
65
93
83

REMA/

257950.
550140.
84450.
105810.
457800.
420000.
7800.
35700.
31200.
345000.
286590.
889000.
7467870.
10617490.
77200.
27300.
936650.
572945.
239800.
852020.
59860.
125000.
641900.
220150.
319200.
55200.
136000.
4502052.
76800.
23000.
40800.
7100.
16500.
14000.
4166856.
5575276.
55077.
198072.
92232.

NI NG B

| DDERS
FOURTH
AMOUNT
50. 00 257950.
100. 00 570900.
65. 00 182975.
50. 00 176350.
100. 00 479600.
100. 00 385000.
50. 00 13000.
100. 00 37400.
60. 00 15600.
000. 00* 350000.
300. 00 405900.
310. 00 787400.
850. 00 7722250.
350. 00 14023100.
560. 00 108080.
100. 00 42900.
830. 00 1196030.
860. 00 604580.
050. 00 228900.
550. 00 1168700.
850. 00 124100.
150. 00 103750.
65. 00 851500.
75. 00 194250.
500. 00 324000.
950. 00 22800.
165. 00 56100.
195. 00 5556330.
215. 00 103200.
100. 00 23000.
95. 00 38760.
100. 00 7100.
200. 00 22000.
260. 00 18200.
2.25 3472380.
2.25 6335541.
2.70 90126.
4.80 241920.
1.50 75600.

Bl D245
PAGE 23
06/ 07/ 04
FI FTH
Bl D AMOUNT
90. 00 464310.
1, 655. 00 858945.
84. 00 236460.
90. 00 317430.
1, 004.00 437744.
2,000. 00 700000.
87.00 22620.
1, 100. 00 37400.
183. 00 47580.
350, 000. 00* 350000.
1, 700. 00 209100.
342. 00 868680.
1, 064. 00 9666440.
392. 00 15705872.
350. 00 67550.
1,274.00 49686.
793. 00 1142713.
1, 036. 00 728308.
1,129.00 246122.
2,122.00 1599988.
1, 357.00 198122.
705. 00 17625.
36. 00 471600.
68. 00 176120.
9, 000. 00 216000.
1, 910. 00 45840.
424. 00 144160.
172. 00 4900968.
190. 00 91200.
250. 00 57500.
200. 00 81600.
225. 00 15975.
400. 00 44000.
500. 00 35000.
2.10 3240888.
2.00 5631592.
2.00 66760.
6. 50 327600.
2.80 141120.



| TEM

157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182
183
184
185
186
187
188
189
190
191
192
193
194

195

07-1178U4
07- LA-405-2
06/ 03/ 04

.00
.00
.00
.00
.00
.00

1226500.
231000.
39600.
117600.
12600.
129000.
59400.
36360.
28680.
22800.
25200.
18500.
12000.
450.
6000.
4400.
7200.
100000.
18000.
5000.
11000.
360.
197500.
560000.
5460.
960.
3000.
67100.
230750.
900.
5700.
500.
146550.
46000.
18480.
1660.
5000.
24800.
15309.

SUMMARY

50,
20,

OF

.00
. 00
. 00
.00
. 00

REMA/

1326850.
103950.
40425.
142100.
14400.
108000.
54000.
90900.
71700.
30400.
24480.
14800.
17400.
360.
14400.
4400.
12000.
50000.
3000.
20000.
11000.
750.
189600.
784000.
5200.
2500.
3000.
68750.
123500.
2250.
5700.
500.
283330.
92000.
9000.
800.
2500.
23520.
11970.

NI NG BI DDERS
FOURTH
Bl D AMOUNT

5. 00 1115000.
.50 115500.
1, 300. 00 42900.
1, 500. 00 147000.
1, 900. 00 17100.
2, 000. 00 120000.
2,100. 00 56700.
13. 00 39390.
13. 00 31070.
410. 00 31160.
520. 00 37440.
1, 100. 00 40700.
130. 00 15600.
150. 00 450.
500. 00 6000.
200. 00 4400.
500. 00 12000.
45, 000. 00* 45000.
1, 700. 00 10200.
4,000. 00* 4000.
185. 00 20350.
1, 100. 00 1100.
270. 00 213300.
400. 00 896000.
810. 00 10530.
6, 100. 00 12200.
2,200. 00 8800.
750. 00 82500.
680. 00 442000.
180. 00 1620.
200. 00 11400.
900. 00 900.
46. 00 449420.
78. 00 71760.
700. 00 8400.
900. 00 900.
1, 900. 00 9500.
200. 00 32000.
260. 00 16380.

Bl D245
PAGE 24
06/ 07/ 04
FI FTH
AMOUNT
6. 05 1349150.
1.05 242550.
722.00 56826.
800. 00 176400.
833. 00 16497.
046. 00 122760.
496. 00 67392.
23.00 69690.
17.00 40630.
767. 00 58292.
647. 00 46584.
971. 00 35927.
670. 00 80400.
383. 00 10149.
273.00 15276.
375. 00 8250.
816. 00 19584.
000. 00* 60000.
667. 00 10002.
500. 00* 3500.
250. 00 27500.
500. 00 1500.
325. 00 256750.
350. 00 784000.
425. 00 5525.
500. 00 5000.
500. 00 10000.
550. 00 60500.
425. 00 276250.
250. 00 2250.
250. 00 14250.
920. 00 920.
24. 00 234480.
120. 00 110400.
000. 00 24000.
500. 00 2500.
500. 00 2500.
400. 00 64000.
350. 00 22050.



| TEM

196
197
198
199
200
201
202
203
204
205
206
207
208
209
210
211
212
213
214
215
216
217
218
219
220
221
222
223
224
225
226
227
228
229
230
231
232
233

234

07-1178U4
07- LA-405-2
06/ 03/ 04

40, 000.

210000.
325.
14000.
670000.
185535.
6000.
54000.
532800.
18800.
30000.
151440.
30675.
46200.
700.
22000.
2500.
1800.
1200.
20000.
24500.
157000.
49350.
8000.
144000.
931000.
78100.
600.

75.
15000.
26000.
4200.
120000.

SUMMARY

50, 000.

OF

REMA/

123000.
26.
7000.
469000.
103230.
1500.
13500.
266400.
18800.
20000.
206337.
79755.
95700.
700.
19800.
1500.
1200.
900.
15000.
26250.
211950.
34545.
14000.
156600.
1130500.
31240.
1000.
100.
15000.
32500.
4900.
150000.

NI NG BI DDERS
FOURTH
Bl D AMOUNT

155. 00 24800
400. 00 3600
3, 600. 00 32400
260. 00 8060
260. 00 9880
300. 00 900
500. 00 16500.
650. 00 195000.
60. 00 780.
435. 00 8700.
410. 00 549400.
55. 00 76725.
3, 700. 00 7400.
770. 00 23100.
65. 00 288600.
700. 00 32900.
670. 00 33500.
2.60 164060.
19. 00 116565.
150. 00 99000.
380. 00 2660.
2,400. 00 52800.
2,550. 00 2550.
2,500. 00 2500.
30. 00 900.
100. 00 5000.
75. 00 26250.
275.00 215875.
510. 00 71910.
350. 00 14000.
850. 00 153000.
400. 00 1064000.
40. 00 31240.
160. 00 640.
80. 00 80.
3, 500. 00 17500.
2,100. 00 27300.
640. 00 4480.
45, 000. 00 135000.

Bl D245
PAGE 25
06/ 07/ 04
FI FTH
Bl D AMOUNT
400. 00 64000
1, 000. 00 9000
5, 000. 00 45000
350. 00 10850
300. 00 11400
1, 000. 00 3000
1, 020. 00 33660.
740. 00 222000.
100. 00 1300.
400. 00 8000.
350. 00 469000.
86. 00 119970.
1, 500. 00 3000.
720. 00 21600.
83. 00 368520.
400. 00 18800.
400. 00 20000.
1.90 119890.
7.00 42945,
155. 00 102300.
392. 00 2744.
2,450. 00 53900.
2,580. 00 2580.
2,521.00 2521.
40. 00 1200.
175. 00 8750.
125. 00 43750.
280. 00 219800.
907. 00 127887.
785. 00 31400.
1, 360. 00 244800.
751. 00 1997660.
35. 00 27335.
110. 00 440.
250. 00 250.
4,200. 00 21000.
3,175.00 41275.
1, 100. 00 7700.
40, 500. 00 121500.



| TEM

235
236
237
238
239
240
241
242
243
244
245
246
247
248
249
250
251
252
253
254
255
256
257
258
259
260
261
262
263
264
265
266
267
268
269
270
271
272

273

07-1178U4
07- LA-405-2
06/ 03/ 04

L anENNaDbNE

1.

3.

60, 000.
120, 000.
80, 000.
200, 000.
70, 000.
40, 000.
150, 000.
500, 000.
25, 000.
25, 000.
10, 000.

285600.
6480.
23440.
38104.
97500.
20440.
1760.
22260.
220000.
270000.
531920.
1200.
269132.
30480.
7330.
227975.
17720.
41650.
1660.
130250.
3060.
4400.
9750.
48378.
30650.
1445.
46650.
63000.
60000.
120000.
80000.
200000.
70000.
40000.
150000.
500000.
25000.
25000.
10000.

SUMMARY

1.

3.

90, 000.
200, 000.
150, 000.
290, 000.
100, 000.
30, 000.
240, 000.
850, 000.
15, 000.
15, 000.
15, 000.

OF

REMA/

183600.
12960.
52740.
43300.

130000.
40150.

3190.
31005.
404800.
418500.
1185920.
1880.

794160.
38100.

5864.

227975.
18606.
41650.

1245.
130250.
1836.
1232.
2730.
48378.
30650.
1445.
46650.
63000.
90000.

200000.

150000.

290000.

100000.
30000.

240000.

850000.
15000.
15000.
15000.

NI NG BI DDERS
FOURTH

Bl D AMOUNT
150. 00 306000.
160. 00 12960.
260. 00 76180.
300. 00 129900.
110. 00 178750.
280. 00 40880.
470. 00 5170.
310. 00 49290.
415. 00 365200.
240. 00 540000.
250. 00 1090000.
610. 00 2440.
300. 00 661800.
25.00 31750.
1.10 8063.
3.00 248700.
2.10 18606.
5.50 45815.
2.10 1743.
2.70 140670.
1.10 3366.
2.70 4752.
5.50 10725.
.75 54975.
.60 36780.
.60 1734.
1.70 52870.
3.20 67200.
90, 000. 00* 90000.
115, 000. 00* 115000.
110, 000. 00* 110000.
18, 000. 00* 18000.
60, 000. 00* 60000.
25, 000. 00* 25000.
110, 000. 00* 110000.
700, 000. 00* 700000.
100, 000. 00* 100000.
50, 000. 00* 50000.
30, 000. 00* 30000.

Bl D245
PAGE 26
06/ 07/ 04
FI FTH
Bl D AMOUNT
418. 00 852720.
1,198. 00 97038.
678. 00 198654.
494. 00 213902.
331. 00 537875.
526. 00 76796.
837.00 9207.
513. 00 81567.
423. 00 372240.
289. 00 650250.
301. 00 1312360.
1, 000. 00 4000.
323.00 712538.
35. 00 44450.
1.00 7330.
2.35 194815.
2.70 23922.
2.70 22491.
2.50 2075.
1.65 85965.
1.00 3060.
1.70 2992.
2.70 5265.
.57 41781.
. 57 34941.
.60 1734.
1.20 37320.
2.80 58800.
130, 000. 00* 130000.
130, 000. 00* 130000.
130, 000. 00* 130000.
130, 000. 00* 130000.
130, 000. 00* 130000.
40, 000. 00* 40000.
130, 000. 00* 130000.
750, 000. 00* 750000.
25, 000. 00* 25000.
30, 000. 00* 30000.
25, 000. 00* 25000.



| TEM

274
275
276
277
278
279
280
281
282
283
284
285
286
287
288
289
290
291
292
293
294
295
296

297
TOT

07-1178U4

07- LA-405-2
06/ 03/ 04
SECOND
BI D AMOUNT
45, 000. 00* 45000. 00
3, 500. 00* 3500. 00
5, 000. 00 35000. 00
15, 000. 00* 15000. 00
1, 000, 000. 00* 1000000. 00
40, 000. 00* 40000. 00
50, 000. 00* 50000. 00
18, 000. 00* 18000. 00
18, 000. 00* 18000. 00
15, 000. 00~ 15000. 00
25, 000. 00* 25000. 00
10, 000. 00* 10000. 00
11, 000. 00* 11000. 00
22,000. 00* 22000. 00
300, 000. 00* 300000. 00
10, 000. 00~ 10000. 00
40, 000. 00* 40000. 00
250, 000. 00* 250000. 00
750, 000. 00* 750000. 00
6, 000. 00* 6000. 00
6, 000. 00* 6000. 00
. 00* 0. 00
30. 00 381000. 00
10, 000, 000. 00* 10000000. 00

115, 427, 058. 80

SUMMARY OF REMA
THI RD

BI D AMOUNT
15, 000. 00* 15000
5, 000. 00* 5000
2,500. 00 17500.
30, 000. 00* 30000.
1, 500, 000. 00* 1500000.
25, 000. 00* 25000.
25, 000. 00* 25000.
20, 000. 00* 20000.
20, 000. 00* 20000.
20, 000. 00* 20000.
25, 000. 00* 25000.
12, 000. 00* 12000.
12, 000. 00* 12000.
12, 000. 00* 12000.
400, 000. 00* 400000.
11, 700. 00* 11700.
40, 000. 00* 40000.
300, 000. 00* 300000.
1, 000, 000. 00* 1000000.
6, 700. 00* 6700.
30, 000. 00* 30000.
. 00* 0.
10. 00 127000.
12, 000, 000. 00* 12000000.

125, 268, 461. 08

NI NG BI DDERS
FOURTH

Bl D AMOUNT
80, 000. 00* 80000
19, 000. 00* 19000
2, 000. 00 14000.
35, 000. 00* 35000.
1, 000, 000. 00* 1000000.
35, 000. 00* 35000.
45, 000. 00* 45000.
15, 000. 00* 15000.
15, 000. 00* 15000.
15, 000. 00* 15000.
5, 000. 00* 5000.
10, 000. 00~ 10000.
20, 000. 00* 20000.
10, 000. 00~ 10000.
275, 000. 00* 275000.
50, 000. 00* 50000.
10, 000. 00* 10000.
750, 000. 00* 750000.
1, 000, 000. 00* 1000000.
10, 000. 00~ 10000.
10, 000. 00* 10000.
. 00* 0.
23.00 292100.
13, 000, 000. 00* 13000000.

135, 386, 661. 00

Bl D245
PAGE 27
06/ 07/ 04
FI FTH
BI D AMOUNT
30, 000. 00* 30000
19, 000. 00~ 19000
4, 000. 00 28000.
65, 000. 00* 65000.
1, 000, 000. 00* 1000000.
40, 000. 00* 40000.
40, 000. 00* 40000.
110, 000. 00* 110000.
110, 000. 00* 110000.
110, 000. 00* 110000.
40, 000. 00* 40000.
20, 000. 00* 20000.
20, 000. 00* 20000.
20, 000. 00* 20000.
130, 000. 00* 130000.
220, 000. 00* 220000.
40, 000. 00* 40000.
725, 000. 00* 725000.
1, 290, 000. 00* 1290000.
220, 000. 00* 220000.
130, 000. 00* 130000.
. 00* 0.
15.50 196850.
15, 623, 640. 00* 15623640.

163, 511, 372. 00



