STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 06/ 16/ 04 I N SANTA CLARA COUNTY I N AND NEAR 06/ 17/ 04
CONTRACT NUMBER 04-0C7504 G LROY AND MORGAN HI LL FROM CONTRACT CODE "A '
LOCATI ON 04- SCL- 101- RO. 0/ R17. 6 SAN BENI TO COUNTY LINE TO 0.3 KM 47 CONTRACT | TEMS
SOQUTH OF COCHRANE ROAD OVERCROSSI NG
RESURFACE EXI STI NG H G-MAY FEDERAL AID ACNH Q101-(060)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%

PROPGOSALS | SSUED 13 FUND TOTAL HA22 16, 135, 000 TOTAL NUMBER OF WORKI NG DAYS 80
NUMBER OF Bl DDERS 6 ENG NEERS EST 14, 862, 000. 00 AMOUNT UNDER 2, 087, 268. 00 PERCENT UNDER EST 14. 04
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1A 12, 774,732. 00 2 PAVEX CONSTRUCTI ON DI VI SI ON 831 768-2700
00000022
B) 80 DAYS X 11200 330 BLOMQUI ST STREET FAX 831 768-2711
A+B) 13, 670, 732. 00 REDWOCD CI TY CA 94063
2 A 13, 668, 668. 00 4 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
B) 84 DAYS X 11200 P O BOX 50085 FAX 831 768-4021
A+B) 14, 609, 468. 00 WATSONVI LLE CA 95077-5085
3 A 13, 159, 666. 00 5 O C JONES AND SONS | NC 510 526-3424
00759729
B) 135 DAYS X 11200 1520 FOURTH STREET FAX 510 526- 0990
A+B) 14, 671, 666. 00 BERKELEY CA 94710
4 A 13, 422, 119. 00 6 R G W CONSTRUCTI ON | NC 925 606- 2400
00591940
B) 120 DAYS X 11200 P O BOX 2910 FAX 925 961-1925
A+B) 14, 766, 119. 00 LI VERMORE CA 94550
5 A 14,539, 920. 00 3 DE S| LVA GATES CONSTRUCTI ON 925 829-9220
00704195
B) 110 DAYS X 11200 P O BOX 2909 FAX 925 803-4263

A+B) 15, 771, 920. 00 DUBLI N CA 94568



04- 0C7504
04- SCL- 101
06/ 16/ 04

6 A 14, 651, 162. 00
B) 130 DAYS X 11200

A+B) 16,107, 162. 00

AVERI CAN ClI VI L CONSTRUCTORS
WEST COAST | NC
3701 MALLARD DRI VE

BENI CI A CA 94510

Bl D245
PAGE 2
06/ 17/ 04

707 746-8028
00526319
FAX 707 746- 0936



04- 0C7504 Bl D245

04- SCL-101 PAGE 3

06/ 16/ 04 06/ 17/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ABSL CONFORM GRI NDI NG ( PARTI AL)
HAYWARD CA
A C CURBS ASPHALT CONCRETE DI KE
FAI RFI ELD CA
AVERI CAN CI VI L CONSTRUCTCRS DI AMOND GRI ND CONCRETE ( PARTI AL)
BENI Cl A CA
CHRI SP COVPANY STRI PI NG
FREMONT CA
MBI VETAL BEAM GUARD RAI L
LI VERMORE CA
MURELCO ELECTRI CAL CONSTRUCTI ON ELECTRI CAL
PO NT RI CHVOND CA
R E SERRANO CONCRETE SLAB REPLACEMENT ( PARTI AL)
SAN RAMON CA
SUPERI OR HYDROSEEDI NG ERCSI ON CONTRCL
WATSONVI LLE CA
UNI TED RENTALS CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)

SAN JOSE CA



04- 0C7504
04- SCL- 101
06/ 16/ 04

LI ST

Bl DDER | D NAME AND ADDRESS

OF

SUBCONTRACTORS

Bl D245
PAGE 4
06/ 17/ 04

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C CURBS I NC
FAI RFI ELD CA

AMERI CAN CI VI L CONSTRUCTORS WEST COAST
BENI Cl A CA

CHRI SP COVPANY
FREMONT CA

MBI
LI VERMORE CA

MURELCO ELECTRI CAL CONSTRUCTI ON
PO NT RI CHMOND CA

PONDEROSA ENG NEERI NG
REDDI NG CA

R E SERRANO
SAN RAMON CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

SUPERI OR HYDROSEEDI NG
WATSONVI LLE CA

ASPHALT CONCRETE DI KE

CONCRETE GRI NDI NG

STRI PI NG AND MARKI NG

VETAL BEAM GUARD RAI L

ELECTRI CAL

STORM WATER POLLUTI ON PREVENTI ON PLAN

CONCRETE REPLACEMENT AND EDGE DRAI NS

CONSTRUCTI ON AREA SI GNS

ERCSI ON CONTROL



04- 0C7504 Bl D245

04- SCL-101 PAGE 5

06/ 16/ 04 06/ 17/ 04

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ABSL GRI NDI NG ( PARTI AL)
HAYWARD CA
CHRI SP COVPANY STRI PI NG
FREMONT CA
LONELLS SUPPLY ASPHALT EMULSI ONS ( PARTI AL)
PRUNEDALE CA
MBI METAL BEAM GUARD RAI L
LI VERMORE CA
MURELCO ELECTRI CAL CONSTRUCTI ON ELECTRI CAL
PO NT RI CHMOND CA
PENHALL COVPANY CONCRETE GRI NDI NG
ANAHEI M CA
R E SERRANO CONCRETE PAVEMENT REPLACEMENT
SAN RAMON CA
UNI TED RENTALS TRAFFI C CONTROL AND CONSTRUCTI ON AREA SI GNS ( PARTI AL)
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 A C DI KE COVPANY ASPHALT CONCRETE DI KE

CONTI NUED

LI NCOLN CA

AMERI CAN CI VI L CONTRACTORS
BENI Cl A CA
ON NEXT PAGE

CONCRETE GRI NDI NG



04- 0C7504
04- SCL- 101
06/ 16/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 6

06/ 17/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

LI NEAR OPTI ONS
MENLO PARK CA

M BUMGARNER | NC
LI VERMORE CA

PRCCTOR TRUCKI NG
FREMONT CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

SUPERI OR HYDROSEEDI NG
WATSONVI LLE CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

VETAL BEAM GUARD RAI L

TRUCKI NG ( PARTI AL)

CONSTRUCTI ON AREA SI GNS

ERCSI ON CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CHRI SP COVPANY
FREMONT CA

KENTS O L SERVI CE
STOCKTON CA

M BUMGARNER | NC
LI VERMORE CA

MURELCO ELECTRI CAL CONSTRUCTI ON
PO NT RI CHMOND CA

PENHALL COVPANY
SAN LEANDRO CA

CONTI NUED ON NEXT PAGE

STRI PI NG

EMULSI ON

VETAL BEAM GUARD RAI L

ELECTRI CAL

GRI ND PORTLAND CEMENT CONCRETE PAVEMENT ( PARTI AL)



04- 0C7504 Bl D245
04- SCL-101 PAGE 7
06/ 16/ 04 06/ 17/ 04
L ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 R E SERRANO CONCRETE PAVEMENT
SAN RAMON CA
SUPERI OR HYDROSEEDI NG ERCSI ON CONTRCL
WATSONVI LLE CA
UNI TED RENTALS H GHWAY TECHNOLOGY CONSTRUCTI ON AREA SI GNS
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ERCSI ON CONTRCL

LI NEAR OPTI ONS
MENLO PARK CA

M BUMGARNER | NC
LI VERMORE CA

MURELCO ELECTRI CAL CONSTRUCTI ON
PO NT RI CHMOND CA

PAVEX CONSTRUCTI ON
WATSONVI LLE CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

STRI PI NG

FENCI NG AND METAL BEAM GUARD RAI L

ELECTRI CAL

ASPHALT CONCRETE PAVI NG AND CCOLD PLANI NG

TRAFFI C CONTROL



04- 0C7504 Bl D245

04- SCL- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
06/ 16/ 04 06/ 17/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 20, 000. 00* 20, 000. 00
2 070018 TI ME- RELATED OVERHEAD LS LUMP SUM 350, 000. 00* 350, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 500. 00* 2,500. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 15, 000. 00* 15, 000. 00
5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY LS LUMP SUM 14, 000. 00* 14, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 35, 000. 00* 35, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 350, 000. 00* 350, 000. 00
8 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 8, 000. 00 32, 000. 00
9 032873 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 50, 500 .50 25, 250. 00
(WH TE)
10 032874 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 350 26.00 9, 100. 00
(WH TE)
11 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 42, 200 1.80 75, 960. 00
STRI PE
12 150722 REMOVE PAVEMENT MARKER EA 40, 400 . 80 32, 320. 00
13 150771 REMOVE ASPHALT CONCRETE DI KE M 6, 200 3.00 18, 600. 00
14 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 950 51. 00 48, 450. 00
15 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 68, 200 2.30 156, 860. 00
(45 MM MAXI MUM)
16 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 58, 200 2.30 133, 860. 00
(60 MM MAXI MUM)
17 (S) 153155 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 50, 200 2.30 115, 460. 00
(75 MM MAXI MUM)
18 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 500. 00* 2,500. 00
19 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 5, 300 22.00 116, 600. 00
20 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 0.2 3, 500. 00 700. 00
21 (S) 203014 FI BER ( EROSI ON CONTROL) KG 220 1. 20 264. 00
22 (S) 203024 COVPCST ( EROSI ON' CONTROL) KG 630 1. 60 1, 008. 00
23 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 17 150. 00 2, 550. 00
24 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 45 6. 00 270. 00
25 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 30 500. 00 15, 000. 00
26 374206 SEAL RANDOM CRACKS LNKM 4 1, 900. 00 7, 600. 00
27 032875 REPLACE ASPHALT CONCRETE SURFACI NG VB 7,900 129. 00 1,019, 100. 00
(105 MV MAXI MUM)
28 032876 REPLACE ASPHALT CONCRETE SURFACI NG VB 7,300 129. 00 941, 700. 00

(150 MV MAXI MUM)
29 390206 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 27, 100 63. 00 1, 707, 300. 00



04- 0C7504 Bl D245

04- SCL- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
06/ 16/ 04 06/ 17/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

30 390155 ASPHALT CONCRETE (TYPE A) TONN 17, 900 52. 00 930, 800. 00

31 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 2,190 2.20 4,818.00

32 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 3, 680 2.20 8, 096. 00

33 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 340 2.20 748. 00

34 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 220 500. 00 110, 000. 00

35 401108 REPLACE CONCRETE PAVEMENT VB 2,290 990. 00 2, 267, 100. 00
(RAPI D STRENGTH CONCRETE)

36 (S) 420201 GRI ND EXI STI NG CONCRETE MR 505, 000 5. 60 2, 828, 000. 00
PAVEMVENT

37 (S) 681135 100 MM PLASTI C PI PE ( EDGE DRAI N) M 920 50. 00 46, 000. 00

38 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 3, 000. 00 6, 000. 00

39 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 350 36. 00 12, 600. 00

40 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 114, 000 . 90 102, 600. 00

41 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 4,870 2.00 9, 740. 00

42 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 760 2.00 1, 520. 00
(BROKEN 3.66 M- 0.92 M

43 (S) 840571 100 MV THERMOPLASTI C TRAFFI C STRI PE M 1, 930 . 60 1, 158. 00
(BROKEN 5.18 M- 2.14 M

44 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 28, 500 1. 60 45, 600. 00

45 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 12, 000 3.75 45, 000. 00

46 (S) 860889 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 76, 000. 00* 76, 000. 00

47 999990 MOBI LI ZATI ON LS LUMP SUM 1, 030, 000. 00* 1, 030, 000. 00

A) 12, 774, 732. 00

B) 8 DAYS X 11200

A+B) 13, 670, 732. 00



04- 0C7504 Bl D245

04- SCL-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
06/ 16/ 04 06/ 17/ 04
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 10, 000. 00* 10000. 00 3, 500. 00* 3500. 00 2,500. 00* 2500. 00 5, 000. 00* 5000. 00

2 370, 000. 00* 370000. 00 125, 000. 00* 125000. 00 365, 000. 00* 365000. 00 600, 000. 00* 600000. 00

3 2,200. 00* 2200. 00 1, 500. 00* 1500. 00 1, 000. 00* 1000. 00 1, 000. 00* 1000. 00

4 10, 000. 00~ 10000. 00 30, 000. 00* 30000. 00 12, 500. 00* 12500. 00 5, 000. 00~ 5000. 00

5 5, 000. 00* 5000. 00 15, 000. 00* 15000. 00 11, 000. 00* 11000. 00 10, 000. 00* 10000. 00

6 40, 000. 00* 40000. 00 35, 000. 00* 35000. 00 40, 000. 00* 40000. 00 30, 000. 00* 30000. 00

7 594, 712. 60* 594712. 60 250, 000. 00* 250000. 00 326, 000. 00* 326000. 00 600, 000. 00* 600000. 00

8 7, 000. 00 28000. 00 5, 000. 00 20000. 00 8, 000. 00 32000. 00 10, 000. 00 40000. 00

9 1.00 50500. 00 .50 25250. 00 1.00 50500. 00 2.00 101000. 00
10 25.00 8750. 00 18. 00 6300. 00 25.00 8750. 00 20. 00 7000. 00
11 2.00 84400. 00 1.70 71740. 00 2.00 84400. 00 2.00 84400. 00
12 1.10 44440. 00 .80 32320. 00 1.00 40400. 00 1.00 40400. 00
13 5. 00 31000. 00 3.00 18600. 00 1.65 10230. 00 3.00 18600. 00
14 51. 00 48450. 00 51. 00 48450. 00 51. 00 48450. 00 50. 00 47500. 00
15 3.00 204600. 00 4.25 289850. 00 1.52 103664. 00 4.00 272800. 00
16 2.80 162960. 00 2.50 145500. 00 1.45 84390. 00 4.00 232800. 00
17 3.90 195780. 00 3.50 175700. 00 2.30 115460. 00 4.00 200800. 00
18 1, 000. 00~ 1000. 00 4,000. 00* 4000. 00 2, 500. 00* 2500. 00 4,000. 00* 4000. 00
19 25. 00 132500. 00 42.00 222600. 00 29. 00 153700. 00 1.00 5300. 00
20 3, 102. 00 620. 40 3, 000. 00 600. 00 3, 250. 00 650. 00 3, 000. 00 600. 00
21 1.10 242.00 1.00 220. 00 3.50 770. 00 1.00 220. 00
22 1.40 882. 00 1.50 945. 00 1.40 882. 00 1.00 630. 00
23 123. 00 2091. 00 130. 00 2210. 00 129. 00 2193. 00 100. 00 1700. 00
24 5.00 225. 00 5.00 225. 00 5.00 225.00 6. 00 270. 00
25 540. 00 16200. 00 400. 00 12000. 00 425. 00 12750. 00 300. 00 9000. 00
26 2,100. 00 8400. 00 1, 800. 00 7200. 00 1, 900. 00 7600. 00 1, 750. 00 7000. 00
27 180. 00 1422000. 00 150. 00 1185000. 00 144. 00 1137600. 00 200. 00 1580000. 00
28 190. 00 1387000. 00 145. 00 1058500. 00 144. 00 1051200. 00 200. 00 1460000. 00
29 70. 00 1897000. 00 74. 00 2005400. 00 66. 00 1788600. 00 65. 00 1761500. 00
30 61. 00 1091900. 00 57. 00 1020300. 00 48. 50 868150. 00 60. 00 1074000. 00
31 4.00 8760. 00 3.00 6570. 00 4.00 8760. 00 3.00 6570. 00
32 4.00 14720. 00 3. 00 11040. 00 4.00 14720. 00 3. 00 11040. 00
33 4.00 1360. 00 3.00 1020. 00 4.00 1360. 00 3.00 1020. 00
34 250. 00 55000. 00 500. 00 110000. 00 385. 00 84700. 00 1.00 220. 00
35 930. 00 2129700. 00 925. 00 2118250. 00 936. 00 2143440. 00 930. 00 2129700. 00
36 5.20 2626000. 00 5.50 2777500. 00 6. 20 3131000. 00 5.00 2525000. 00
37 75. 00 69000. 00 50. 00 46000. 00 60. 00 55200. 00 40. 00 36800. 00
38 2, 850. 00 5700. 00 2, 800. 00 5600. 00 3, 000. 00 6000. 00 3, 000. 00 6000. 00
39 35. 00 12250. 00 32.00 11200. 00 35. 00 12250. 00 30. 00 10500. 00




04- 0C7504 Bl D245

04- SCL-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
06/ 16/ 04 06/ 17/ 04
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
40 .70 79800. 00 .90 102600. 00 .70 79800. 00 .75 85500. 00
41 2.00 9740. 00 3. 00 14610. 00 2.00 9740. 00 3. 00 14610. 00
42 2.00 1520. 00 .80 608. 00 2.00 1520. 00 1.00 760. 00
43 .50 965. 00 .60 1158. 00 50 965. 00 1.00 1930. 00
44 1.80 51300. 00 1.60 45600. 00 1.80 51300. 00 1.50 42750. 00
45 3.50 42000. 00 3.75 45000. 00 3.50 42000. 00 3.50 42000. 00
46 80, 000. 00* 80000. 00 50, 000. 00* 50000. 00 76, 300. 00* 76300. 00 25, 000. 00* 25000. 00
47 630, 000. 00* 630000. 00 1, 000, 000. 00~ 1000000. 00 1, 340, 000. 00~ 1340000. 00 1, 400, 000. 00~ 1400000. 00
TOT A 13, 668, 668. 00 A) 13, 159, 666. 00 A 13,422, 119. 00 A) 14, 539, 920. 00
B) 84 DAYS X 11200 B) 135 DAYS X 11200 B) 120 DAYS X 11200 B) 110 DAYS X 11200

A+B) 14, 609, 468. 00 A+B) 14,671, 666. 00 A+B) 14, 766, 119. 00 A+B) 15, 771, 920. 00



04- 0C7504 Bl D245

04- SCL-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
06/ 16/ 04 06/ 17/ 04
| TEM SI XTH
Bl D AMOUNT

1 2,500. 00* 2500. 00

2 400, 000. 00~ 400000. 00

3 5, 000. 00* 5000. 00

4 10, 000. 00~ 10000. 00

5 1, 500. 00* 1500. 00

6 40, 000. 00* 40000. 00

7 600, 000. 00* 600000. 00

8 12, 500. 00 50000. 00

9 1.00 50500. 00
10 25.00 8750. 00
11 2.00 84400. 00
12 1.25 50500. 00
13 5. 00 31000. 00
14 50. 00 47500. 00
15 2.50 170500. 00
16 2.50 145500. 00
17 3.50 175700. 00
18 2, 500. 00* 2500. 00
19 25. 00 132500. 00
20 1, 000. 00 200. 00
21 50. 00 11000. 00
22 50. 00 31500. 00
23 100. 00 1700. 00
24 100. 00 4500. 00
25 500. 00 15000. 00
26 1, 875.00 7500. 00
27 145. 00 1145500. 00
28 145. 00 1058500. 00
29 70. 00 1897000. 00
30 55. 00 984500. 00
31 2.20 4818. 00
32 2.20 8096. 00
33 2.20 748. 00
34 500. 00 110000. 00
35 1, 300. 00 2977000. 00
36 5.10 2575500. 00
37 30. 00 27600. 00
38 2,000. 00 4000. 00
39 55. 00 19250. 00




| TEM

40
41
42
43
44
45
46

47
TOT

04- 0C7504
04- SCL-101 SUMMARY
06/ 16/ 04
SI XTH
Bl D AMOUNT
70 79800. 00
2.00 9740. 00
2.00 1520. 00
50 965. 00
1.75 49875. 00
3.50 42000. 00

150,000:00* 150000. 00
1, 425, 000. 00~ 1425000. 00

A 14, 651, 162. 00
B) 130 DAYS X 11200

OF

REMA/

N

N G

B

DDERS

Bl D245
PAGE 13
06/ 17/ 04



