STATE OF CALI FORNI A BI D SUMMARY

I N ALAMEDA COUNTY | N CAKLAND ON
NORTHGATE AVENUE BETWEEN SYCAMORE
STREET AND 27TH STREET

Bl D OPENI NG DATE 06/ 16/ 04
CONTRACT NUMBER 04-2928A4
LOCATI ON 04- ALA-980-1.4/0.0

H GHWAY PLANTI NG AND | RRI GATI ON

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
06/ 17/ 04
CONTRACT CODE 'F '
48 CONTRACT | TEMS

FEDERAL AID ER-15A1-(004)E

TOTAL NUMBER OF WORKI NG DAYS 830
PERCENT OVER EST 56. 01

415 453-4691
00215707

FAX 415 453-4129

PROPGOSALS | SSUED 5 FUND TOTAL HA23 195, 000
NUMBER OF Bl DDERS 2 ENG NEERS EST 170, 000. 00 AMOUNT OVER 95, 220. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 265, 220. 00 2 WATKI N AND BORTOLUSSI | NC
77 LARKSPUR ST
SAN RAFAEL CA 94901
2 194, 957. 60 1 AMLAND

(| RREGULAR)
3168 KNI GHTS BRI DGE ROAD
SAN JOSE CA 95132

408 929- 3949
00572858

FAX 408 272-1956



04-2928A4
04- ALA- 980
06/ 16/ 04

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

06/ 17/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 JOHN MONTEZ LANDSCAPI NG
SACRAMENTO CA

PLANT ESTABLI SHVENT ( PARTI AL)



04-2928A4
04- ALA- 980
06/ 16/ 04

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

06/ 17/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 M NH ELECTRI C
SAN JOSE CA

ELECTRI CAL AND | RRI GATI ON



04-2928A4 Bl D245

04- ALA- 980 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
06/ 16/ 04 06/ 17/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00* 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00* 1, 000. 00
3 074028 TEMPORARY FI BER ROLL M 230 13. 00 2, 990. 00
4 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 2,000. 00 2, 000. 00
5 032994 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 2 500. 00 1, 000. 00
6 032993 DRAI NAGE | NLET MARKER EA 2 500. 00 1, 000. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 000. 00* 2, 000. 00
8 150769 REMOVE ASPHALT CONCRETE MR 62 100. 00 6, 200. 00
9 153214 REMOVE CONCRETE CURB M 67 250. 00 16, 750. 00
10 (S) 190110 LEAD COVPLI ANCE PLAN LS LUVMP SUM 2, 000. 00* 2, 000. 00
11 192051 STRUCTURE EXCAVATI ON ( TYPE ) VB 23 250. 00 5, 750. 00
(AERIALLY DEPCSI TED LEAD)
12 200002 ROADSI DE CLEARI NG LS LUMP SUM 1, 500. 00* 1, 500. 00
13 200101 | MPORTED TOPSOI L VB 76 50. 00 3, 800. 00
14 200121 CULTI VATE (SO L AMENDVENT) MR 190 3. 00 570. 00
15 202011 MULCH VB 37 75. 00 2,775. 00
16 202033 COWVERCI AL FERTI LI ZER ( PACKET) EA 3, 050 .20 610. 00
17 204006 PLANT ( GROUP F) EA 3, 040 .50 1, 520. 00
18 204035 PLANT ( GROUP A) EA 2,990 8. 00 23, 920. 00
19 204036 PLANT ( GROUP B) EA 9 60. 00 540. 00
20 204038 PLANT ( GROUP U) EA 13 100. 00 1, 300. 00
21 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 47,573. 00* 47,573.00
22 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 2, 000. 00* 2, 000. 00
23 206611 25 MM ELECTRI C REMOTE CONTROL VALVE EA 24 200. 00 4, 800. 00
24 206753 24 STATI ON | RRI GATI ON CONTROLLER EA 1 3, 500. 00 3, 500. 00
(WALL MOUNTED)
25 (F) 208249 20 MM PLASTI C PI PE (PR 200) M 482 10. 00 4, 820. 00
(SUPPLY LI NE)
26 (F) 208250 25 MM PLASTI C Pl PE (PR 200) M 130 10. 00 1, 300. 00
(SUPPLY LI NE)
27 (F) 208251 32 MM PLASTI C Pl PE (PR 200) M 44 10. 00 440. 00
(SUPPLY LI NE)
28 (F) 208253 50 MM PLASTI C Pl PE (PR 200) M 220 10. 00 2, 200. 00
(SUPPLY LI NE)
29 208288 50 MM PLASTI C Pl PE (PR 315) M 21 50. 00 1, 050. 00
(SUPPLY LI NE)
30 208421 BACKFLOW PREVENTER ASSEMBLY ENCLOSURE EA 1 1, 500. 00 1, 500. 00



04-2928A4 Bl D245

04- ALA- 980 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
06/ 16/ 04 06/ 17/ 04
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

31 208432 25 MM BACKFLOW PREVENTER ASSEMBLY EA 1 2, 000. 00 2, 000. 00
32 208472 SPRI NKLER ( TYPE B- 2) EA 340 35. 00 11, 900. 00
33 208473 SPRI NKLER ( TYPE B- 3) EA 5 35. 00 175. 00
34 208482 SPRI NKLER ( TYPE C-2) EA 11 17.00 187. 00
35 208491 50 MM GATE VALVE EA 6 250. 00 1, 500. 00
36 208509 25 MM WYE STRAI NER EA 2 200. 00 400. 00
37 208517 20 MM QUI CK COUPLI NG VALVE EA 4 125. 00 500. 00
38 032995 25 MM FLOW SENSOR EA 1 1, 500. 00 1, 500. 00
39 032996 FLOW SENSOR MONI TORI NG PACKAGE EA 1 2,500. 00 2,500. 00
40 032997 GPRS CELLULLAR PACKAGE EA 1 800. 00 800. 00
41 032998 M NOR CONCRETE ( PLANTER WALL) VB 6 1, 500. 00 9, 000. 00
42 032999 M NOR CONCRETE ( RECYCLED GLASS) M 237 200. 00 47, 400. 00
43 033000 M NOR CONCRETE ( MOW CURB) M 32 100. 00 3, 200. 00
44 800391 CHAI'N LI NK FENCE (TYPE CL-1. 8) M 25 170. 00 4, 250. 00
45 802585 1.2 MCHAIN LINK GATE (TYPE CL-1.8) EA 1 1, 500. 00 1, 500. 00
46 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 1 2, 000. 00 2, 000. 00
47 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 3, 000. 00~ 3, 000. 00
48 999990 MOBI LI ZATI ON LS LUWVP SUM 26, 000. 00* 26, 000. 00

TOTAL 265, 220. 00



04-2928A4 Bl D245

04- ALA- 980 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
06/ 16/ 04 06/ 17/ 04
| TEM SECOND
Bl D AMOUNT

1 1, 000. 00* 1000. 00

2 2, 000. 00* 2000. 00

3 15. 00 3450. 00

4 500. 00 500. 00

5 300. 00 600. 00

6 100. 00 200. 00

7 1, 000. 00* 1000. 00

8 100. 00 6200. 00

9 106. 00 7102. 00
10 3, 000. 00* 3000. 00
11 357.00 8211. 00
12 1, 500. 00* 1500. 00
13 60. 00 4560. 00
14 10. 00 1900. 00
15 50. 00 1850. 00
16 40 1220. 00
17 79 2401. 60
18 8. 00 23920. 00
19 50. 00 450. 00
20 200. 00 2600. 00
21 20, 000. 00* 20000. 00
22 8, 700. 00* 8700. 00
23 200. 00 4800. 00
24 5, 000. 00 5000. 00
25 9. 00 4338. 00
26 12.00 1560. 00
27 25. 00 1100. 00
28 30. 00 6600. 00
29 35. 00 735. 00
30 700. 00 700. 00
31 500. 00 500. 00
32 27.00 9180. 00
33 50. 00 250. 00
34 50. 00 550. 00
35 90. 00 540. 00
36 120. 00 240. 00
37 100. 00 400. 00
38 1, 000. 00 1000. 00
39 3, 000. 00 3000. 00




04-2928A4 Bl D245

04- ALA- 980 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
06/ 16/ 04 06/ 17/ 04
| TEM SECOND
Bl D AMOUNT
40 1,100. 00 1100. 00
41 800. 00 4800. 00
42 100. 00 23700. 00
43 300. 00 9600. 00
44 180. 00 4500. 00
45 2, 000. 00 2000. 00
46 1, 400. 00 1400. 00
47 5, 000. 00* 5000. 00
48 .00 0. 00

TOT 194, 957. 60



