STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PACE 1
Bl D OPENI NG DATE 07/ 08/ 04 I N ORANGE COUNTY I N | RVINE AT BAKE 07/ 12/ 04
CONTRACT NUMBER 12-0G1004 PARKVWAY CONTRACT CODE 'G '
LOCATI ON 12- ORA-5-20.9/21.2 20 CONTRACT | TEMS
MODI FY TRAFFI C SI GNALS AND LI GHTI NG FEDERAL AID ACI M 005-2(915) 93E
G 005- 2(915) 93E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 17. 0%
PROPGOSALS | SSUED 5 FUND TOTAL HB1 161, 000 TOTAL NUMBER OF WORKI NG DAYS 60
NUMBER OF Bl DDERS 2 ENG NEERS EST 127, 000. 00 AMOUNT UNDER 55, 289. 00 PERCENT UNDER EST 43. 53
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 71,711. 00 1 T D S ENG NEERI NG 805 371-4639
00667073
2899 AGOURA ROAD SUI TE 171 FAX 805 494-7919
WESTLAKE VI LLAGE CA 91361-3200
2 79,721.91 2 C T AND F INC 562 927-2339

7228 SCOUT AVE
BELL GARDENS CA 90201

00182572
FAX 562 927-4171



12- 0G1004
12- ORA-5- 20
07/ 08/ 04

Bl DDER | D NAME AND ADDRESS
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REMAI NI NG BI DDERS PAGE 2

07/ 12/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 NONE

NONE



12- 0G1004 Bl D245

12- ORA-5- 20 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

07/ 08/ 04 07/ 12/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 STATEW DE SAFETY AND SI GNS | NC SI GNI NG
13755 BLAI SDELL PLACE
POMY CA 92064

SUDHAKAR COVPANY | NC STRI PI NG
1450 FI TZGERALD AVE
RI ALTO CA 92376



12- 0G1004 Bl D245

12- ORA- 5- 20 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
07/ 08/ 04 07/ 12/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 100. 00* 100. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 100. 00* 100. 00
3 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 100. 00* 100. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 25, 000. 00* 25, 000. 00
5 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 200. 00* 200. 00
6 150711 REMOVE PAI NTED TRAFFI C STRI PE M 1, 160 1. 65 1, 914. 00
7 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 400 1.65 660. 00
8 150722 REMOVE PAVEMENT MARKER EA 220 1. 00 220. 00
9 566011 ROADSI DE SI GN - ONE POST EA 2 200. 00 400. 00
10 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 75 43. 00 3, 225. 00
11 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 630 1.35 850. 50
12 (S) 840562 150 MM THERMOPLASTI C TRAFFI C STRI PE M 53 1. 65 87. 45
13 (S) 033059 150 MM THERMOPLASTI C TRAFFI C STRI PE M 60 1.65 99. 00
(BROKEN 2.44 M- 1.22 M
14 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 280 6. 00 1, 680. 00
15 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 360 1. 65 594. 00
16 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 105 1.50 157. 50
17 (S) 850112 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 109 3.00 327.00
TYPE §
18 (S) 850113 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 19 3.00 57. 00
TYPE H)
19 861501 MODI FY S| GNAL AND LI GHTI NG LS LUMP SUM 28, 939. 55* 28, 939. 55
20 999990 MOBI LI ZATI ON LS LUMP SUM 7, 000. 00* 7, 000. 00

TOTAL 71,711. 00
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12- 0G1004
12- ORA-5- 20
07/ 08/ 04
SECOND
Bl D AMOUNT
510. 00* 510. 00
1, 530. 00~ 1530. 00
4, 000. 00* 4000. 00
3, 653. 00* 3653. 00
2, 830. 00* 2830. 00
1.34 1554. 40
1.34 536. 00
1. 07 235. 40
416. 00 832. 00
37.48 2811. 00
1.07 674. 10
1.08 57.24
1.07 64. 20
2.68 750. 40
1.07 385. 20
2.14 224.70
5. 36 584. 24
5.37 102. 03
57, 368. 00* 57368. 00
1, 020. 00~ 1020. 00
79,721.91
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