STATE OF CALI FORNI A BI D SUMMARY

Bl D OPENI NG DATE 07/ 14/ 04
CONTRACT NUMBER 10- 0A7504
LOCATI ON 10-SJ-120-6.7/7.0

I'N SAN JOAQUI N COUNTY | N AND NEAR
MANTECA FROM 0.3 KM WEST TO 0.3 KM
EAST OF AUSTI N ROAD

I NSTALL TRAFFI C SI GNALS

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
07/ 15/ 04
CONTRACT CCODE "A '
53 CONTRACT | TEMS

FEDERAL Al D ACST- P120- (045) E
PHG- P120- (045) E

PROPGCSALS | SSUED 8 FUND TOTAL HB1 1, 125, 000 TOTAL NUMBER OF WORKI NG DAYS 80
NUMBER OF BI DDERS 2 ENG NEERS EST 956, 000. 00 AMOUNT OVER 137, 962. 00 PERCENT OVER EST 14. 43
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1, 093, 962. 00 1 GEORGE REED INC 209 523-0734
00211337
P O BOX 4760 FAX 209 523-4927
MODESTO CA 95352
2 1, 223, 824. 00 2 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011

P O BOX 50085
WATSONVI LLE CA  95077- 5085

00000089

FAX 831 768-4021



10- 0A7504
10-SJ-120-6
07/ 14/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

07/ 15/ 04
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA 95648

B D S CONSTRUCTI ON | NC
18448 AVENUE 24
CHOWNCHI LLA CA 93610

BOBBI E MACK GRI NDI NG
139 N CAI N STREET
VI SALI A CA 93292

CENTRAL FENCE COVPANY
148 OITO Cl RCLE
SACRAMENTO CA 95822

D A WOOD CONSTRUCTI ON | NC
P O BOX 1810
EMPI RE CA 95319

RI LEYS STRI PI NG
P O BOX 1188
BENI CI A CA 94510

TENNYSON ELECTRI C
7275 NATIONAL DRI VE STE A
LI VERMORE CA 94550

ASPHALT CONCRETE DI KE

M NOR CONCRETE AND M SCELLANEQUS CONSTRUCTI ON

COLD PLANE ASPHALT CONCRETE

CHAI' N LI NK FENCE

UNDERGROUND

TEHRMOPLASTI C REMOVAL AND STRI PI NG

ELECTRI CAL
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07/ 14/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

07/ 15/ 04
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
LI NCOLN CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

K R C SAFETY
VI SALI A CA

NI TTA CONSTRUCTI ON
LOOM S CA

RI LEYS STRI PI NG
BENI Cl A CA

TENNYSON ELECTRI CAL
LI VERMORE CA

ASPHALT CONCRETE DI KE

FENCI NG

CONSTRUCTI ON AREA SI GNS

ERCSI ON CONTRCL

STRI PI NG

ELECTRI CAL



10- 0A7504 Bl D245

10- SJ-120-6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
07/ 14/ 04 07/ 15/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 000. 00* 2, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00* 3, 000. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 1, 600. 00 1, 600. 00
4 074033 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 1 5, 250. 00 5, 250. 00
5 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 500. 00* 3, 500. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 35, 500. 00* 35, 500. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 6, 300. 00* 6, 300. 00
8 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 740 5. 00 3, 700. 00
STRI PE
9 (S) 150705 REMOVE YELLOW THERVOPLASTI C PAVEMENT MR 34 105. 00 3, 570. 00
MARKI NG
10 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 78 1. 50 117.00
11 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 15 27.00 405. 00
12 (S) 150722 REMOVE PAVEMENT MARKER EA 280 1. 60 448. 00
13 150771 REMOVE ASPHALT CONCRETE DI KE M 27 60. 00 1, 620. 00
14 152255 RESET MAI LBOX EA 22 90. 00 1, 980. 00
15 152390 RELOCATE ROADSI DE S| GN EA 10 180. 00 1, 800. 00
16 152440 ADJUST MANHOLE TO GRADE EA 1 700. 00 700. 00
17 152441 ADJUST VALVE BOX FRAME AND COVER TO EA 5 500. 00 2, 500. 00
GRADE
18 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 530 14. 00 7, 420. 00
19 190101 ROADWAY EXCAVATI ON VB 4,810 29. 00 139, 490. 00
20 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 5, 600. 00* 5, 600. 00
21 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 3 100. 00 300. 00
22 (S) 202007 DUFF MR 2,100 4.50 9, 450. 00
23 (S) 203003 STRAW ( EROSI ON CONTROL) KG 830 1. 60 1, 328. 00
24 (S) 203014 FI BER ( EROSI ON CONTROL) KG 130 1. 60 208. 00
25 (S) 203024 COVPCST ( EROSI ON' CONTROL) VB 14 50. 00 700. 00
26 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 6 260. 00 1, 560. 00
27 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 32 1. 50 48. 00
28 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 32 1.50 48. 00
29 260201 CLASS 2 AGGREGATE BASE VB 1,410 58. 00 81, 780. 00
30 390103 ASPHALT CONCRETE ( TYPE B) TONN 2, 840 58. 50 166, 140. 00
31 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 150 85. 00 12, 750. 00
AREA)
32 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 570 10. 00 5, 700. 00

33 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 50 1, 325.00 66, 250. 00



10- 0A7504 Bl D245

10- SJ-120-6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
07/ 14/ 04 07/ 15/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

34 566011 ROADSI DE SI GN - ONE POST EA 6 240. 00 1, 440. 00

35 566012 ROADSI DE SI GN - TWO POST EA 1 320. 00 320. 00

36 650127 450 MM REI NFORCED CONCRETE Pl PE M 72 270. 00 19, 440. 00
(RUBBER GASKET JOI NT)

37 650128 600 MM REI NFORCED CONCRETE PI PE M 480 305. 00 146, 400. 00
(RUBBER GASKET JOI NT)

38 650129 750 MM REI NFORCED CONCRETE Pl PE M 65 350. 00 22, 750. 00
(RUBBER GASKET JOI NT)

39 705224 600 MM CONCRETE FLARED END SECTI ON EA 1 2,300. 00 2, 300. 00

40 705226 750 MM CONCRETE FLARED END SECTI ON EA 1 2, 350. 00 2, 350. 00

41 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 22 105. 00 2,310. 00

42 729010 ROCK SLOPE PROTECTI ON FABRI C M2 33 105. 00 3, 465. 00

43 731502 M NOR CONCRETE (M SCELLANEOUS VB 160 550. 00 88, 000. 00
CONSTRUCTI ON)

44 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 2, 052 7.50 15, 390. 00

45 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 210 42.00 8, 820. 00

46 (S) 802590 1.8 M CHAIN LINK GATE (TYPE CL-1.8) EA 1 850. 00 850. 00

47 (S) 802672 4.9 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 1, 260. 00 1, 260. 00

48 820107 DELI NEATOR ( CLASS 1) EA 6 34. 00 204. 00

49 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 140 47.00 6, 580. 00

50 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 3, 780 1.05 3, 969. 00
( SPRAYABLE)

51 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 360 3.20 1, 152. 00

52 (S) 861501 MODI FY S| GNAL AND LI GHTI NG LS LUMP SUM 187, 000. 00* 187, 000. 00

53 999990 MOBI LI ZATI ON LS LUMP SUM 7, 200. 00* 7,200. 00

TOTAL 1, 093, 962. 00



10- 0A7504 Bl D245

10-SJ-120-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
07/ 14/ 04 07/ 15/ 04
| TEM SECOND
Bl D AMOUNT

1 1, 000. 00* 1000. 00

2 9, 000. 00* 9000. 00

3 5, 000. 00 5000. 00

4 2,500. 00 2500. 00

5 3, 520. 00* 3520. 00

6 95, 000. 00* 95000. 00

7 21, 200. 00* 21200. 00

8 5.00 3700. 00

9 100. 00 3400. 00
10 1.50 117. 00
11 25.00 375. 00
12 1.50 420. 00
13 52. 00 1404. 00
14 150. 00 3300. 00
15 150. 00 1500. 00
16 1, 800. 00 1800. 00
17 200. 00 1000. 00
18 13. 00 6890. 00
19 42.00 202020. 00
20 2, 400. 00* 2400. 00
21 130. 00 390. 00
22 4.00 8400. 00
23 60 498. 00
24 1.00 130. 00
25 400. 00 5600. 00
26 355. 00 2130. 00
27 1.00 32.00
28 2.50 80. 00
29 66. 00 93060. 00
30 53. 00 150520. 00
31 25. 00 3750. 00
32 9. 00 5130. 00
33 612. 00 30600. 00
34 236. 00 1416. 00
35 315. 00 315. 00
36 397. 00 28584. 00
37 419. 00 201120. 00
38 449. 00 29185. 00
39 601. 00 601. 00
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10-SJ-120-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
07/ 14/ 04 07/ 15/ 04
| TEM SECOND
Bl D AMOUNT
40 682. 00 682. 00
41 135. 00 2970. 00
42 3.00 99. 00
43 394. 00 63040. 00
44 3.00 6156. 00
45 44. 00 9240. 00
46 850. 00 850. 00
47 1, 300. 00 1300. 00
48 30. 00 180. 00
49 50. 00 7000. 00
50 1.00 3780. 00
51 4.00 1440. 00
52 185, 000. 00* 185000. 00
53 15, 000. 00* 15000. 00

TOT 1, 223, 824. 00



