STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 08/ 05/ 04 I'N SAN DI EGO COUNTY | N SAN DI EGO 08/ 09/ 04
CONTRACT NUMBER 11- 080924 FROM 0.5 KM NORTH OF RANCHO CONTRACT CODE "A '
LOCATI ON 11- SD- 15- M24. 0/ M26. 5 BERNARDO ROAD UNDERCROSSI NG TO 0. 7 254 CONTRACT | TEMS
KM SOUTH OF VI A RANCHO PARKVAY
CONSTRUCT MANAGED LANES FEDERAL AID ACI M 015-4(196) 24N

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 13. 0%

PROPGOSALS | SSUED 28 FUND TOTAL HB4C , HB4AC 0 TOTAL NUMBER OF WORKI NG DAYS 950
NUMBER OF Bl DDERS 4 ENG NEERS EST 96, 435, 000. 00 AMOUNT UNDER 14, 482, 440. 00 PERCENT UNDER EST 15. 02
PROGRAM ELEMENTS RP IIP
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 81, 952, 560. 00 2 F C |1 CONSTRUCTORS BALFOUR 760 727-9767
BEATTY A JO NT VENTURE 00831826
2585 BUSI NESS PARK DRI VE FAX 760 727-9803
VI STA CA 92081-8831
2 86,474, 702. 00 4 YEAGER SKANSKA | NC 951 684-5360
00140069
1995 AGUA NMANSA ROAD FAX 951 788-2449
RI VERSI DE CA 92509- 2405
3 91, 604, 414. 60 3 M C M CONSTRUCTI ON | NC 916 334-1221
00286430
P O BOX 620 FAX 916 334- 0562
NORTH HI GHLANDS CA 95660
4 93, 424, 999. 50 1 CS|1 ANDCCMA JONT 858 272-9080
VENTURE 00843552
4375 JUTLAND DRI VE STE 260 FAX 858 272-3655

SAN DI EGO CA 92117



11- 080924
11-SD-15- M
08/ 05/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
08/ 09/ 04

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ANDERSON DRI LLI NG
LAKESI DE CA

ATLAS FENCE
SAN DI EGO CA

ATLAS FENCE
SAN DI EGO CA

AVAR CONSTRUCTI ON
CAVPBELL CA

CALMEX ENG NEERI NG
Rl VERSI DE CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

EDI CK AND WATT
EL CAJON CA

HARBER COVPANI ES
SAN BERNARDI NO CA

MODERN ALLOYS
STANTON CA

RAYMOND HAYES
LONG BEACH CA

SELECT ELECTRI C
SPRI NG VALLEY CA

CONTI NUED ON NEXT PAGE

CAST I N DRI LLED HOLE PI LES AND RELATED ( PARTI AL)

FENCI NG METAL BEAM GUARD RAI L AND RELATED ( PARTI AL)

HAND RAI L AND RELATED ( PARTI AL)

PRESTRESSI NG AND RELATED ( PARTI AL)

COLD PLANE ASPHALT CONCRETE PAVEMENT AND RELATED ( PARTI AL)

EROSI ON CONTRCL, LANDSCAPI NG AND RELATED ( PARTI AL)

BLASTI NG

BRI DGE DEMOLI TI ON AND RELATED ( PARTI AL)

SI GN STRUCTURES AND RELATED ( PARTI AL)

M NOR CONCRETE AND RELATED ( PARTI AL)

ELECTRI CAL AND RELATED ( PARTI AL)



11- 080924
11-SD-15- M
08/ 05/ 04

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

08/ 09/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 UNI TED STEEL PLACERS
RANCHO CUCAMONGA CA

REI NFORCI NG STEEL AND RELATED ( PARTI AL)



11- 080924
11-SD-15- M
08/ 05/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 4
08/ 09/ 04

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 A C DI KE COVPANY
LI NCOLN CA

ATLAS FENCE
SAN DI EGO CA

AVAR CONSTRUCTI ON
CAMPBELL CA

BALY CONSTRUCTI ON
SOQUTH EL MONTE CA

ASPHALT CONCRETE DI KE

METAL BEAM GUARD RAIL, SIGNS AND FENCI NG

PRESTRESSI NG

WATER LI NE ( PORTI ON)

CGO CLEARI NG
RANCHO CUCAMONGA CA
COCPER BACKHOE AND EQUI PMENT VEDI AN RAI LI NG

TUSTIN CA

FOUNDATI ON PI LE
FONTANA CA

HARBER COVPANI ES
SAN BERNARDI NO CA

HYDRO SPROUT
ESCONDI DO CA

MALCOLM
VI STA CA

PAYCO SPECI ALTI ES
CHULA VI STA CA
CONTI NUED ON NEXT PAGE

PI LE DRI VI NG

BRI DGE REMOVAL

ERCSI ON CONTROL

CAST I N DRILLED HCLE PI LI NG

STRI PI NG



11- 080924 Bl D245

11-SD-15- M SUMMARY OF REMAI NI NG BI DDERS PAGE 5

08/ 05/ 04 08/ 09/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 SELECT ELECTRI C ELECTRI CAL
SPRI NG VALLEY CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
UNI TED STEEL PLACERS REBAR

RANCHO CUCAMONGA CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 AVAR CONSTRUCTI ON PRESTRESSI NG
CAVPBELL CA
BECHO | NC CAST IN DRI LLED HOLE PI LI NG AND ROCK SOCKET
SALT LAKE CITY UT
CALMEX ENG NEERI NG ASPHALT CONCRETE PAVI NG
Rl VERSI DE CA
COFFVAN SPECI ALTI ES CONCRETE PAVEMENT
SAN DI EGO CA
CORAL CONSTRUCTI ON SI GN STRUCTURES
W LSONVI LLE OR
DI VERSI FI ED LANDSCAPE PLANTI NG, | RRI GATI ON AND ERCSI ON CONTRCL
W NCHESTER CA
HARBER COVPANI ES BRI DGE REMOVAL

SAN BERNARDI NO CA
CONTI NUED ON NEXT PAGE



11- 080924 Bl D245

11-SD-15- M SUMMARY OF REMAI NI NG BI DDERS PAGE 6

08/ 05/ 04 08/ 09/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ORTI Z EARTHWORK
I RVI NE CA
PAYCO SPECI ALTI ES STRI PI NG
CHULA VI STA CA
SRD UNDERGROUND
ANAHEI M CA
SELECT ELECTRIC ELECTRI CAL

SPRI NG VALLEY CA

UNI TED STEEL PLACERS REBAR
RANCHO CUCAMONGA CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 . CABLE, CHAI N AND TUBULAR RAI LI NG

DEMOLI TI ON AND M LLI NG

M NOR CONCRETE AND STAMP

PRESTRESSI NG

SHORI NG
CONTI NUED ON NEXT PAGE



11- 080924
11-SD-15- M
08/ 05/ 04

Bl DDER | D NAME AND ADDRESS

SUMMARY

Bl D245

NI NG BI DDERS PAGE 7

08/ 09/ 04

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ATLAS FENCE
SAN DI EGO CA

AVAR CONSTRUCTI ON
CAMPBELL CA

CGO
RANCHO CUCAMONGA CA

CTM
RANCHO CORDOVA CA

CALMEX ENG NEERI NG
Rl VERSI DE CA

DL S
MJURRI ETTA CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

EDI CK AND WATT
LAKESI DE CA

FOUNDATI ON PI LE
FONTANA CA

HARBER COVPANI ES
SAN BERNARDI NO CA

CONTI NUED ON NEXT PAGE

TI EDOAN ANCHORS

VETAL BEAM GUARD RAI L

POST TENSI ON

CLEARI NG AND GRUBBI NG

CONCRETE BARRI ER RETAI NI NG WALL AND BRI DGE

ASPHALT CONCRETE PAVEMENT

UNDERGROUND AND M NCR STRUCTURE

LANDSCAPI NG, | RRI GATI ON AND EROCSI ON CONTRCL

BLASTI NG

Pl LE DRI VI NG

DEMOLI TI ON BRI DGES



11- 080924 Bl D245
11-SD-15- M SUMMARY OF REMAI NI NG BI DDERS PAGE 8
08/ 05/ 04 08/ 09/ 04

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

MCS
BALDW N PARK CA

MALCOLM
VI STA CA

MODERN ALLOYS
STANTON CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

SELECT ELECTRI C
SAN DI EGO CA

STATEW DE SAFETY AND SI GNS
SAN DI EGO CA

UNI TED STEEL PLACERS
RANCHO CUCAMONGA CA

CONCRETE JO NTS

CAST IN DRILLED HCOLE PI LE

SI GN STRUCTURES AND CONCRETE BARRI ER

PAVEMENT MARKI NG

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS

REBAR



11- 080924 Bl D245
11- SD- 15- M2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
08/ 05/ 04 08/ 09/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 20, 000. 00* 20, 000. 00
2 070018 TI ME- RELATED OVERHEAD DAY 700 6, 420. 00 4, 494, 000. 00
3 071325 TEMPORARY FENCE ( TYPE ESA) M 2,710 15. 00 40, 650. 00
4 072006 TEMPORARY SUPPORT LS LUMP SUM 30, 000. 00* 30, 000. 00
5 (S) 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 000. 00* 1, 000. 00
PREVENTI ON PLAN
6 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 135, 000. 00* 135, 000. 00
7 (S) 032911 SVEEPER EA 2 144, 000. 00 288, 000. 00
8 (S) 032912 TEMPORARY EROSI ON CONTROL ( TYPE 1) HA 25 4,000. 00 100, 000. 00
9 (S) 032913 TEMPORARY EROSI ON CONTROL ( TYPE 2) HA 8 9, 000. 00 72, 000. 00
10 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 25 2,200. 00 55, 000. 00
11 032914 TEMPORARY CONSTRUCTI ON ENTRANCE ( TYPE 2) EA 13 5, 000. 00 65, 000. 00
12 032915 TEMPORARY CHECK DAM ( TYPE 1) M 100 100. 00 10, 000. 00
13 (S) 074037 MOVE- | N MOVE- OUT EA 6 1, 000. 00 6, 000. 00
( TEVPORARY ERCSI ON CONTROL)
14 032916 TEMPORARY CHECK DAM ( TYPE 2) M 120 80. 00 9, 600. 00
15 032917 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 67 180. 00 12, 060. 00
(TYPE 3A)
16 032918 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 65 600. 00 39, 000. 00
(TYPE 3B)
17 (S) 032919 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 50, 000. 00* 50, 000. 00
18 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 45, 000. 00* 45, 000. 00
19 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 550, 000. 00* 550, 000. 00
20 (S) 120120 TYPE 111 BARRI CADE EA 3 130. 00 390. 00
21 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 8, 310 .50 4, 155. 00
22 (S) 120300 TEMPORARY PAVEMENT MARKER EA 880 3.00 2, 640. 00
23 (S) 128201 TEMPORARY DELI NEATOR ( CLASS 1) EA 130 45. 00 5, 850. 00
24 (S) 128650 PORTABLE CHANGEABLE MESSAGE Si GN EA 16 15, 000. 00 240, 000. 00
25 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 27, 000 22. 00 594, 000. 00
26 (S) 032920 TRAFFI C PLASTI C DRUMB EA 230 35. 00 8, 050. 00
27 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 330 180. 00 59, 400. 00
28 (S) 032921 TEMPORARY CRASH CUSHI ON ( ADI EM) EA 4 7, 000. 00 28, 000. 00
29 150206 ABANDON CULVERT EA 24 1, 200. 00 28, 800. 00
30 150221 ABANDON | NLET EA 5 800. 00 4, 000. 00
31 032922 ABANDON | RRI GATI ON CROSSOVER EA 22 250. 00 5, 500. 00
32 150608 REMOVE CHAI N LI NK FENCE M 1, 650 15. 00 24, 750. 00
33 150662 REMOVE METAL BEAM GUARD RAI LI NG M 640 21. 00 13, 440. 00
34 032923 REMOVE S| NGLE THRI E BEAM BARRI ER M 2, 200 23.00 50, 600. 00



11- 080924 Bl D245

11-SD-15- M CONTRACT PROPOSAL OF LOwW BI DDER PAGE 10
08/ 05/ 04 08/ 09/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 032924 REMOVE DOUBLE THRI E BEAM BARRI ER M 1, 350 25.00 33, 750. 00
36 (S) 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 2,160 11.00 23, 760. 00
37 (S) 150717 REMOVE TRAFFI C STRI PE AND PAVEMENT MR 26, 600 4.00 106, 400. 00
MARKI NG
38 150742 REMOVE ROADSI DE SI GN EA 16 250. 00 4,000. 00
39 150760 REMOVE SI GN STRUCTURE EA 6 3, 000. 00 18, 000. 00
40 150805 REMOVE CULVERT M 220 100. 00 22,000. 00
41 032925 REMOVE 300 MM ASBESTCS CEMENT Pl PE EA 5 1, 400. 00 7, 000. 00
WATERLI NE
42 150820 REMOVE | NLET EA 12 1, 000. 00 12, 000. 00
43 152320 RESET ROADSI DE SI GN EA 50 400. 00 20, 000. 00
44 152390 RELOCATE ROADSI DE S| GN EA 10 400. 00 4, 000. 00
45 152394 RELOCATE SI GN STRUCTURE EA 5 7, 000. 00 35, 000. 00
46 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 1, 380 10. 00 13, 800. 00
47 153210 REMOVE CONCRETE VB 710 55. 00 39, 050. 00
48 153221 REMOVE CONCRETE BARRI ER M 240 30. 00 7,200. 00
49 155003 CAP | NLET EA 4 1, 000. 00 4,000. 00
50 155006 CAP RI SER EA 3 1, 000. 00 3, 000. 00
51 157551 BRI DGE REMOVAL, LOCATION A LS LUMP SUM 110, 000. 00* 110, 000. 00
52 157552 BRI DGE REMOVAL, LOCATI ON B LS LUWP SUM 600, 000. 00* 600, 000. 00
53 157553 BRI DGE REMOVAL, LOCATION C LS LUMP SUM 190, 000. 00* 190, 000. 00
54 157554 BRI DGE REMOVAL, LOCATION D LS LUWP SUM 390, 000. 00* 390, 000. 00
55 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 345, 000. 00* 345, 000. 00
56 170101 DEVELOP WATER SUPPLY LS LUVP SUM 100, 000. 00* 100, 000. 00
57 190101 ROADWAY EXCAVATI ON VB 251, 000 8. 00 2,008, 000. 00
58 032926 ROCK STAI NI NG M 27,200 5. 00 136, 000. 00
59 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 10, 000. 00~ 10, 000. 00
60 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 6, 280 66. 00 414, 480. 00
61 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 254 280. 00 71,120. 00
62 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 1,370 14.50 19, 865. 00
63 032927 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 77,200 8. 20 633, 040. 00
(R
64 (F) 193003 STRUCTURE BACKFI LL ( BRI DCE) VB 3, 250 100. 00 325, 000. 00
65 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 2, 665 42.00 111, 930. 00
66 032928 STRUCTURE BACKFI LL (RETAI NING WAL) (R) VB 23,700 20. 00 474, 000. 00
67 (F) 193030 PERVI QUS BACKFI LL MATERI AL VB 120 85. 00 10, 200. 00
68 (F) 193031 PERVI QUS BACKFI LL MATERI AL ( RETAI NI NG VB 266 70. 00 18, 620. 00

VALL)



11- 080924 Bl D245

11- SD- 15- M2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
08/ 05/ 04 08/ 09/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
69 032929 PREVI OUS BACKFI LL MATERI AL VB 2,900 80. 00 232, 000. 00
(RETAINING WALL) (R)
70 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 75, 000. 00* 75, 000. 00
71 (S) 200101 | MPORTED TOPSOI L VB 4, 040 8. 00 32, 320. 00
72 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
73 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
74 (S) 202007 DUFF MR 17, 000 3.00 51, 000. 00
75 (S) 032932 SO L STABI LI ZATI ON MR 140 10. 00 1, 400. 00
76 (S) 032933 BONDED FI BER MATRI X ( EROSI ON CONTROL) KG 8, 430 2.00 16, 860. 00
77 (S) 203014 FI BER ( EROSI ON CONTROL) KG 15, 600 1. 00 15, 600. 00
78 (S) 203021 FI BER ROLLS M 20, 000 8. 00 160, 000. 00
79 (S) 203024 COVPOST ( EROSI ON CONTROL) VB 50 210. 00 10, 500. 00
80 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 5 1, 000. 00 5, 000. 00
81 (S) 032934 PURE LI VE SEED ( EROSI ON CONTROL TYPE 1) KG 8 600. 00 4, 800. 00
82 (S) 032935 PURE LI VE SEED ( EROSI ON CONTROL TYPE 2) KG 53 100. 00 5, 300. 00
83 (S) 032936 PURE LI VE SEED ( EROSI ON CONTROL TYPE 3) KG 340 75. 00 25, 500. 00
84 (S) 203056 COWVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 310 1. 00 310. 00
85 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 1, 800 2. 00 3, 600. 00
86 (S) 204017 PLANT ( GROUP W EA 3, 200 2.50 8, 000. 00
87 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 40, 000. 00* 40, 000. 00
88 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 220, 000. 00* 220, 000. 00
89 208039 NPS 4 SUPPLY LI NE (BRI DGE) M 650 160. 00 104, 000. 00
90 (S) 208304 WATER METER EA 1 18, 500. 00 18, 500. 00
91 (S) 032937 75 MM | RRI GATI ON CONDUI T M 4 800. 00 3, 200. 00
92 (S) 208731 200 MM CORRUGATED HI GH DENSI TY M 110 150. 00 16, 500. 00
POLYETHYLENE Pl PE CONDUI T
93 (S) 208798 200 MM VELDED STEEL Pl PE CONDUI T M 51 400. 00 20, 400. 00
(6.35 MM THI CK)
94 260201 CLASS 2 AGGREGATE BASE VB 55, 400 34. 00 1, 883, 600. 00
95 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 12.5 800. 00 10, 000. 00
96 390155 ASPHALT CONCRETE ( TYPE A) TONN 21, 000 60. 00 1, 260, 000. 00
97 390171 ASPHALT CONCRETE BASE (TYPE A) TONN 40, 800 60. 00 2, 448, 000. 00
98 394001 PLACE ASPHALT CONCRETE DI KE M 7,430 4.00 29, 720. 00
99 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 21.5 400. 00 8, 600. 00
100 000003 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
101 404092 SEAL PAVEMENT JOI NT M 88, 100 4.00 352, 400. 00
102 404094 SEAL LONG TUDI NAL | SOLATI ON JOI NT M 11, 000 14. 00 154, 000. 00

103 490505 FURNI SH STEEL PILING (HP 250 X 62) M 3, 813 75. 00 285, 975. 00



11- 080924 Bl D245

11- SD- 15- M2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
08/ 05/ 04 08/ 09/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
104 (S) 490506 DRI VE STEEL PILE (HP 250 X 62) EA 301 650. 00 195, 650. 00
105 (S) 490661 1.2 M CAST- | N- DRI LLED- HOLE CONCRETE M 969 1, 200. 00 1, 162, 800. 00
Pl LI NG
106 (S) 049702 1.4 M CAST- | N- DRI LLED- HOLE CONCRETE M 624 1, 400. 00 873, 600. 00
Pl LI NG
107 (S) 049703 2.6 M CAST- | N- DRI LLED- HOLE CONCRETE M 555 1, 800. 00 999, 000. 00
Pl LI NG
108 (S) 490677 1.2 M CAST- | N- DRI LLED- HOLE CONCRETE M 213 2, 000. 00 426, 000. 00
Pl LI NG (ROCK SOCKET)
109 (S) 490681 2.4 M CAST- | N- DRI LLED- HOLE CONCRETE M 743 3, 300. 00 2, 451, 900. 00
Pl LI NG (ROCK SOCKET)
110 (S) 049704 1.4 M PERVANENT STEEL CASI NG M 449 2, 000. 00 898, 000. 00
111 (S) 049705 INSTALL 1.4 M PERVANENT STEEL CASI NG M 175 650. 00 113, 750. 00
112 (S) 049706 2.6 M PERVMANENT STEEL CASI NG M 451 5, 000. 00 2, 255, 000. 00
113 (S) 049707 INSTALL 2.6 M PERVANENT STEEL CASI NG M 104 2,300. 00 239, 200. 00
114 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 1, 100, 000. 00* 1, 100, 000. 00
115 (S) 500060 TI EDOWN ANCHOR EA 16 3, 500. 00 56, 000. 00
116 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 855 350. 00 299, 250. 00
117 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 22, 480 528. 00 11, 869, 440. 00
118 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 875 400. 00 350, 000. 00
119 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 931 500. 00 465, 500. 00
(TYPE N)
120 510126 CLASS 2 CONCRETE (M NOR STRUCTURE) VB 12 1, 200. 00 14, 400. 00
121 (F) 510220 CLASS 3 CONCRETE ( BACKFI LL) VB 113 200. 00 22, 600. 00
122 510408 CLASS 1 CONCRETE ( RETAI NI NG WALL) VB 8, 640 400. 00 3, 456, 000. 00
123 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 370 1, 100. 00 407, 000. 00
124 (F) 511036 ARCHI TECTURAL SURFACE ( BARRI ER) M2 503 30. 00 15, 090. 00
125 (F) 049708 SW RLED PLASTER TESTURE MR 1, 504 55. 00 82, 720. 00
126 032938 SW RLED PLASTER TEXTURE (R) M2 4, 490 44.00 197, 560. 00
127 032939 TI LE TEXTURE PATTERN BULL- NOSE MR 2,500 7.00 17, 500. 00
128 032940 ARCHI TECTURAL SURFACE M2 990 13.00 12, 870. 00
(BARRI ER) (R)
129 511106 DRI LL AND BOND DOWEL M 45 100. 00 4,500. 00
130 (S) 519125 JO NT SEAL ASSEMBLY (MR 70 M) M 23 400. 00 9, 200. 00
131 (S) 519126 JO NT SEAL ASSEMBLY (MR 80 MV) M 44 400. 00 17, 600. 00
132 (S) 519128 JO NT SEAL ASSEMBLY (MR 100 MV) M 145 400. 00 58, 000. 00
133 (S) 519129 JO NT SEAL ASSEMBLY (MR 101 MM - 160 MV) M 145 1, 200. 00 174, 000. 00
134 (S) 519144 JO NT SEAL (MR 50 MV) M 23 400. 00 9, 200. 00



11- 080924 Bl D245

11- SD- 15- M2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
08/ 05/ 04 08/ 09/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

135 ('SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 4,726,000 1. 90 8, 979, 400. 00

136 ( SF)520103 BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL) KG 81, 700 2.50 204, 250. 00

137 (S) 032941 BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL) KG 434, 400 3.10 1, 346, 640. 00
(R

138 ('SF)520120 HEADED BAR REI NFORCEMENT EA 4,498 20. 00 89, 960. 00

139 (S) 560203 FURNI SH SI GN STRUCTURE ( BRI DGE MOUNTED KG 6, 300 8. 00 50, 400. 00
W TH WALKWAY)

140 (S) 560204 I NSTALL Sl GN' STRUCTURE (BRI DGE MOUNTED KG 6, 300 3.00 18, 900. 00
W TH WALKWAY)

141 (S) 560208 FURNI SH SI GN' STRUCTURE ( TUBULAR) KG 27, 600 7.00 193, 200. 00

142 (S) 560209 I NSTALL SI GN STRUCTURE ( TUBULAR) KG 27, 600 1. 00 27, 600. 00

143 (S) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 9, 600 7.00 67, 200. 00

144 (S) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 9, 600 1. 00 9, 600. 00

145 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 27 2, 000. 00 54, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)

146 (S) 561010 1070 MV CAST- | N- DRI LLED- HOLE M 54 2,300. 00 124, 200. 00
CONCRETE PI LE (S| GN FOUNDATI ON)

147 (S) 561012 1220 MM CAST- | N- DRI LLED- HOLE M 11 2, 500. 00 27, 500. 00
CONCRETE PI LE (S| GN FOUNDATI ON)

148 566011 ROADSI DE SI GN - ONE POST EA 28 550. 00 15, 400. 00

149 566012 ROADSI DE SI GN - TWO POST EA 10 1, 250. 00 12, 500. 00

150 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 10 250. 00 2, 500. 00
METHOD)

151 597600 PREPARE AND PAI NT CONCRETE MR 1, 330 20. 00 26, 600. 00

152 032942 ALTERNATI VE Pl PE | NLET EA 1 5, 200. 00 5, 200. 00

153 620913 600 MM ALTERNATI VE Pl PE CULVERT M 630 250. 00 157, 500. 00

154 650075 600 MM REI NFORCED CONCRETE Pl PE M 3, 980 180. 00 716, 400. 00

155 650077 750 MM REI NFORCED CONCRETE PI PE M 160 300. 00 48, 000. 00

156 650079 900 MM REI NFORCED CONCRETE PI PE M 380 250. 00 95, 000. 00

157 650084 1200 MV REI NFORCED CONCRETE Pl PE M 27 715. 00 19, 305. 00

158 032943 900 MM BI TUM NOUS LI NED AND COATED M 20 565. 00 11, 300. 00
CORRUGATED STEEL PI PE (4.27 MM THI CK)

159 032944 100 MM PLASTI C PI PE UNDERDRAI N ( MOD) M 800 19. 00 15, 200. 00

160 698162 450 MM ALTERNATI VE Pl PE DOWKDRAI N M 250 195. 00 48, 750. 00

161 698169 600 MM ALTERNATI VE Pl PE DOWKNDRAI N M 110 390. 00 42,900. 00

162 032945 25 MM COVBI NATI ON Al R AND VACUUM VALVE EA 3 1, 700. 00 5, 100. 00

163 032946 300 MM DUCTI LE | RON Pl PE CLASS 250 W TH M 130 330. 00 42,900. 00

RESTRAI NED JO NT
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11- SD- 15- M2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
08/ 05/ 04 08/ 09/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
164 032947 300 MM FLEXI BLE EXPANSI ON JO NT W TH EA 6 3, 200. 00 19, 200. 00
MECHANI CAL JOI NT ENDS
165 703233 GRATED LI NE DRAI N M 320 256. 00 81, 920. 00
166 032948 900 MM BI TUM NOUS LI NED AND COATED M 8 1, 000. 00 8, 000. 00
CORRUGATED STEEL PI PE RI SER
167 032949 300 MM WELDED STEEL Pl PE M 360 590. 00 212, 400. 00
(9.53 MV THI CK)
168 032950 900 MM REI NFORCED CONCRETE PI PE FLARED EA 1 1, 250. 00 1, 250. 00
END SECTI ON
169 705954 300 MM GATE VALVE EA 8 2, 000. 00 16, 000. 00
170 708064 450 MM ALTERNATI VE PI PE RI SER M 6 950. 00 5, 700. 00
171 708066 600 MM ALTERNATI VE Pl PE RI SER M 12 1, 600. 00 19, 200. 00
172 708068 900 MM ALTERNATI VE Pl PE RI SER M 7 1, 780. 00 12, 460. 00
173 719569 M NOR CONCRETE (Pl PE ENCASENENT) MB 300 120. 00 36, 000. 00
174 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 25 145. 00 3, 625. 00
175 721011 ROCK SLOPE PROTECTI ON VB 610 85. 00 51, 850. 00
(BACKI NG NO. 2, METHOD B)
176 721022 ROCK SLOPE PROTECTI ON (1T, METHOD B) VB 1,070 85. 00 90, 950. 00
177 721023 ROCK SLOPE PROTECTI ON (1/2T, METHOD B) VB 920 85. 00 78, 200. 00
178 721431 CONCRETE ( CONCRETE APRON) VB 14 600. 00 8, 400. 00
179 (F) 049709 SLOPE PAVI NG ( EXPOSED AGGREGATE) M2 1,080 250. 00 270, 000. 00
180 727901 M NOR CONCRETE (DI TCH LI NI NG) MB 140 500. 00 70, 000. 00
181 729010 ROCK SLOPE PROTECTI ON FABRI C M2 2, 150 4.00 8, 600. 00
182 731505 M NOR CONCRETE ( CURB AND S| DEWALK) MB 200 550. 00 110, 000. 00
183 731530 M NOR CONCRETE ( TEXTURED PAVI NG) MR 1,040 70. 00 72, 800. 00
184 ('S) 750001 M SCELLANEOUS | RON AND STEEL KG 16, 600 3. 00 49, 800. 00
185 (S) 750505 BRI DGE DECK DRAI NAGE SYSTEM KG 26, 500 10. 00 265, 000. 00
186 ( SF) 800391 CHAIN LI NK FENCE ( TYPE CL-1.8) M 1, 920 50. 00 96, 000. 00
187 820107 DELI NEATOR ( CLASS 1) EA 300 40. 00 12, 000. 00
188 820110 M LEPOST MARKER EA 6 60. 00 360. 00
189 820118 GUARD RAI LI NG DELI NEATOR EA 54 20. 00 1, 080. 00
190 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 700 85. 00 59, 500. 00
191 (F) 833032 CHAI N LI NK RAI LI NG (TYPE 7) M 329 180. 00 59, 220. 00
192 (S) 833088 TUBULAR HANDRAI LI NG M 440 150. 00 66, 000. 00
193 (F) 049710 TUBULAR Pl PE HAND RAI LI NG M 178 660. 00 117, 480. 00
194 (S) 049711 PERFORATED STEEL SCREEN ( PI LASTER) EA 8 3, 400. 00 27, 200. 00
195 (S) 049712 PERFORATED STEEL SCREEN ( SCONCE) EA 12 3, 400. 00 40, 800. 00
196 (F) 833142 CONCRETE BARRI ER ( TYPE 26 MODI Fi ED) M 212 370. 00 78, 440. 00
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11- SD- 15- M2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 15
08/ 05/ 04 08/ 09/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
197 833162 CONCRETE BARRI ER ( TYPE 27B) M 740 285. 00 210, 900. 00
198 032951 CONCRETE BARRI ER ( TYPE A) M 2, 860 170. 00 486, 200. 00
199 (F) 839521 CABLE RAI LI NG M 4 250. 00 1, 000. 00
200 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 4 250. 00 1, 000. 00
201 (S) 839553 END SECTI ON EA 4 250. 00 1, 000. 00
202 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 11 2, 500. 00 27, 500. 00
203 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 8 800. 00 6, 400. 00
204 (S) 839604 CRASH CUSHI ON ( REACT 9CBB) EA 4 50, 000. 00 200, 000. 00
205 (S) 032952 CRASH CUSHI ON ( QUADGUARD) EA 1 50, 000. 00 50, 000. 00
206 839701 CONCRETE BARRI ER ( TYPE 60) M 170 150. 00 25, 500. 00
207 (F) 839702 CONCRETE BARRI ER ( TYPE 60A) M 232 150. 00 34, 800. 00
208 839703 CONCRETE BARRI ER ( TYPE 60C) M 910 232. 00 211, 120. 00
209 839712 CONCRETE BARRI ER ( TYPE 60SC) M 67 200. 00 13, 400. 00
210 (F) 839714 CONCRETE BARRI ER ( TYPE 80) M 729 220. 00 160, 380. 00
211 032953 CONCRETE BARRI ER ( TYPE 80) (R) M 380 230. 00 87, 400. 00
212 032954 CONCRETE BARRI ER (TYPE 60 A) (R) M 1, 320 150. 00 198, 000. 00
213 032955 CONCRETE BARRI ER (TYPE KA26) (R) M 260 170. 00 44, 200. 00
214 032956 CONCRETE BARRI ER ( TYPE 732 MODI FI ED) M 3, 040 160. 00 486, 400. 00
(R
215 032991 CONCRETE BARRI ER ( TYPE 736 MODI FI ED) M 330 175. 00 57, 750. 00
(R
216 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 461 160. 00 73, 760. 00
217 (F) 049713 CONCRETE BARRI ER ( TYPE KA26) M 135 160. 00 21, 600. 00
218 (F) 839717 CONCRETE BARRI ER ( TYPE 732 MODI FI ED) M 295 160. 00 47, 200. 00
219 (F) 049714 CONCRETE BARRI ER (TYPE 732 A MODI FI ED) M 22 230. 00 5, 060. 00
220 (F) 839727 CONCRETE BARRI ER ( TYPE 736 MODI FI ED) M 135 170. 00 22, 950. 00
221 (F) 049715 CONCRETE BARRI ER ( TYPE 736 R MODI FI ED) M 135 175. 00 23, 625. 00
222 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 970 29. 00 28, 130. 00
223 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 100 2. 00 200. 00
224 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 6, 500 3. 00 19, 500. 00
225 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 5, 040 1. 00 5, 040. 00
(BROKEN 3.66 M- 0.92 M
226 (S) 840571 100 MV THERMOPLASTI C TRAFFI C STRI PE M 4,290 1.00 4, 290. 00
(BROKEN 5.18 M- 2.14 M
227 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 173, 700 .40 69, 480. 00
228 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 42,100 1. 00 42, 100. 00
229 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 22, 200 3.00 66, 600. 00
230 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 60, 000. 00* 60, 000. 00



11- 080924 Bl D245

11- SD- 15- M2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 16
08/ 05/ 04 08/ 09/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
231 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 82, 000. 00* 82, 000. 00
232 (S) 860402 LI GHTI NG (CI TY STREET) LS LUMP SUM 125, 000. 00* 125, 000. 00
233 (S) 032957 LI GHTI NG ( Bl KE BATH) LS LUMP SUM 87, 000. 00* 87, 000. 00
234 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 360, 000. 00* 360, 000. 00
235 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 1 10, 000. 00 10, 000. 00
236 ( SF) 860761 LI GHTI NG CONDUI T ( BRI DGE) M 628 40. 00 25, 120. 00
237 (F) 860792 COVMUNI CATI ON CONDUI T ( BRI DGE) M 975 40. 00 39, 000. 00
238 (S) 032958 COVMUNI CATI ON CONDUI T ( BRI DGE) (R) M 170 40. 00 6, 800. 00
239 ( SF) 860796 SPRI NKLER CONTROL CONDUI T ( BRI DGE) M 765 40. 00 30, 600. 00
240 (S) 032959 SPRI NKLER CONTROL CONDUI T ( BRI DGE) (R) M 360 40. 00 14, 400. 00
241 (S) 860931 TRAFFI C MONI TORI NG STATI ON' ( LOCATI ON' 1) LS LUMP SUM 35, 000. 00* 35, 000. 00
242 (S) 860932 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 2) LS LUMP SUM 27, 000. 00* 27, 000. 00
243 (S) 860933 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 3) LS LUMP SUM 27, 000. 00* 27, 000. 00
244 (S) 860934 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 4) LS LUMP SUM 27, 000. 00* 27, 000. 00
245 (S) 032960 FI BER OPTI C COMMUNI CATI ON SYSTEM LS LUMP SUM 850, 000. 00* 850, 000. 00
246 (S) 861101 RAVP METERI NG SYSTEM ( LOCATI ON 1) LS LUMP SUM 107, 000. 00* 107, 000. 00
247 (S) 861102 RAVP METERI NG SYSTEM ( LOCATI ON 2) LS LUMP SUM 87, 000. 00* 87, 000. 00
248 (S) 032961 CONNECTI ONS TO WATER MAI NS LS LUMP SUM 48, 000. 00* 48, 000. 00
249 (S) 993013 150 MM FI RE HYDRANT ASSENMBLY EA 3 9, 000. 00 27, 000. 00
250 000003 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
251 (S) 033314 CONCRETE PAVENENT VB 16, 400 185. 00 3, 034, 000. 00
( DOWELED TRANSVERSE JOI NTS)
252 033315 CONCRETE PAVENENT VB 15, 900 140. 00 2, 226, 000. 00
(UNDONELED TRANSVERSE JO NTS)
253 033316 500 MM WELDED STEEL Pl PE CASI NG M 24 450. 00 10, 800. 00
(9.53 MM THI CK)
254 999990 MOBI LI ZATI ON LS LUMP SUM 8, 200, 000. 00* 8, 200, 000. 00

TOTAL 81, 952, 560. 00
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11-SD-15- M SUMMARY OF REMAI NI NG BI DDERS PAGE 17
08/ 05/ 04 08/ 09/ 04
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 20, 000. 00* 20000. 00 10, 000. 00* 10000. 00 20, 000. 00* 20000. 00

2 6, 000. 00 4200000. 00 8, 000. 00 5600000. 00 6, 000. 00 4200000. 00

3 35. 00 94850. 00 15. 00 40650. 00 10. 00 27100. 00

4 17, 000. 00* 17000. 00 20, 000. 00* 20000. 00 30, 000. 00* 30000. 00

5 8, 000. 00* 8000. 00 5, 000. 00* 5000. 00 6, 000. 00* 6000. 00

6 400, 000. 00~ 400000. 00 50, 000. 00* 50000. 00 175, 000. 00* 175000. 00

7 150, 000. 00 300000. 00 10, 000. 00 20000. 00 125, 000. 00 250000. 00

8 4,200. 00 105000. 00 4,000. 00 100000. 00 4,000. 00 100000. 00

9 8, 700. 00 69600. 00 12, 000. 00 96000. 00 12, 000. 00 96000. 00
10 2,000. 00 50000. 00 3, 000. 00 75000. 00 3, 500. 00 87500. 00
11 3, 000. 00 39000. 00 5, 000. 00 65000. 00 4, 000. 00 52000. 00
12 75. 00 7500. 00 50. 00 5000. 00 24.00 2400. 00
13 500. 00 3000. 00 100. 00 600. 00 500. 00 3000. 00
14 6. 00 720. 00 40. 00 4800. 00 24.00 2880. 00
15 65. 00 4355. 00 300. 00 20100. 00 100. 00 6700. 00
16 600. 00 39000. 00 400. 00 26000. 00 100. 00 6500. 00
17 9, 500. 00* 9500. 00 20, 000. 00* 20000. 00 15, 000. 00* 15000. 00
18 16, 000. 00* 16000. 00 40, 000. 00* 40000. 00 50, 000. 00* 50000. 00
19 1, 800, 000. 00* 1800000. 00 150, 000. 00* 150000. 00 300, 000. 00* 300000. 00
20 70. 00 210. 00 750. 00 2250. 00 60. 00 180. 00
21 .60 4986. 00 .50 4155. 00 .50 4155. 00
22 4.00 3520. 00 3. 00 2640. 00 3.20 2816. 00
23 39. 00 5070. 00 40. 00 5200. 00 45. 00 5850. 00
24 10, 000. 00 160000. 00 10, 000. 00 160000. 00 6, 000. 00 96000. 00
25 10. 00 270000. 00 30. 00 810000. 00 40. 00 1080000. 00
26 25.00 5750. 00 100. 00 23000. 00 35. 00 8050. 00
27 100. 00 33000. 00 250. 00 82500. 00 200. 00 66000. 00
28 7, 000. 00 28000. 00 6, 500. 00 26000. 00 6, 500. 00 26000. 00
29 1, 400. 00 33600. 00 2,500. 00 60000. 00 1, 000. 00 24000. 00
30 700. 00 3500. 00 1, 500. 00 7500. 00 500. 00 2500. 00
31 650. 00 14300. 00 750. 00 16500. 00 500. 00 11000. 00
32 10. 00 16500. 00 20. 00 33000. 00 50. 00 82500. 00
33 20. 00 12800. 00 20. 00 12800. 00 40. 00 25600. 00
34 22.00 48400. 00 21.00 46200. 00 25.00 55000. 00
35 25. 00 33750. 00 24. 00 32400. 00 25.00 33750. 00
36 12. 00 25920. 00 11. 00 23760. 00 11. 00 23760. 00
37 2.00 53200. 00 3. 80 101080. 00 3. 80 101080. 00
38 250. 00 4000. 00 150. 00 2400. 00 300. 00 4800. 00
39 4, 000. 00 24000. 00 2,500. 00 15000. 00 7, 000. 00 42000. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78
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08/ 05/ 04

900.
600, 000.
600, 000.
200, 000.
400, 000.
345, 000.
100, 000.

12.

3.

10, 000.
65.

35.

78.

4.

40.

36.

15.

98.

93.

40.

50, 000.
26.

00*

. 00*
. 00*

NEhoE

50
00
00
00
00

600000.
600000.
200000.
400000.
345000.
100000.
3012000.
81600.
10000.
408200.
8890.
106860.
308800.
130000.
95940.
355500.
11760.
24738.
116000.
50000.
105040.
0.

0.
25500.
700.
16860.
15600.
140000.

SUMMARY

1, 500.
900.

100, 000.
400, 000.
150, 000.
300, 000.
345, 000.
100, 000.
25.

7.

5, 000.
40.

150.

40.

10.

65.

65.

30.

100.

100.

80.

70, 000.
40.

. 00*

. 00*

oRrNOW

OF

00*

00
00
50
05
75

REMA/

100000. 00
400000. 00
150000. 00
300000. 00
345000. 00
100000. 00
6275000. 00
190400. 00
5000. 00
251200. 00
38100. 00
54800. 00
772000. 00
211250. 00
173225. 00
711000. 00
12000. 00
26600. 00
232000. 00
70000. 00
161600. 00
0. 00

0. 00
51000. 00
840. 00
21075. 00
16380. 00
135000. 00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
200. 00 44000
10, 000. 00 50000
250. 00 3000
400. 00 20000
400. 00 4000
8, 000. 00 40000
4.00 5520.
150. 00 106500.
100. 00 24000.
500. 00 2000.
150. 00 450.
150, 000. 00* 150000.
500, 000. 00* 500000.
200, 000. 00* 200000.
400, 000. 00* 400000.
345, 000. 00* 345000.
90, 000. 00* 90000.
35. 00 8785000.
10. 00 272000.
5, 000. 00* 5000.
100. 00 628000.
200. 00 50800.
30. 00 41100.
20. 00 1544000.
50. 00 162500.
30. 00 79950.
60. 00 1422000.
50. 00 6000.
50. 00 13300.
50. 00 145000.
50, 000. 00* 50000.
15. 00 60600.
. 00* 0.
. 00* 0.
5. 00 85000.
5.00 700.
2.50 21075.
1.05 16380.
7.00 140000.

Bl D245
PACGE 18
08/ 09/ 04



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117
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200.

. 00*
. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

00

. 00*

4.

42.

1, 000.
1, 600.
900.

1, 900.
2, 300.
4, 000.
2, 600.
1, 100.
4, 300.
1, 400.
1, 000, 000.
2, 500.
320.
600.

.00

00
00
00
00
00
00
00
00
00
00
00
00
00*
00
00
00

5000.
100000.
162500.

25000.
400.
13750.
15300.
1994400.
10000.
1092000.
1958400.
14860.
4300.

0.
352400.
44000.
160146.
301000.
1550400.
561600.
1054500.
489900.
2972000.
1167400.
192500.
1939300.
145600.
1000000.
40000.
273600.
13488000.

SUMMARY

OF

.70

30, 000.
190, 000.
100.

7, 500.
13.

110.
150.
38.
2,100.
62.

57.

3.

2, 000.

.60
.25

00*
00*
00
00
00
00
00
00
00
00
00
50
00

. 00*

3.

20.
47.
750.

1, 100.
600.

1, 800.
3, 500.
4, 500.
2, 250.
600.
5, 800.
1, 350.
1, 000, 000.
3, 200.
350.
560.

00
00
50
00
00
00
00
00
00
00
00
00
00
00*
00
00
00

REMA/

7200. 00
30000. 00
190000. 00
65000. 00
7500. 00
52. 00
12100. 00
7650. 00
2105200. 00
26250. 00
1302000. 00
2325600. 00
26005. 00
43000. 00
0. 00
264300. 00
220000. 00
181117. 50
225750. 00
1065900. 00
374400. 00
999000. 00
745500. 00
3343500. 00
1010250. 00
105000. 00
2615800. 00
140400. 00
1000000. 00
51200. 00
299250. 00
12588800. 00

N |

NG BI DDERS
FOURTH
Bl D AMOUNT

210. 00 10500
100. 00 500
600. 00 4800
75. 00 3975
75. 00 25500
1.00 310
1.60 2880.
2.25 7200.
25, 000. 00* 25000.
175, 000. 00* 175000.
125. 00 81250.
3, 000. 00 3000.
15. 00 60.
110. 00 12100.
150. 00 7650.
45. 00 2493000.
2, 000. 00 25000.
61. 50 1291500.
56. 50 2305200.
3. 00 22290.
1, 950. 00 41925.
. 00* 0.
3.00 264300.
3. 00 33000.
35. 00 133455.
1, 100. 00 331100.
1, 100. 00 1065900.
750. 00 468000.
775. 00 430125.
2,500. 00 532500.
4, 500. 00 3343500.
2,200. 00 987800.
1, 350. 00 236250.
3, 850. 00 1736350.
4, 000. 00 416000.
1, 000, 000. 00~ 1000000.
4, 000. 00 64000.
350. 00 299250.
550. 00 12364000.

Bl D245
PACGE 19
08/ 09/ 04



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156
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CPRWRARARNNNOOOL

=
'_\
o
o

1, 400.
1, 700.
500.
1, 200.
230.
10.

1, 000.
213.
227.
220.
240.

437500.
726180.
21600.
21470.
4147200.
481000.
20120.
105280.
157150.
5000.
1980.
3375.
8970.
17160.
56550.
159500.
8050.
9452000.
163400.
868800.
17992.
31500.
25200.
110400.
27600.
28800.
9600.
29700.
75600.
18700.
14000.
12000.
2300.
13300.
1000.
134190.
903460.
35200.
91200.

SUMMARY

2, 000.
1, 900.
200.
350.
200.
15.

3, 500.
360.
324.
420.
480.

OF

REMA/

306250. 00
325850. 00
14400. 00
45200. 00
6048000. 00
444000. 00
4024. 00
37600. 00
67350. 00
12500. 00
7920. 00
4500. 00
5750. 00
11440. 00
39150. 00
159500. 00
2300. 00
8506800. 00
204250. 00
1303200. 00
75116. 60
45675. 00
12600. 00
179400. 00
27600. 00
67200. 00
9600. 00
40500. 00
108000. 00
20900. 00
5600. 00
3500. 00
2000. 00
19950. 00
3500. 00
226800. 00
1289520. 00
67200. 00
182400. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT

325. 00 284375.
575. 00 535325.
2, 000. 00 24000.
265. 00 29945.
300. 00 2592000.
1, 500. 00 555000.
40. 00 20120.
50. 00 75200.
20. 00 89800.
1.00 2500.
40. 00 39600.
75. 00 3375.
525. 00 12075.
525. 00 23100.
1.00 145.
1, 200. 00 174000.
200. 00 4600.
2.00 9452000.
1.80 147060.
2.00 868800.
15. 00 67470.
5.00 31500.
1.00 6300.
5.00 138000.
1.00 27600.
5.00 48000.
1.00 9600.
2, 000. 00 54000.
2, 000. 00 108000.
2,500. 00 27500.
545. 00 15260.
1, 285. 00 12850.
235.00 2350.
15. 00 19950.
1, 500. 00 1500.
250. 00 157500.
280. 00 1114400.
400. 00 64000.
450. 00 171000.

Bl D245
PAGE 20
08/ 09/ 04



| TEM

157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182
183
184
185
186
187
188
189
190
191
192
193
194

195
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800.
3, 500.

216000.
2300.
24000.
14400.
31200.
19600.
30000.
5000.
61000.
23540.
18400.
9240.
172800.
77000.
8600.
86000.
91520.
33200.
212000.
67200.
13500.
360.
1080.
49000.
26320.
39600.
16020.
6400.
42000.

SUMMARY

OF

REMA/

48000. 00
100000. 00
44000. 00
4500. 00
84500. 00
25200. 00
118400. 00
12000. 00
144000. 00
3140. 00
24800. 00
3780. 00
18000. 00
875. 00
71100. 00
2000. 00
61000. 00
107000. 00
92000. 00
16800. 00
162000. 00
70000. 00
21500. 00
60000. 00
62400. 00
45982. 00
159000. 00
76800. 00
12000. 00
360. 00
1080. 00
59500. 00
52640. 00
26400. 00
53400. 00
20000. 00
30000. 00

NI NG

DN R NN

DDERS
FOURTH
AMOUNT
800. 00 21600
700. 00 14000
50. 00 40000
280. 00 70000
325. 00 35750
000. 00 6000
700. 00 91000
500. 00 45000.
350. 00 112000.
000. 00 8000.
800. 00 288000.
000. 00 2000.
500. 00 20000.
450. 00 2700.
500. 00 6000.
550. 00 3850.
250. 00 75000.
80. 00 2000.
50. 00 30500.
60. 00 64200.
60. 00 55200.
250. 00 3500.
80. 00 86400.
500. 00 70000.
3.00 6450.
250. 00 50000.
80. 00 83200.
4.50 74700.
5.50 145750.
90. 00 172800.
40. 00 12000.
60. 00 360.
25. 00 1350.
85. 00 59500.
175. 00 57575.
150. 00 66000.
635. 00 113030.
565. 00 4520.
560. 00 6720.
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| TEM

196
197
198
199
200
201
202
203
204
205
206
207
208
209
210
211
212
213
214
215
216
217
218
219
220
221
222
223
224
225
226
227
228
229
230
231
232
233
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2, 300.

40, 000.
16, 000.

125080.
281200.
457600.
220.
560.
640.
25300.
5600.
160000.
16000.
25500.
37120.
182000.
23450.
291600.
152000.
231000.
65000.
608000.
59400.
101420.
47250.
67850.
7480.
36450.
31050.
24250.
100.
16250.
5040.
4290.
17370.
42100.
66600.
40000.
50000.
70000.
40000.

SUMMARY

40, 000
60, 000
90, 000
65, 000

2, 600.

40, 000.
40, 000.

OF

REMA/

6500

38160.
162800.
429000.

400.
1600.
600.
28600.
5600.
160000.

40000.

25500.

37120.
209300.

23450.
364500.
190000.
198000.

41600.
364800.

52800.

69150.

20250.

44250.

3300.

20925.

20925.

28130.

200.
16900.
4032.
3646.

60795.

42100.

64380.

40000.

60000.

90000.

NI NG BI DDERS
FOURTH
Bl D AMOUNT
845. 00 179140.
288. 00 213120.
315. 00 900900.
275. 00 1100.
275. 00 1100.
275. 00 1100.
2,500. 00 27500.
700. 00 5600.
40, 000. 00 160000.
30, 000. 00 30000.
145. 00 24650.
150. 00 34800.
225.00 204750.
360. 00 24120.
460. 00 335340.
460. 00 174800.
150. 00 198000.
278. 00 72280.
210. 00 638400.
170. 00 56100.
160. 00 73760.
325. 00 43875.
175. 00 51625.
370. 00 8140.
285. 00 38475.
310. 00 41850.
30. 00 29100.
2.00 200.
2.60 16900.
.80 4032.
.85 3646.
.35 60795.
1.00 42100.
2.90 64380.
56, 000. 00* 56000.
81, 000. 00* 81000.
125, 000. 00* 125000.
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