STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 14
NUMBER OF Bl DDERS 3

PROGRAM ELEMENTS
Bl D RANK
1
2
3

09/ 23/ 04
12-0C98A4

12-ORA-73-14.2/14.2

E
RAS

BI D SUMMARY

I N ORANGE COUNTY NEAR ALI SO VI EJO
FROM 0. 7 KM NORTH OF ALI CI A PARKVWAY

OVERCRGSSI NG

MODI FY COVPOST STORM WATER FI LTERS

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
09/ 24/ 04

CONTRACT CODE 'G '

5

FEDERAL Al D NONE

PERCENT UNDER EST

714 630- 2480
00644233
FAX 714 630-2484

951 674-7352
00720483
FAX 951 674-7495

FUND TOTAL HA42 379, 000 TOTAL NUMBER OF WORKI NG DAYS
NG NEERS EST 230, 000. 00 AMOUNT UNDER 20, 136. 00
Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
209, 864. 00 2 S R D ENG NEERI NG I NC
3578 E ENTERPRI SE DRI VE
ANAHEI M CA 92807
275, 300. 00 1 BEADOR CONSTRUCTI ON COVPANY
IZIE\SEZO LESTER Cl RCLE
CORONA CA 92883
289, 385. 00 3 P P C CONSTRUCTI ON | NC

336 N CENTRAL AVENUE STE 10A
GLENDALE CA 91203

818 662-8040
00772981
FAX 818 662- 8060

1 CONTRACT | TEMS

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

90
8.75

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

CC PREF CLAI MED



12- 0C98A4 Bl D245
12-ORA-73-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
09/ 23/ 04 09/ 24/ 04

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 A C DI KE COVPANY ASPHALT CONCRETE DI KE
2788 VENTURE DRI VE
LI NCOLN CA 95648

ALCORN FENCE COVPANY VETAL BEAM GUARD RAIL, CHAIN LI NK FENCE AND CABLE RAI LI NG
1212 W STRUCK AVENUE
CRANGE CA 92867

MS L ELECTRI C I NC MODI FY LI GHTI NG
4511 E EI SENHONER Cl RCLE
ANAHEI M CA 92807

REYCO SM TH AND REYNCLDS ERCSI ON CONTRCL | NC ERCSI ON CONTROL
206 N SM TH STREET
CORONA CA 92880

STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS
13755 BLAI SDELL PLACE
POMY CA 92064



12- 0C98A4 Bl D245

12-ORA-73-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

09/ 23/ 04 09/ 24/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALCORN FENCE FENCI NG
ORANGE CA
APCO ASPHALT CONCRETE AND ASPHALT CONCRETE DI KE
GOSHEN CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ALCORN FENCE COVPANY FENCI NG

1212 W STRUCK AVENUE
CRANGE CA 92667

GLOBAL ENVI RONMENTAL NETWORK | NC PREPARE STORM WATER POLLUTI ON PREVENTI ON PLAN
SANTA ANA CA

HAI' T BRI NK ASPHALT PAVI NG ASPHALT CONCRETE

CORONA CA

HYPER ELECTRI C MODI FY LI GHTI NG

GLENDALE CA



12- 0C98A4 Bl D245

12- ORA- 73-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
09/ 23/ 04 09/ 24/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 180 20. 00 3, 600. 00
2 (S) 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 500. 00* 2, 500. 00
PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 4, 000. 00* 4, 000. 00
4 074028 TEMPORARY FI BER ROLL M 80 25. 00 2, 000. 00
5 074029 TEMPORARY SI LT FENCE M 120 30. 00 3, 600. 00
6 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 2,000. 00 2, 000. 00
7 074033 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 1 2, 800. 00 2, 800. 00
8 033186 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 2 450. 00 900. 00
9 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 500. 00* 2, 500. 00
10 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 23, 000. 00* 23, 000. 00
11 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 105 60. 00 6, 300. 00
12 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 1 2,500. 00 2,500. 00
13 150227 ABANDON PI PELI NE EA 1 2, 500. 00 2,500. 00
14 150662 REMOVE METAL BEAM GUARD RAI LI NG M 11 100. 00 1, 100. 00
15 150771 REMOVE ASPHALT CONCRETE DI KE M 47 15. 00 705. 00
16 033187 SALVAGE COMPOST STORM FI LTER COVPONENTS LS LUMP SUM 2, 000. 00* 2, 000. 00
17 151268 SALVAGE CHAI N LI NK GATE EA 1 400. 00 400. 00
18 151540 RECONSTRUCT CHAI N LI NK FENCE M 50 52. 00 2, 600. 00
19 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 39 65. 00 2, 535. 00
20 033188 RESET CHAI N LI NK GATE EA 1 520. 00 520. 00
21 033189 RESET CHAI N LI NK FENCE M 53 52. 00 2, 756. 00
22 152392 RELOCATE ROADSI DE SI GN (WOOD POST) EA 1 525. 00 525. 00
23 033190 REMOVE CONCRETE (WALLS) VB 5 1, 100. 00 5, 500. 00
24 033191 REMOVE COMPOST LS LUMP SUM 2, 000. 00* 2, 000. 00
25 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00* 10, 000. 00
26 190101 ROADWAY EXCAVATI ON VB 95 50. 00 4,750. 00
27 (S) 203001 EROSI ON CONTROL ( BLANKET) MR 500 3. 50 1, 750. 00
28 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 0.2 1, 300. 00 260. 00
29 (S) 203014 FI BER ( EROSI ON CONTROL) KG 60 4.00 240. 00
30 (S) 033192 COVPOST KG 280 2.60 728. 00
31 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 1.8 300. 00 540. 00
32 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 11 11.00 121. 00
33 390102 ASPHALT CONCRETE ( TYPE A) TONN 236 70. 00 16, 520. 00
34 033193 REDWOOD HEADER BOARD M 92 18. 00 1, 656. 00
35 394042 PLACE ASPHALT CONCRETE DI KE ( TYPE B) M 7 67.00 469. 00
36 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 40 67. 00 2, 680. 00
37 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 7 67.00 469. 00



12- 0C98A4 Bl D245

12- ORA- 73-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
09/ 23/ 04 09/ 24/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
38 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 9.4 2,500. 00 23, 500. 00
39 510526 M NOR CONCRETE ( BACKFI LL) VB 3.5 500. 00 1, 750. 00
40 650079 900 MM REI NFORCED CONCRETE PI PE M 39 400. 00 15, 600. 00
41 033197 300 MM PLASTI C PI PE M 5 400. 00 2, 000. 00
42 033194 610 FI BER REI NFORCED PLASTI C M2 5.1 500. 00 2, 550. 00
(FRP) DECKI NG
43 033195 I NSTALL STATE FURNI SHED | NCLI NED SCREEN EA 10 300. 00 3, 000. 00
44 033196 I NSTALL STATE FURNI SHED SLOTTED PLATE EA 1 1, 500. 00 1, 500. 00
45 707479 900 MM REI NFORCED CONCRETE Pl PE RI SER M 3 800. 00 2, 400. 00
46 (F) 750010 MANHOLE FRAME AND COVER KG 350 5. 00 1, 750. 00
47 (F) 750500 M SCELLANEOUS METAL KG 90 12.00 1, 080. 00
48 (S) 839521 CABLE RAI LI NG M 18 45. 00 810. 00
49 (S) 839568 TERM NAL ANCHOR ASSEMBLY (TYPE SFT) EA 1 1, 400. 00 1, 400. 00
50 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 5, 500. 00* 5, 500. 00
51 999990 MOBI LI ZATI ON LS LUMP SUM 28, 000. 00* 28, 000. 00

TOTAL 209, 864. 00
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12- 0C98A4

12-ORA-73-1
09/ 23/ 04
SECOND

Bl D AMOUNT
6. 00 1080
2, 500. 00* 2500
5, 000. 00* 5000
15. 00 1200
10. 00 1200
500. 00 500
5, 000. 00 5000
300. 00 600
3, 000. 00* 3000
37, 890. 00* 37890
135. 00 14175
3, 000. 00 3000
10, 000. 00 10000
100. 00 1100
40. 00 1880
10, 000. 00~ 10000.
1, 250. 00 1250
55. 00 2750
75. 00 2925
750. 00 750
50. 00 2650
750. 00 750
750. 00 3750
10, 000. 00~ 10000.
5, 000. 00* 5000.
90. 00 8550.
2.00 1000.
2,600. 00 520.
10. 00 600.
4.00 1120.
300. 00 540.
20. 00 220.
80. 00 18880
50. 00 4600.
80. 00 560.
80. 00 3200.
80. 00 560.
2, 000. 00 18800.
300. 00 1050.

SUMMARY

OF

REMA/

. 00*

. 00*
. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

DDERS

Bl D245
PAGE 6
09/ 24/ 04



12- 0C98A4 Bl D245

12-ORA-73-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
09/ 23/ 04 09/ 24/ 04
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
40 600. 00 23400. 00 1, 380. 00 53820. 00
41 400. 00 2000. 00 100. 00 500. 00
42 1, 000. 00 5100. 00 400. 00 2040. 00
43 250. 00 2500. 00 300. 00 3000. 00
44 10, 000. 00 10000. 00 400. 00 400. 00
45 1, 000. 00 3000. 00 1, 000. 00 3000. 00
46 3.00 1050. 00 10. 00 3500. 00
47 30. 00 2700. 00 20. 00 1800. 00
48 50. 00 900. 00 100. 00 1800. 00
49 1, 500. 00 1500. 00 2, 000. 00 2000. 00
50 7,500. 00* 7500. 00 7,500. 00* 7500. 00
51 27,500. 00* 27500. 00 32, 000. 00* 32000. 00

TOT 275, 300. 00 289, 385. 00



