STATE OF CALI FORNI A

09/ 29/ 04
05- 0F1804
05-SCR-129-4.0

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

BI D SUMMARY

I N SANTA CRUZ COUNTY NEAR
WATSONVI LLE AT SI LI VAN ROAD

CONSTRUCT LEFT TURN CHANNELI ZATI ON

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
09/ 30/ 04
CONTRACT CODE 'C '
22 CONTRACT | TEMS

FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN' S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
PROPGOSALS | SSUED 5 FUND TOTAL HB4N 516, 000 TOTAL NUMBER OF WORKI NG DAYS 30
NUMBER OF Bl DDERS 3 ENG NEERS EST 453, 000. 00 AMOUNT UNDER 75, 640. 00 PERCENT UNDER EST 16. 70
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 377, 360. 00 3 PAVEX CONSTRUCTI ON DI VI SI ON 831 768-2700 CC PREF CLAI MED
00000022
330 BLOMQUI ST STREET FAX 831 768-2711
REDWOCD CI TY CA 94063
2 410, 410. 00 2 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077-5085
3 447, 446. 00 1 THE DON CHAPI N CO I NC 831 663-4273 CC PREF CLAI MED

440 CRAZY HORSE ROAD
SALI NAS CA 93907

00406512
FAX 831 663-0705

3. 0%



05- OF1804 Bl D245

05- SCR- 129 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
09/ 29/ 04 09/ 30/ 04

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A B S L GRIND NG GRI NDI NG
HAYWARD CA
RI LEYS STRI Pl NG STRI PI NG
BENI Cl A CA
UNI TED RENTALS CONSTRUCTI ON AREA SI GNS

SAN JOSE CA



05- OF1804
05- SCR- 129
09/ 29/ 04

Bl DDER | D

NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

09/ 30/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 GLOBAL ENVI RONMENTAL NETWORK | NC STORM WATER POLLUTI ON PREVENTI ON PLAN
FOUNTAI N VALLEY CA
H L JR TRUCKI NG TRUCKI NG ( PARTI AL)
SAN JOSE CA
RI LEYS STRI PI NG STRI PI NG
BENI Cl A CA
UNI TED RENTALS CONSTRUCTI ON AREA SI GNS AND BEACON
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CENTRAL STRI PI NG SERVI CE STRI PI NG AND LEAD COVPLI ANCE PLAN

RANCHO CORDOVA CA

TI TAN
REDDI NG CA

UNI TED RENTALS
SAN JOSE CA

PREPARE STORM WATER PREVENTI ON PLAN

CONSTRUCTI ON AREA SI GNS



05- OF1804 Bl D245

05- SCR- 129 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
09/ 29/ 04 09/ 30/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 750. 00* 750. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00* 5, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 000. 00* 3, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 28, 000. 00* 28, 000. 00
5 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 5, 120 5. 00 25, 600. 00
6 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 160 31. 00 4,960. 00
7 (S) 120200 FLASHI NG BEACON ( PORTABLE) EA 2 700. 00 1, 400. 00
8 (S) 120300 TEMPORARY PAVENMENT MARKER EA 360 4.00 1, 440. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 1, 100. 00* 1, 100. 00
10 (S) 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 1, 280 7.00 8, 960. 00
11 (S) 150710 REMOVE TRAFFI C STRI PE M 640 2. 00 1, 280. 00
12 (S) 150722 REMOVE PAVEMENT MARKER EA 180 1. 50 270. 00
13 152322 RESET ROADSI DE SI GN (WOOD POST) EA 3 250. 00 750. 00
14 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 90 40. 00 3, 600. 00
15 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00* 5, 000. 00
16 190101 ROADWAY EXCAVATI ON VB 2, 280 23. 00 52, 440. 00
17 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00* 5, 000. 00
18 260201 CLASS 2 AGGREGATE BASE VB 1,920 44.00 84, 480. 00
19 390102 ASPHALT CONCRETE ( TYPE A) TONN 2, 300 61. 00 140, 300. 00
20 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 31 50. 00 1, 550. 00
21 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 1, 600 1.00 1, 600. 00
( SPRAYABLE)
22 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 220 4.00 880. 00

TOTAL 377, 360. 00



05- OF1804 Bl D245
05- SCR- 129 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
09/ 29/ 04 09/ 30/ 04
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 2,420. 00* 2420. 00 2,500. 00* 2500. 00
2 3, 000. 00~ 3000. 00 7, 500. 00* 7500. 00
3 3, 200. 00* 3200. 00 3, 250. 00* 3250. 00
4 14, 812. 00* 14812. 00 34, 076. 00* 34076. 00
5 6. 60 33792. 00 5. 00 25600. 00
6 38. 50 6160. 00 22.00 3520. 00
7 700. 00 1400. 00 800. 00 1600. 00
8 5.50 1980. 00 4.00 1440. 00
9 1, 890. 00* 1890. 00 4, 500. 00* 4500. 00
10 4.40 5632. 00 6. 00 7680. 00
11 2.00 1280. 00 3.00 1920. 00
12 2.75 495. 00 2.00 360. 00
13 200. 00 600. 00 200. 00 600. 00
14 92. 20 8298. 00 45. 00 4050. 00
15 2, 000. 00* 2000. 00 5, 000. 00* 5000. 00
16 23.00 52440. 00 30. 00 68400. 00
17 2, 750. 00* 2750. 00 2,500. 00* 2500. 00
18 48. 50 93120. 00 55. 00 105600. 00
19 75. 00 172500. 00 69. 00 158700. 00
20 4.00 124.00 70. 00 2170. 00
21 .59 944. 00 3.50 5600. 00
22 7.15 1573. 00 4.00 880. 00
TOT 410, 410. 00 447, 446. 00




