STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

10/ 07/ 04
08- 0E0404
08-RI V-371-61.0/69.0

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY DEPARTMENT
I'N RI VERSI DE COUNTY NEAR CAHUI LLA
FROM 1.2 KM EAST OF WLSON VALLEY
ROAD TO 1.3 KM WEST COF BAUTI STA

ROAD
OVERLAY ASPHALT CONCRETE

OF TRANSPORTATI ON Bl D245
PACE 1
10/ 12/ 04
CONTRACT CODE 'B '
12 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
25

CC PREF CLAI MED

CC PREF CLAI MED

PROPGOSALS | SSUED 6 FUND TOTAL HMVL 0 TOTAL NUMBER OF WORKI NG DAYS
NUMBER OF BI DDERS 2 ENG NEERS EST 810, 000. 00 AMOUNT UNDER 114, 235. 00 PERCENT UNDER EST 14. 10
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

1 695, 765. 00 2 FNF CONSTRUCTI ON | NC 480 784-2910
00587527
P O BOX 5005 FAX 480 968- 7580
TEMPE AZ 85280
2 889, 560. 00 1 R J NOBLE COWPANY 714 637-1550
00782908
P O BOX 620 FAX 714 637-6321

ORANGE CA 92865

3. 0%



08- OE0404 Bl D245

08-RI V-371 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 2

10/ 07/ 04 10/ 12/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 GROUND SERVI CE TECHNOLOGY TEMPORARY FENCI NG
502 S QUI NCY STREET
ESCONDI DO CA 92025

SUDHAKAR COVPANY PAVEMENT STRI PI NG AND RECESSED MARKERS
1450 FI TZGERALD AVENUE
REI ALTO CA 92376



08- OE0404 Bl D245

08-RI V-371 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3

10/ 07/ 04 10/ 12/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ALCORN FENCE TEMPORARY FENCI NG
1212 W STRUCK AVENUE
CRANGE CA 92867

SM TH AND SON TRAFFI C CONTROL
5424 FI FTH STREET
FALLBROOK CA 92028

SUDHAKAR COVPANY STRI PI NG AND MARKI NG
1450 FI TZGERALD
RI ALTO CA 92376



08- OE0404 Bl D245

08-RI V-371 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
10/ 07/ 04 10/ 12/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 2, 600 5. 00 13, 000. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00* 2, 000. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00* 2, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 500. 00* 3, 500. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 30, 000. 00* 30, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 2,500. 00 5, 000. 00
7 150722 REMOVE PAVEMENT MARKER EA 3, 050 1.50 4,575. 00
8 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 12 150. 00 1, 800. 00
9 390207 RUBBERI ZED ASPHALT CONCRETE ( TYPE O TONN 7,930 71.00 563, 030. 00
10 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 44 350. 00 15, 400. 00
11 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 38, 400 . 65 24, 960. 00
( SPRAYABLE)
12 (S) 850122 PAVEMENT MARKER EA 3, 050 10. 00 30, 500. 00

( RETROREFLECTI VE- RECESSED)
TOTAL 695, 765. 00



| TEM
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08- OE0404 Bl D245

08-RI V-371 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
10/ 07/ 04 10/ 12/ 04
SECOND
Bl D AMOUNT
17.00 44200. 00
2, 000. 00* 2000. 00
15, 000. 00* 15000. 00
5, 000. 00~ 5000. 00
165, 000. 00* 165000. 00
2, 000. 00 4000. 00
4.00 12200. 00
250. 00 3000. 00
71.00 563030. 00
670. 00 29480. 00
.50 19200. 00
9. 00 27450. 00
889, 560. 00



