STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 12/ 16/ 04 IN LOS ANGELES COUNTY I N 12/ 17/ 04
CONTRACT NUMBER 07-1661A4 LOS ANGELES FROM LA TI JERA CONTRACT CCDE 'B '
LOCATI ON 07-LA-1-28.7/29.6 BOULEVARD TO LMJ DRI VE 54 CONTRACT | TEMS

MAJOR W DENI NG FEDERAL AID NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOMEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGCSALS | SSUED 14 FUND TOTAL HE11 0 TOTAL NUMBER OF WORKI NG DAYS 390
NUMBER OF BI DDERS 1 ENG NEERS EST 2,765, 000. 00 AMOUNT OVER 667, 995. 00 PERCENT OVER EST 24. 16
PROGRAM ELEMENTS FCR
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 3,432, 995. 00 1 H GHLAND CONSTRUCTI ON | NC 714 538-5156 SB PREF CLAI MED
133 N PI XLEY STREET FAX 9?214%%;-55157

ORANGE CA 92868



07-1661A4 Bl D245

07-LA-1-28 PAGE 2

12/ 16/ 04 12/ 17/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CALI FORNI A TRAFFI C ITEMS 6, 7, 13 THRU 16, 30 AND 46 THRU 51 ( PARTI AL)
BURBANK CA
S AND M LANDSCAPE | TEMS 31 THRU 35 ( PARTI AL)
AZUSA CA
STEI NY COVPANY | TEMS 52 AND 53 ( PARTI AL)

BALDW N PARK CA



07-1661A4 Bl D245

07-LA-1-28 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3
12/ 16/ 04 12/ 17/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 1, 000. 00~ 1, 000. 00
2 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 5, 000. 00* 5, 000. 00
PREVENTI ON PLAN
3 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 10, 000. 00* 10, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 25, 000. 00* 25, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 120, 000. 00* 120, 000. 00
6 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 3, 830 4.50 17, 235. 00
7 (S) 120152 TEMPORARY PAVEMENT NMARKI NG ( TAPE) M 20 25. 00 500. 00
8 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 74 50. 00 3, 700. 00
9 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 2,330 85. 00 198, 050. 00
10 (S) 033734 TRAFFI C PLASTI C DRUM EA 66 90. 00 5, 940. 00
11 (S) 129100 TEMPORARY CRASH CUSH ON MODULE EA 310 425. 00 131, 750. 00
12 033735 RELOCATE BUS BENCH EA 4 500. 00 2, 000. 00
13 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 3,270 3.00 9, 810. 00
14 (S) 033736 REMOVE YELLOW TRAFFI C STRI PE M 1, 330 6. 00 7,980. 00
15 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 210 22.00 4,620. 00
16 (S) 150722 REMOVE PAVEMENT MARKER EA 440 2.00 880. 00
17 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 5 200. 00 1, 000. 00
18 150745 REMOVE ROADSI DE SI GN ( METAL POST) EA 12 200. 00 2,400. 00
19 150747 REMOVE ROADSI DE SI GN EA 38 200. 00 7, 600. 00
(STRAP AND SADDLE BRACKET METHOD)
20 152317 RESET ROADSI DE SI GN ( TWD POST) EA 2 350. 00 700. 00
21 033737 RELOCATE NMAI LBOXES AND NEWSPAPER BOXES LS LUMP SUM 7, 500. 00* 7, 500. 00
22 152604 MODI FY | NLET EA 7 4, 300. 00 30, 100. 00
23 153210 REMOVE CONCRETE MR 3,210 40. 00 128, 400. 00
24 153215 REMOVE CONCRETE ( CURB AND CUTTER) M 1,160 35. 00 40, 600. 00
25 153222 REMOVE CONCRETE | SLAND ( PORTI ONS) %24 2,300 25. 00 57, 500. 00
26 033738 SAW CUT AND ADJUST PI PE ( CURB DRAI N) EA 19 75. 00 1,425.00
27 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00* 5, 000. 00
28 190101 ROADWAY EXCAVATI ON VB 1, 840 115. 00 211, 600. 00
29 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 740 340. 00 251, 600. 00
(AERI ALLY DEPGCSI TED LEAD)
30 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 15, 000. 00~ 15, 000. 00
31 ( 200001 H GHWAY PLANTI NG LS LUWVP SUM 35, 000. 00* 35, 000. 00
32 (S) 200101 | MPORTED TOPSO L VB 300 70. 00 21, 000. 00
33 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUWP SUM 8, 500. 00* 8, 500. 00
34 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 36, 000. 00* 36, 000. 00
35 (S) 033739 150 MM CORRUGATED HI GH DENSI TY M 160 225.00 36, 000. 00

POLYETHLENE PI PE CONDUI T



07-1661A4 Bl D245

07- LA- 1- 28 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
12/ 16/ 04 12/ 17/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

36 260301 CLASS 3 AGGREGATE BASE VB 560 100. 00 56, 000. 00

37 280000 LEAN CONCRETE BASE VB 26 300. 00 7, 800. 00

38 390160 ASPHALT CONCRETE ( TYPE B) TONN 4,340 100. 00 434, 000. 00

39 (F) 520101 BAR REl NFORCI NG STEEL KG 250 15. 00 3, 750. 00

40 566011 ROADSI DE SI GN - ONE POST EA 19 225. 00 4,275.00

41 566012 ROADSI DE SI GN - TWO POST EA 2 300. 00 600. 00

42 568001 I NSTALL SI GN (STRAP AND SADDLE BRACKET EA 35 300. 00 10, 500. 00
METHOD)

43 033740 RAPI D STRENGTH M NOR CONCRETE VB 120 1, 050. 00 126, 000. 00
(CURB, GUTTER, SIDEWALK, AND DRI VEWAY)

44 731502 M NOR CONCRETE (M SCELLANEOUS VB 440 400. 00 176, 000. 00
CONSTRUCTI ON)

45 731535 M NOR CONCRETE (BUS PAD) VB 44 400. 00 17, 600. 00

46 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 210 35. 00 7, 350. 00

47 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 860 1. 50 5, 790. 00

48 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 330 3.00 990. 00

49 (S) 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 200 2.00 400. 00
(BROKEN 1.83 M- 0.30 M

50 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 4,220 1.50 6, 330. 00
(BROKEN 5.18 M- 2.14 M

51 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 540 3.00 1, 620. 00

52 (S) 860402 LI GHTI NG (CI TY STREET) LS LUMP SUM 273, 100. 00* 273, 100. 00

53 (S) 861501 MODI FY SI GNAL AND LI GHTI NG LS LUMP SUM 610, 500. 00* 610, 500. 00

54 999990 MOBI LI ZATI ON LS LUMP SUM 250, 000. 00* 250, 000. 00

TOTAL 3, 432, 995. 00



