STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

12/ 16/ 04
07-1693A4

07-LA-90-R1.0/R1.8

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 20 FUND TOTAL
NUMBER OF Bl DDERS 4 ENG NEERS EST
PROGRAM ELEMENTS 400
Bl D RANK Bl D TOTAL
1 2, 848, 668.
2 3, 054, 482.
3 3, 338, 201.
4 3,982, 509.

HE13

Bl D

IN LOS ANGELES COUNTY FROM 0.1 KM

SUMMARY

EAST OF BALLONA CREEK BRI DGE TO
0.4 KM EAST OF CENTI NELA AVENUE
UNDERCRGOSSI NG

W DEN EXI STI NG RAMP

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

1, 863, 000. 00

Bl DDER | D

50

00

50

80

0

AMOUNT OVER 985, 668. 50

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
12/ 17/ 04
CONTRACT CODE 'C '
83 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

3. 0%
430

PERCENT OVER EST 52.91

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

D WPONELL CONSTRUCTI ON | NC

P O BOX 1406
FONTANA CA 92334- 1406

ODONNELL CONSTRUCTI ON | NC

559 W COVI NA BLVD
SAN DI VAS CA 91773-2911

HI GHLAND CONSTRUCTI ON | NC

133 N PI XLEY STREET
ORANGE CA 92868

EXCEL PAVI NG COVPANY

2230 LEMON AVENUE
LONG BEACH CA 90806

FAX

FAX

FAX

FAX

909 356-8880
00532499
909 356-1299

909 394-4510
00772905
909 394-4750

714 538-5156
00743775
714 538-5157

562 599-5841
00688659
562 591-7485

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS

CC PREF CLAI MED



07-1693A4
07-LA-90-R1
12/ 16/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

CONTRACT PROPOSAL OF LOwW BI DDER PAGE 2
12/ 17/ 04

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ACL
POVONA CA

CGO
RANCHO CUCAMONGA CA

ECOLOG C
TEMCULA CA

I NTEGRI TY
MJURRI ETA CA

L A SI GNAL
CI TY OF | NDUSTRY CA

L JOHNSON
HAWIHORNE CA

CORTl Z ENTERPRI SES
I RVI NE CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

BARRI ER

CLEARI NG AND GRUBBI NG

LANDSCAPI NG

REI NFORCI NG STEEL

ELECTRI CAL

MASONRY

ASPHALT

STRI PI NG



07-1693A4
07-LA-90-R1
12/ 16/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245
CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3
12/ 17/ 04

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 A C L CONSTRUCTI ON
POVONA CA

ALCORN FENCE
SUN VALLEY CA

CALMEX
Rl VERSI DE CA

ECOLOG C I NC
TEMECULA CA

I NTEGRI TY
MJURRI ETA CA

J F ELECTRIC
LOS ANGELES CA

L JOHNSON
HAWTHORNE CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

CONCRETE BARRI ER ( PORTI ON)

METAL BEAM GUARD RAI LI NG

ASPHALT CONCRETE

| RRI GATI ON AND EROSI ON CONTROL

REBAR

ELECTRI CAL

MASONRY

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 CALI FORNI A TRAFFI C
BURBANK CA

ECOLOGE C
TEMECULA CA
CONTI NUED ON NEXT PAGE

ITEMS 12 THRU 15, 27 AND 72 THRU 76 ( PARTI AL)

| TEMS 29, 30 AND 38 THRU 40 ( PARTI AL)



07-1693A4
07-LA-90-R1
12/ 16/ 04

Bl DDER | D NAME AND ADDRESS

CONTRACT

L

ST

Bl D245

PROPOSAL OF LOwW BI DDER PAGE 4

OF

12/ 17/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

L JOHNSON
HAWTHORNE CA

R AND D STEEL
COVPTON CA

STEI NY COVPANY
BALDW N PARK CA

Bl DDER | D NAME AND ADDRESS

| TEM 49 ( PARTI AL)

| TEMS 47, 49, 52 AND 71 (PARTIAL)

I TEMS 77 THRU 82 (PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE COVPANY
LI NCOLN CA

ACL
POVONA CA

ALCORN FENCE
SUN VALLEY CA

ANDERSON DRI LLI NG
CHI NO CA

ECOLOG C I NC
TEMECULA CA

GLOBAL ENVI RONMENTAL

GLOBAL ENVI RONMENTAL

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

BARRI ER RAI L

VETAL BEAM GUARD RAI L

CAST IN DRILL PILING

LANDSCAPI NG AND | RRI GATI ON

LABOR COVPLI ANCE PLAN AND TRAFFI C CONTROL ( PARTI AL)

STORM WATER POLLUTI ON PREVENTI ON PLAN



07-1693A4 Bl D245

07-LA-90-R1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5

12/ 16/ 04 12/ 17/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 HYDROSPROUT ERCSI ON CONTROL
ESCONDI DO CA
JFL ELECTRI CAL
LOS ANGELES CA
L JOHNSON MASONRY BLOCK WALL
HAWTHORNE CA
R AND D STEEL REI NFORCI NG STEEL
COVPTON CA
STATEW DE SAFETY AND SI GNS ROADSI DE SI GNS AND CONSTRUCTI ON AREA Sl GNS

STEVENS TREE EXPERTS GREEN WASTE REMOVALS



07-1693A4 Bl D245

07- LA- 90- R1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
12/ 16/ 04 12/ 17/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 000. 00* 2, 000. 00

PREVENTI ON PLAN

2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 40, 000. 00* 40, 000. 00

3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 000. 00* 4, 000. 00

4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 40, 000. 00* 40, 000. 00

5 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 980 6. 00 5, 880. 00

6 (S) 120152 TEMPORARY PAVENMENT MARKI NG ( TAPE) M2 30 100. 00 3, 000. 00

7 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 39 30. 00 1,170. 00

8 (S) 120300 TEMPORARY PAVEMENT MARKER EA 83 10. 00 830. 00

9 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 890 35. 00 31, 150. 00
10 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 56 300. 00 16, 800. 00
11 150662 REMOVE METAL BEAM GUARD RAI LI NG M 290 20. 00 5, 800. 00
12 150710 REMOVE TRAFFI C STRI PE M 960 2.50 2, 400. 00
13 150713 REMOVE PAVEMENT MARKI NG M2 20 25.00 500. 00
14 033741 REMOVE YELLOW TRAFFI C STRI PE M 540 3.00 1, 620. 00
15 150722 REMOVE PAVEMENT MARKER EA 120 2.00 240. 00
16 150742 REMOVE ROADSI DE S| GN EA 15 40. 00 600. 00
17 150748 REMOVE ROADSI DE S| GN PANEL EA 21 40. 00 840. 00
18 150771 REMOVE ASPHALT CONCRETE DI KE M 780 5. 00 3, 900. 00
19 150806 REMOVE Pl PE M 2.1 400. 00 840. 00
20 150820 REMOVE | NLET EA 2 1, 100. 00 2, 200. 00
21 153215 REMOVE CONCRETE ( CURB AND GUTTER) M 360 15. 00 5, 400. 00
22 153218 REMOVE CONCRETE S| DEVWALK M2 44 10. 00 440. 00
23 153222 REMOVE CONCRETE | SLAND ( PORTI ONS) VB 5 250. 00 1, 250. 00
24 160101 CLEARI NG AND GRUBBI NG LS LUVMP SUM 57, 000. 00* 57, 000. 00
25 190101 ROADWAY EXCAVATI ON VB 2,130 60. 00 127, 800. 00
26 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 270 150. 00 40, 500. 00

(AERIALLY DEPCSI TED LEAD)

27 190110 LEAD COVPLI ANCE PLAN LS LUVMP SUM 5, 000. 00* 5, 000. 00
28 198001 | MPORTED BORROW VB 1, 280 .10 128. 00
29 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 20, 000. 00* 20, 000. 00
30 (S) 200114 ROCK BLANKET MR 350 85. 00 29, 750. 00
31 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 3.5 300. 00 1, 050. 00
32 (S) 203014 FI BER ( EROSI ON CONTROL) KG 400 2. 00 800. 00
33 (S) 203024 COVPCST ( EROSI ON CONTROL) KG 1, 200 1. 00 1, 200. 00
34 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON' CONTROL) EA 2 1, 200. 00 2, 400. 00
35 (S) 033742 ENDOMYCORRHI ZAL | NOCULUM KG 46 10. 00 460. 00
36 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 8 150. 00 1, 200. 00



07-1693A4 Bl D245

07- LA- 90- R1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
12/ 16/ 04 12/ 17/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 (S) 203061 STABI LI ZI NG EMULSI ON ( EROCSI ON CONTROL) KG 85 2.00 170. 00
38 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 15, 000. 00* 15, 000. 00
39 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 80, 000. 00* 80, 000. 00
40 (S) 208909 EXTEND 200 MM CONDUI T M 40 150. 00 6, 000. 00
41 250401 CLASS 4 AGGREGATE SUBBASE VB 570 40. 00 22, 800. 00
42 260201 CLASS 2 AGGREGATE BASE VB 1, 090 70. 00 76, 300. 00
43 390103 ASPHALT CONCRETE ( TYPE B) TONN 1, 400 80. 00 112, 000. 00
44 394044 PLACE ASPHALT CONCRETE Di KE ( TYPE C) M 40 20. 00 800. 00
45 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 240 20. 00 4, 800. 00
46 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 23 20. 00 460. 00
47 (S) 498024 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 3, 330 130. 00 432, 900. 00
Pl LI NG ( BARRI ER)
48 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 4.2 3, 500. 00 14, 700. 00
49 (SF)517961 SOUND WALL (BARRI ER) (MASONRY BLOCK) MR 2,723 130. 00 353, 990. 00
50 (F) 560213 FURNI SH SI GN STRUCTURE ( LI GHTVEI GHT) KG 2,319 8. 00 18, 552. 00
51 (SF)560214 I NSTALL SI GN STRUCTURE ( LI GHTVEI GHT) KG 2,319 1. 50 3, 478. 50
52 (S) 561008 760 MM CAST- | N- DRI LLED- HOLE M 8 1, 000. 00 8, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
53 566011 ROADSI DE SI GN - ONE POST EA 10 220. 00 2, 200. 00
54 566012 ROADSI DE SI GN - TWO POST EA 2 550. 00 1, 100. 00
55 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 15 75. 00 1, 125. 00
METHOD)
56 650069 450 MM REI NFORCED CONCRETE Pl PE M 58 320. 00 18, 560. 00
57 650076 675 MM REI NFORCED CONCRETE Pl PE M 1 600. 00 600. 00
58 703283 900 MM CORRUGATED STEEL Pl PE RI SER M 4.8 1, 200. 00 5, 760. 00
(2.01 MM THI CK)
59 705222 450 MM CONCRETE FLARED END SECTI ON EA 3 700. 00 2,100. 00
60 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 13 200. 00 2, 600. 00
61 729010 ROCK SLOPE PROTECTI ON FABRI C M2 40 10. 00 400. 00
62 731504 M NOR CONCRETE ( CURB AND GUTTER) MB 9 800. 00 7, 200. 00
63 731521 M NOR CONCRETE ( SI DEVALK) VB 2 650. 00 1, 300. 00
64 731623 M NOR CONCRETE ( CURB RAMP) VB 3 800. 00 2, 400. 00
65 (SF) 750001 M SCELLANEQUS | RON AND STEEL KG 615 2.00 1, 230. 00
66 820107 DEL| NEATOR ( CLASS 1) EA 18 35. 00 630. 00
67 (S) 832001 METAL BEAM GUARD RAI LI NG M 23 120. 00 2, 760. 00
68 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2, 400. 00 4, 800. 00
69 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 2 600. 00 1, 200. 00
70 (S) 839604 CRASH CUSHI ON ( REACT 9CBB) EA 1 42, 000. 00 42, 000. 00



07-1693A4 Bl D245

07- LA- 90- R1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
12/ 16/ 04 12/ 17/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

71 839734 CONCRETE BARRI ER ( TYPE 736SV) M 960 450. 00 432, 000. 00

72 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 83 50. 00 4,150. 00

73 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 750 3.50 2, 625. 00

74 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 280 7. 00 1, 960. 00

75 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 300 3.00 900. 00
(BROKEN 10.98 M- 3.66 M

76 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 97 10. 00 970. 00

77 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 230, 000. 00* 230, 000. 00

78 (S) 033743 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 30, 000. 00* 30, 000. 00
( LOCATI ON 2261)

79 (S) 033744 MODI FY S| GNAL AND LI GHTI NG LS LUMP SUM 70, 000. 00* 70, 000. 00
(CITY - LOCATION 1)

80 (S) 033745 MODI FY SI GNAL AND LI GHTI NG LS LUMP SUM 40, 000. 00* 40, 000. 00
(CITY - LOCATI ON 2)

81 (S) 033746 MODI FY LI GHTI NG (Cl TY) LS LUMP SUM 35, 000. 00* 35, 000. 00

82 (S) 033747 MODI FY COMMUNI CATI ON' SYSTEM ROUTI NG LS LUMP SUM 75, 000. 00* 75, 000. 00

83 999990 MOBI LI ZATI ON LS LUMP SUM 220, 000. 00* 220, 000. 00

TOTAL 2, 848, 668. 50



07-1693A4 Bl D245

07-LA-90-R1 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
12/ 16/ 04 12/ 17/ 04
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 5, 000. 00* 5000. 00 2, 000. 00* 2000. 00 4,673. 00* 4673. 00

2 45, 000. 00* 45000. 00 10, 000. 00~ 10000. 00 17, 752. 00* 17752. 00

3 5, 500. 00* 5500. 00 25, 000. 00* 25000. 00 4,725. 00* 4725. 00

4 40, 000. 00* 40000. 00 65, 000. 00* 65000. 00 96, 919. 00* 96919. 00

5 6. 00 5880. 00 7.00 6860. 00 6. 00 5880. 00

6 100. 00 3000. 00 100. 00 3000. 00 101. 00 3030. 00

7 35. 00 1365. 00 50. 00 1950. 00 32.00 1248. 00

8 11. 00 913. 00 5.00 415. 00 11. 00 913. 00

9 60. 00 53400. 00 100. 00 89000. 00 117.00 104130. 00
10 300. 00 16800. 00 450. 00 25200. 00 184. 00 10304. 00
11 23.00 6670. 00 30. 00 8700. 00 22.00 6380. 00
12 2.10 2016. 00 3. 00 2880. 00 2.00 1920. 00
13 21.00 420. 00 30. 00 600. 00 21.00 420. 00
14 9. 00 4860. 00 12. 00 6480. 00 8. 00 4320. 00
15 2.10 252.00 1.50 180. 00 2.00 240. 00
16 75. 00 1125. 00 100. 00 1500. 00 131. 00 1965. 00
17 35. 00 735. 00 100. 00 2100. 00 116. 00 2436. 00
18 10. 00 7800. 00 15. 00 11700. 00 13. 00 10140. 00
19 400. 00 840. 00 150. 00 315. 00 1,175.00 2467. 50
20 900. 00 1800. 00 500. 00 1000. 00 1, 243. 00 2486. 00
21 18. 00 6480. 00 35. 00 12600. 00 32.00 11520. 00
22 20. 00 880. 00 20. 00 880. 00 19. 00 836. 00
23 200. 00 1000. 00 200. 00 1000. 00 192. 00 960. 00
24 57, 000. 00* 57000. 00 80, 000. 00* 80000. 00 57, 000. 00* 57000. 00
25 42.00 89460. 00 50. 00 106500. 00 31. 00 66030. 00
26 140. 00 37800. 00 325. 00 87750. 00 1, 090. 00 294300. 00
27 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00
28 32.00 40960. 00 50. 00 64000. 00 11. 00 14080. 00
29 23, 000. 00* 23000. 00 25, 000. 00* 25000. 00 23,510. 00* 23510. 00
30 72.00 25200. 00 80. 00 28000. 00 72.00 25200. 00
31 400. 00 1400. 00 1, 000. 00 3500. 00 821. 00 2873. 50
32 1.50 600. 00 4.00 1600. 00 3. 00 1200. 00
33 1.50 1800. 00 1.00 1200. 00 .18 216. 00
34 1, 000. 00 2000. 00 1, 500. 00 3000. 00 1, 260. 00 2520. 00
35 50. 00 2300. 00 15. 00 690. 00 10. 00 460. 00
36 1, 200. 00 9600. 00 300. 00 2400. 00 195. 00 1560. 00
37 5. 00 425. 00 3.00 255. 00 1.00 85. 00
38 15, 000. 00* 15000. 00 15, 000. 00~ 15000. 00 14, 702. 00* 14702. 00
39 76, 000. 00* 76000. 00 80, 900. 00* 80900. 00 78, 628. 00* 78628. 00



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

07-1693A4
07-LA-90-R1
12/ 16/ 04

11.
260, 000.
32, 000.

81750.
119000.
520.
3120.
299.
499500.
5880.
394835.
30147.
4638.
7200.
3500.
1100.
1500.
13340.
1600.
2400.
750.
3120.
320.
4500.
1000.
1500.
3075.
630.
3795.
5600.
1500.
47000.
393600.
3735.
2400.
1820.
960.
1067.
260000.
32000.

SUMMARY

9.
255, 450.
45, 100.

OF

REMA/

65400.
119000.
800.
4800.
460.
432900.
6300.
408450.
32466.
5797.
7200.
2500.
600.
4500.
11600.
500.
1920.
3300.
5525.
1000.
5400.
1200.
1800.
6150.
900.
4025.
5600.
1600.
50000.
436800.
2490.
1500.
840.
600.
873.
255450.
45100.

NI NG BI DDERS

11.
289, 375.
32, 269.

.00
.00
.00
.00
.00
.00

00

00*
00*

45780.
149800.
600.
3360.
322.
935730.
11264.
484694.
13914.
4638.
10512.
3410.
1102.
1575.
22736.
574.
7454,
3480.
4745,
760.
4428.
1108.
1476.
3075.
666.
3818.
5346.
1480.
61377.
612480.
3735.
2250.
1680.
900.
1067.
289375.
32269.

Bl D245
PAGE 10
12/ 17/ 04



07-1693A4 Bl D245

07-LA-90-R1 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
12/ 16/ 04 12/ 17/ 04
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
79 74, 000. 00* 74000. 00 91, 700. 00* 91700. 00 77, 156. 00* 77156. 00
80 41, 000. 00* 41000. 00 51, 300. 00* 51300. 00 42, 638. 00* 42638. 00
81 30, 000. 00* 30000. 00 26, 800. 00* 26800. 00 30, 151. 00* 30151. 00
82 89, 000. 00* 89000. 00 145, 700. 00* 145700. 00 93, 695. 00* 93695. 00
83 230, 000. 00* 230000. 00 250, 000. 00* 250000. 00 80, 000. 00* 80000. 00

TOT 3, 054, 482. 00 3, 338, 201. 50 3, 982, 509. 80



