STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGCSALS | SSUED 12

NUMBER OF BI DDERS 4
PROGRAM ELEMENTS

Bl D RANK

01/ 13/ 05
07-127254
07-LA-138-60.2/61.6

ENG NEERS EST

I RS

Bl D TOTAL

3,661, 166. 00

3,798, 029. 25

3, 946, 815. 00

4,929, 747. 00

B I

HE13

D

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

IN LOS ANGELES COUNTY AT
PEARLBLOSSOM FROM 0. 2 KM WEST OF
LONGVI EW ROAD TO 3.0 KM VEST OF
165TH STREET EAST

W DENI NG AND ASPHALT CONCRETE

0

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

5, 138, 000. 00 AMOUNT UNDER

Bl DDER | D

1,476, 834. 00

Bl D245
PAGE 1
01/ 18/ 05
CONTRACT CCDE 'B '
68 CONTRACT | TEMS

FEDERAL AID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

480

PERCENT UNDER EST 28. 74

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085

WATSONVI LLE CA 95077-5085

SECURI TY PAVI NG COMPANY | NC

P O BOX 1489

SUN VALLEY CA 91353-1489

GRI FFI TH COVPANY

P O BOX 2150

SANTA FE SPRINGS CA 90670

EXCEL PAVI NG COVPANY

2230 LEMON AVENUE
LONG BEACH CA 90806

FAX

FAX

FAX

FAX

831 724-1011
00000089
831 768-4021

818 767-8418
00116307
818 767-3169

562 929-1128
00000088
562 864-8970

562 599-5841
00688659
562 591- 7485

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



07- 127254
07-LA-138-6
01/ 13/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 2

01/18/05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

PRSI
46205 DI VI SI ON STREET
LANCASTER CA

REYCO SM TH AND REYNCLDS
7177 BROCKTON AVENUE STE 220
Rl VERSI DE CA

STATEW DE SAFETY AND SI GNS
522 LI NDON LANE
NI POMO CA

SUDHAKAR
1450 FI TZGERALD AVENUE
RI ALTO CA

COLD PLANI NG AND PRCFI LI NG

PLANTI NG

SMALL SI GNS

STRI PI NG



07- 127254 Bl D245

07-LA-138-6 PAGE 3

01/ 13/ 05 01/18/05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A M CONCRETE | NC M NOR CONCRETE AND M SCELLANEQUS CONSTRUCTI ON
P O BOX 579

SUN VALLEY CA 91353

CROWN FENCE FENCI NG
12118 BLOOWFI ELD AVENUE
SANTA FE SPRINGS CA 90670

ECOLOG C LANDSCAPE CONSTRUCTI ON LANDSCAPI NG
P O BOX 892786
TEMECULA CA 92589

STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS
522 LI NDON LANE
NI POMO CA 93444

SUDHAKAR COVPANY STRI PI NG
1450 FI TZGERALD AVENUE
RI ALTO CA 92376

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
BTC QUALI TY CONTROL
VENTURA CA
CROWN FENCE FENCI NG AND RAI LI NG

SANTA FE SPRI NGS CA
CONTI NUED ON NEXT PAGE



07- 127254
07-LA-138-6
01/ 13/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

01/18/05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ECOLOGE C
TEMECULA CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

SUDHAKAR COVPANY
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

LANDSCAPI NG

STORM WATER POLLUTI ON PREVENT PLAN AND LEAD COVPLI ANCE PLAN

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CROMN FENCE
12118 BLOOVFI ELD
SANTA FE SPRI NGS CA

ECOLOGE C
P O BOX 892786
TEMECULA CA

K R C SAFETY
VI SALI A CA

SAVRCD CORP
LANCASTER CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUDHAKAR | NC
1450 FI TZGERALD
RI ALTO CA

CONTI NUED ON NEXT PAGE

FENCI NG

LANDSCAPE AND MAI NTENANCE

ROADSI DE SI GNS

M SCELLANEQUS CONCRETE

CONSTRUCTI ON AREA SI GNS

STRI PI NG



07- 127254 Bl D245

07-LA-138-6 PAGE 5

01/ 13/ 05 01/18/05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 THOVAS AND PRATT PORTABLE CHANGEABLE MESSAGE SI GN ( PARTI AL)
2520 MAY ROAD
EL SOBRANTE CA 94805

THOVAS AND PRATT TRAFFI C CONTROL ( PARTI AL)
2520 MAY ROAD
EL SOBRANTE CA 94805



07- 127254 Bl D245

07- LA- 138- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
01/ 13/ 05 01/ 18/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 2, 000. 00* 2, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 230 800. 00 184, 000. 00
3 071322 TEMPORARY FENCE (TYPE CL-1.8) M 160 55. 00 8, 800. 00
4 033884 1.8 M TEMPORARY GATE (TYPE CL - 1.8) EA 2 917. 00 1, 834. 00
5 033885 3.6 M TEMPORARY GATE (TYPE CL - 1.8) EA 2 1, 050. 00 2,100. 00
6 033886 TEMPORARY TORTOl SE FENCE M 4,930 10. 00 49, 300. 00
7 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 000. 00* 1, 000. 00
PREVENTI ON PLAN
8 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 20, 000. 00* 20, 000. 00
9 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00* 10, 000. 00
10 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 44, 000. 00* 44, 000. 00
11 (S) 120120 TYPE 111 BARRI CADE EA 5 65. 00 325. 00
12 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) M2 21 15. 00 315. 00
13 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 29, 000 .45 13, 050. 00
14 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 33 25. 00 825. 00
15 (S) 120166 CHANNELI ZER ( SURFACE MOUNTED) EA 19 35. 00 665. 00
(LEFT I N PLACE)
16 (S) 033887 TRAFFI C PLASTI C DRUM EA 5 120. 00 600. 00
17 (S) 120300 TEMPORARY PAVENMENT MARKER EA 940 3.00 2, 820. 00
18 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 10, 000. 00 20, 000. 00
19 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 4, 850 12.00 58, 200. 00
20 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 170 150. 00 25, 500. 00
21 150605 REMOVE FENCE M 230 17.00 3, 910. 00
22 150620 REMOVE GATE EA 2 400. 00 800. 00
23 150630 REMOVE MARKER EA 14 2.00 28. 00
24 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 600 10. 00 6, 000. 00
25 150711 REMOVE PAI NTED TRAFFI C STRI PE M 1, 060 1.15 1, 219. 00
26 150722 REMOVE PAVEMENT MARKER EA 280 1.00 280. 00
27 150742 REMOVE ROADSI DE S| GN EA 25 125. 00 3,125. 00
28 150806 REMOVE Pl PE M 32 90. 00 2, 880. 00
29 150821 REMOVE HEADWALL EA 4 700. 00 2, 800. 00
30 033888 RELOCATE STREET NAME S| GN EA 5 125. 00 625. 00
31 033889 ADJUST SURVEY MONUMENT TO GRADE EA 3 400. 00 1, 200. 00
32 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 6, 070 1.70 10, 319. 00
(45 MM MAXI MUM)
33 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 2, 000. 00* 2, 000. 00
34 190101 ROADWAY EXCAVATI ON VB 26, 400 9. 00 237, 600. 00
35 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 2, 500. 00* 2, 500. 00



07- 127254

07- LA- 138- 6
01/ 13/ 05
| TEM | TEM
NO, CODE
36 190151
37 198001
38 (S) 202007
39 (S) 033890
40 (S) 204099
41 260301
42 390153
43 390154
44 394002
45 033891
46 (F) 033892
47 (F) 510502
48 510526
49 (SF)520101
50 033893
51 566011
52 566012
53 568015
54 650069
55 650072
56 650075
57 705224
58 721009
59 729010
60 731502
61 (SF) 750001
62 820110
63 (S) 839521
64 (S) 840515
65 (S) 840561
66 (S) 840563
67 (S) 850122
68 999990

CONTRACT

CHANNEL EXCAVATI ON
| MPORTED BORROW

DUFF

PLANT (GROUP AA) JOSHUA TREES

PLANT ESTABLI SHVENT WORK

CLASS 3 AGGREGATE BASE

ASPHALT CONCRETE ( TYPE A)

ASPHALT CONCRETE ( TYPE B)

PLACE ASPHALT CONCRETE (M SCELLANEOUS
AREA)

PLACE ASPHALT CONCRETE DI KE

(TYPE A MODI FI ED)

CLASS 1 CONCRETE

M NOR CONCRETE (M NOR STRUCTURE)

M NOR CONCRETE ( BACKFI LL)

BAR REI NFORCI NG STEEL

ROADSI DE SI GN ( METAL PCST)

ROADSI DE SI GN - ONE POST

ROADSI DE SI GN - TWOD POST

I NSTALL SI GN ( MAST- ARM HANGER METHOD)
450 MM REI NFORCED CONCRETE Pl PE

525 MM RElI NFORCED CONCRETE Pl PE

600 MM RElI NFORCED CONCRETE PI PE

600 MM CONCRETE FLARED END SECTI ON
ROCK SLOPE PROTECTI ON

(FACING METHOD B)

ROCK SLOPE PROTECTI ON FABRI C

M NOR CONCRETE (M SCELLANEOUS
CONSTRUCTI ON)

M SCELLANEOUS | RON AND STEEL

M LEPCST MARKER

CABLE RAI LI NG

THERVOPLASTI C PAVEMENT MARKI NG

100 MM THERMOPLASTI C TRAFFI C STRI PE
200 MM THERMOPLASTI C TRAFFI C STRI PE
PAVEMENT MARKER

( RETROREFLECTI VE- RECESSED)
MOBI LI ZATI ON

PROPOSAL

OF

Z2

h =503 5% 5USSSURULAEEE = sygELUESE

ESTI MATED
QUANTI TY

18
9, 220
4

77

LUMP SUM
6, 800
42,400
440

230

10

0.9

2.4
120
34
5
34
3
4
30
28
910
50
60

280
53

324
6

3.6
190
20, 500
15
1, 260

LUWVP SUM

5, 000.
2, 000.
175.

320.
290.
500.
125.
120.
160.
190.
500.
400.

400.
4.
50.
330.
29.

2.
9.

200, 742.

Bl D245
PAGE 7

01/18/05

AMOUNT

.00 630.
00 82, 980.
00 17, 600.
00 64, 449.
00* 12, 000.
.00 204, 000.
.20 2,001, 280.
.00 26, 400.
.00 3, 220.
.00 600.
00 4, 500.
00 4, 800.
00 21, 000.
.00 136.
00 1, 600.
00 9, 860.
00 1, 500.
00 500.
00 3, 600.
00 4, 480.
00 172, 900.
00 25, 000.
00 24, 000.
.25 630.
00 21, 200.
00 1, 296.
00 300.
00 1,188.
00 5, 510.
.55 11, 275.
00 30.
00 11, 340.
00* 200, 742.
3, 661, 166

TOTAL

00
00
00
00
00
00
00
00
00

00

00
00
00
00
00
00
00
00
00
00
00
00
00

00
00

00
00
00
00
00
00
00

00
00



07- 127254 Bl D245
07-LA-138-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
01/ 13/ 05 01/18/05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 4, 000. 00* 4000. 0 21, 500. 00* 21500.0 25, 000. 00* 25000. 0
2 750. 00 172500. 0 150. 00 34500. 0 1, 500. 00 345000. 0
3 50. 30 8048.0 52. 00 8320.0 47.00 7520.0
4 485. 00 970.0 495. 00 990.0 450. 00 900.0
5 1, 015. 00 2030.0 1, 050. 00 2100.0 950. 00 1900.0
6 20. 35 100325. 5 19. 00 93670.0 21.00 103530.0
7 2,500. 00* 2500.0 2,500. 00* 2500.0 4, 000. 00* 4000. 0
8 50, 000. 00* 50000. 0 12, 000. 00* 12000. 0 75, 000. 00* 75000. 0
9 10, 700. 00* 10700.0 8, 500. 00* 8500.0 10, 000. 00* 10000. 0
10 22, 500. 00* 22500.0 25, 000. 00* 25000. 0 298, 700. 00* 298700. 0
11 70. 00 350.0 190. 00 950. 0 65. 00 325.0
12 43. 00 903.0 25.00 525.0 15. 00 315.0
13 1.07 31030.0 .50 14500. 0 .43 12470.0
14 32.00 1056. 0 30. 00 990.0 30. 00 990. 0
15 32.00 608. 0 30. 00 570.0 30. 00 570.0
16 48. 00 240.0 325. 00 1625.0 45. 00 225.0
17 4.30 4042.0 3.50 3290.0 3.00 2820.0
18 7, 500. 00 15000. 0 10, 000. 00 20000. 0 16, 500. 00 33000. 0
19 26. 60 129010.0 40. 00 194000. 0 65. 00 315250. 0
20 182. 00 30940.0 140. 00 23800.0 170. 00 28900.0
21 13. 00 2990.0 14. 00 3220.0 12. 00 2760.0
22 320. 00 640.0 350. 00 700.0 300. 00 600. 0
23 16. 00 224.0 100. 00 1400.0 20. 00 280.0
24 10. 70 6420.0 1.50 900. 0 1.15 690.0
25 2.80 2968.0 1.50 1590.0 1.15 1219.0
26 1.10 308.0 2.00 560.0 1.00 280.0
27 135. 00 3375.0 150. 00 3750.0 150. 00 3750.0
28 40. 00 1280. 0 70. 00 2240.0 350. 00 11200. 0
29 900. 00 3600.0 500. 00 2000.0 1, 500. 00 6000. 0
30 135. 00 675.0 200. 00 1000. 0 200. 00 1000. 0
31 900. 00 2700.0 1, 000. 00 3000.0 350. 00 1050.0
32 2.10 12747.0 1.20 7284.0 1.60 9712.0
33 15, 000. 00* 15000. 0 8, 000. 00* 8000.0 8, 000. 00* 8000.0
34 5. 65 149160.0 9.25 244200.0 7.50 198000. 0
35 3, 000. 00* 3000.0 3, 000. 00* 3000.0 6, 500. 00* 6500.0
36 50. 00 900.0 150. 00 2700.0 100. 00 1800. 0
37 13. 30 122626.0 12. 75 117555.0 34. 00 313480. 0
38 9, 000. 00 39600. 0 20, 000. 00 88000. 0 12, 500. 00 55000. 0
39 700. 00 53900.0 650. 00 50050.0 650. 00 50050.0




07- 127254 Bl D245

07-LA-138-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
01/ 13/ 05 01/18/05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

40 31, 725. 00* 31725.0 10, 000. 00* 10000. 0 29, 650. 00* 29650. 0
41 36. 00 244800. 0 37.00 251600.0 38. 00 258400. 0
42 45. 65 1935560. 0 47.75 2024600. 0 46. 00 1950400. 0
43 46. 50 20460.0 112. 00 49280. 0 68. 00 29920.0
44 8.75 2012.5 24. 00 5520.0 45. 00 10350. 0
45 100. 00 1000. 0 275. 00 2750.0 250. 00 2500.0
46 2,500. 00 2250.0 4,900. 00 4410.0 4,700. 00 4230.0
47 3, 200. 00 7680. 0 4, 400. 00 10560. 0 4,000. 00 9600. 0
48 185. 00 22200.0 380. 00 45600. 0 260. 00 31200.0
49 10. 00 340.0 10. 00 340.0 11. 00 374.0
50 345. 00 1725.0 175. 00 875.0 300. 00 1500. 0
51 310. 00 10540. 0 175. 00 5950.0 235. 00 7990. 0
52 510. 00 1530.0 300. 00 900.0 325. 00 975.0
53 1, 100. 00 4400.0 500. 00 2000.0 80. 00 320.0
54 265. 00 7950.0 435. 00 13050. 0 300. 00 9000. 0
55 315. 00 8820.0 595. 00 16660. 0 330. 00 9240.0
56 270. 00 245700. 0 335. 00 304850. 0 250. 00 227500. 0
57 1, 165. 00 58250.0 995. 00 49750.0 1, 200. 00 60000. 0
58 300. 00 18000. 0 210. 00 12600. 0 700. 00 42000. 0
59 6. 00 1680. 0 5.00 1400. 0 21.00 5880. 0
60 505. 00 26765.0 375. 00 19875.0 425. 00 22525.0
61 4.00 1296. 0 6. 50 2106.0 4.50 1458. 0
62 48. 00 288.0 125. 00 750.0 50. 00 300.0
63 525. 00 1890. 0 700. 00 2520.0 415. 00 1494. 0
64 45. 00 8550.0 30. 00 5700.0 29. 00 5510.0
65 1.18 24190.0 .55 11275.0 .55 11275.0
66 5.35 80. 2 5. 00 75.0 2.00 30.0
67 10.70 13482.0 9. 00 11340.0 9. 00 11340.0
68 86, 000. 00* 86000. 0 70, 000. 00* 70000.0 247, 000. 00* 247000.0

TOT 3,798, 029. 25 3, 946, 815. 00 4,929, 747. 00



