STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGOSALS | SSUED 13

NUMBER OF Bl DDERS 6

PROGRAM ELEMENTS 400

Bl D RANK

01/13/05
12-0F5704
12- ORA-91-9.0/10.1

ENG NEERS EST

Bl D TOTAL

2,188, 189. 00

2,271,810. 00

2,324,132.00

2,382,120.00

2,442,620. 00

B I

HB311
2,266, 000. 00 AMOUNT UNDER

Bl DDER | D

D SUMMARY

I N ORANGE COUNTY | N ANAHEI M FROM
0.4 KM EAST OF ROUTE 55 AND 91
SEPARATI ON TO LAKEVI EW AVENUE
OVERCRGOSSI NG

CONSTRUCT SCUND WALLS AND BARRI ERS

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0

77,811. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
01/ 18/ 05
CONTRACT CODE 'C '
35 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

190

PERCENT UNDER EST 3. 43

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

M C M CONSTRUCTI ON | NC

P O BOX 620
NORTH HI GHLANDS CA 95660

D W PONELL CONSTRUCTI ON I NC

P O BOX 1406
FONTANA CA 92334-1406

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE

IRVINE CA 92614-5706

O DONNELL CONSTRUCTI ON | NC

559 W COVI NA BLVD
SAN DI MAS CA 91773-2911

HI GHLAND CONSTRUCTI ON | NC

133 N PI XLEY STREET
ORANGE CA 92868

FAX

FAX

FAX

FAX

FAX

916 334-1221
00286430
916 334-0562

909 356- 8880
00532499
909 356-1299

949 252- 0441
00615876
949 252-0266

909 394-4510
00772905
909 394-4750

714 538-5156
00743775
714 538-5157

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS

3. 0%



12- OF5704
12- ORA-91-9
01/ 13/ 05

2,526, 300. 00

5

BEADOR CONSTRUCTI ON
COVPANY | NC

26320 LESTER Cl RCLE
CORONA CA 92883

Bl D245
PACE 2
01/18/05

951 674-7352 SB PREF CLAI MED
00720483
FAX 951 674-7495 BID IS OVER SBP
PREFERENCE LIM TS



12- OF5704 Bl D245

12- ORA-91-9 PAGE 3
01/ 13/ 05 01/18/05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 . CONSTRUCTI ON AREA SI GNS

ACE FENCE FENCE AND METAL BEAM GUARD RAI LI NG
CITY OF | NDUSTRY CA

ECOLOGE C LANDSCAPI NG AND | RRI GATI ON
TEMECULA CA

I NTEGRI TY REBAR
MJURRI ETA CA

J F L ELECTRIC ELECTRI CAL

LOS ANGELES CA

L JOHNSON MASONRY ( PARTI AL)
HAWMHORNE CA



12- OF5704
12- ORA-91-9
01/ 13/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACE 4
01/18/05

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ACL
POVONA CA

ALCORN FENCE
CRANGE CA

ECOLOGE C
TEMECULA CA

J F L ELECTRIC
LOS ANGELES CA

L JOHNSON
HAWTHORNE CA

R AND D STEEL
COVPTON CA

Bl DDER | D NAME AND ADDRESS

CONCRETE BARRI ER

METAL BEAM GUARD RAI LI NG

| RRI GATI ON

ELECTRI CAL

MASONRY

REI NFORCI NG STEEL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ACE FENCE COVPANY
I NDUSTRY CA

ECOLOGE C
TEMECULA CA

L JOHNSON
HAWTHORNE CA

MS L ELECTRIC INC
ANAHEI M CA

CONTI NUED ON NEXT PAGE

VETAL BEAM GUARD RAI LI NG FENCI NG AND TERM NALS

PLANTI NG AND | RRI GATI ON SYSTEM

MASONRY BLOCK

LI GHTI NG AND COVIVUNI CATI ON SYSTEM



12- OF5704
12- ORA-91-9
01/ 13/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
01/18/05

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

R AND D STEEL
COVPTON CA

Bl DDER | D NAME AND ADDRESS

REBAR

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C L CONSTRUCTI ON
POMONA CA

ALCORN FENCE COVPANY
ORANGE CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

L JOHNSON CONSTRUCTI ON
HAWTHORNE CA

MS L ELECTRIC
ANAHEI M CA

R AND D STEEL
COVPTON CA

Bl DDER | D NAME AND ADDRESS

CONCRETE BARRI ER ( PORTI ON)

VETAL BEAM GUARD RAI LI NG AND FENCI NG

PLANTI NG AND | RRI GATI ON

MASONRY

ELECTRI CAL

BAR REI NFORCI NG STEEL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ALCORN FENCE COVPANY
CRANGE CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

CONTI NUED ON NEXT PAGE

| TEMS 26 THRU 30 ( PARTI AL)

I TEMS 2 AND 14 ( PARTI AL)



12- OF5704
12- ORA-91-9
01/ 13/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 6

01/18/05

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

J F L ELECTRIC
LOS ANGELES CA

PRG

R AND D STEEL
COVPTON CA
SM TH AND SON

Bl DDER | D NAME AND ADDRESS

| TEMS 33 AND 34 ( PARTI AL)

| TEMS 15 THRU 17 ( PARTI AL)

I TEMS 19 THRU 24, 31 AND 32 ( PARTI AL)

| TEM 4 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ACE FENCE COVPANY
I NDUSTRY CA

AVBER STEEL
RI ALTO CA

ANDERSON DRI LLI NG
CHI NO CA

ECOLOGE C
TEMECULA CA

J F L ELECTRIC
LOS ANGELES CA

REYCON
SANTA PAULA CA

MVETAL BEAM GUARD RAI L AND FENCI NG

REI NFORCI NG STEEL

CAST IN DRI LLED HOLE PI LI NG

PLANTI NG AND | RRI GATI ON

LI GHTI NG AND COMMUNI CATI ON

MASONRY BLOCK



12- OF5704 Bl D245

12- ORA- 91-9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
01/ 13/ 05 01/ 18/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071322 TEMPORARY FENCE (TYPE CL-1.8) M 1, 500 30. 00 45, 000. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00* 1, 000. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00* 5, 000. 00
4 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 25, 000. 00* 25, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 5, 000. 00* 5, 000. 00
7 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 490 40. 00 59, 600. 00
8 129100 TEMPORARY CRASH CUSHI ON MODULE EA 28 300. 00 8, 400. 00
9 129150 TEMPORARY TRAFFI C SCREEN M 1,190 10. 00 11, 900. 00
10 150608 REMOVE CHAI N LI NK FENCE M 1, 490 10. 00 14, 900. 00
11 150745 REMOVE ROADSI DE SI GN ( METAL PCST) EA 14 200. 00 2, 800. 00
12 152391 RELOCATE ROADSI DE SI GN ( METAL POST) EA 1 350. 00 350. 00
13 190103 ROADWAY EXCAVATI ON ( TYPE Y) VB 4 250. 00 1, 000. 00
(AERI ALLY DEPCSI TED LEAD)
14 (S) 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 3, 000. 00* 3, 000. 00
15 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 6, 000. 00* 6, 000. 00
16 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 6, 000. 00* 6, 000. 00
17 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 35, 000. 00* 35, 000. 00
18 (S) 208304 WATER METER EA 1 2, 500. 00 2, 500. 00
19 (S) 498024 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 1, 680 125. 00 210, 000. 00
Pl LI NG ( BARRI ER)
20 (S) 498027 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 1, 740 135. 00 234, 900. 00
Pl LI NG ( SOUND WALL)
21 033865 600 MM CAST- | N- DRI LLED- HOLE CONCRETE M 40 700. 00 28, 000. 00
Pl LI NG ( BARRI ER)
22 (S) 510524 M NOR CONCRETE ( SOUND WALL) VB 250 850. 00 212, 500. 00
23 (F) 517961 SOUND WALL (BARRI ER) (MASONRY BLOCK) MR 2,074 125. 00 259, 250. 00
24 (F) 518002 SOUND WALL ( MASONRY BLOCK) MR 4,582 125. 00 572, 750. 00
25 566011 ROADSI DE SI GN - ONE POST EA 16 350. 00 5, 600. 00
26 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 44 90. 00 3, 960. 00
27 (S) 832003 METAL BEAM GUARD RAI LI NG (WOCD POST) M 18 120. 00 2, 160. 00
28 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 1 600. 00 600. 00
29 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 2 3, 000. 00 6, 000. 00
30 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 1, 000. 00 1, 000. 00
31 (F) 839734 CONCRETE BARRI ER ( TYPE 736SV) M 500 380. 00 190, 000. 00
32 (F) 033866 CONCRETE BARRI ER ( TYPE 7365V MOD) M 12 350. 00 4,200. 00
33 (S) 860401 LI GHTI NG LS LUMP SUM 10, 000. 00* 10, 000. 00



Bl D245

12- OF5704
12- ORA-91-9 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 8
01/ 13/ 05 01/18/05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
34 (S) 033867 COVMUNI CATI ON SYSTEM LS LUMP SUM 5, 000. 00~ 5, 000. 00
35 999990 MOBI LI ZATI ON LS LUWVP SUM 204, 819. 00* 204, 819. 00

TOTAL 2,188, 189. 00
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12- OF5704

[ejelclololololololololololololololololololololololololololololololole]

12- ORA-91-9
01/ 13/ 05
SECOND
Bl D AMOUNT
20. 00 30000
1, 000. 00~ 1000
35, 000. 00* 35000
5, 000. 00* 5000
30, 000. 00* 30000
2, 000. 00* 2000
35. 00 52150
300. 00 8400
14. 00 16660
15. 00 22350
35. 00 490
150. 00 150
250. 00 1000
5, 000. 00~ 5000
6, 000. 00* 6000
7, 000. 00* 7000
40, 000. 00* 40000
2,000. 00 2000
130. 00 218400.
130. 00 226200.
350. 00 14000.
900. 00 225000.
130. 00 269620.
130. 00 595660.
200. 00 3200.
90. 00 3960.
135. 00 2430.
700. 00 700.
3, 000. 00 6000.
2,400. 00 2400.
420. 00 210000.
420. 00 5040.
12, 000. 00* 12000.
13, 000. 00~ 13000.
200, 000. o0* 200000.
2,271, 810. 00

[ejelclolololololololololololololololololololololololololololololololo]

SUMMARY OF REMA/
THI RD

Bl D AMOUNT
20. 00 30000
3, 000. 00~ 3000
3, 000. 00* 3000
5, 500. 00* 5500
40, 000. 00* 40000
9, 000. 00* 9000
50. 00 74500
300. 00 8400
5. 00 5950
10. 00 14900
200. 00 2800
400. 00 400
300. 00 1200
2, 500. 00* 2500
7, 000. 00* 7000
7, 200. 00* 7200
42, 000. 00* 42000
2,600. 00 2600
150. 00 252000.
150. 00 261000.
300. 00 12000.
875. 00 218750.
149. 00 309026.
148. 00 678136.
375. 00 6000.
100. 00 4400.
135. 00 2430.
1, 000. 00 1000.
3, 850. 00 7700.
1, 700. 00 1700.
420. 00 210000.
420. 00 5040.
7, 000. 00* 7000.
18, 000. 00* 18000.
70, 000. 00* 70000.
2,324,132.00

N

[ejelelololojololololololololololololololololololololololololololololo]

NG BI DDERS
FOURTH

Bl D AMOUNT
22.00 33000.
4,000. 00* 4000.
34, 000. 00* 34000.
5, 000. 00~ 5000.
40, 000. 00* 40000.
10, 000. 00~ 10000.
45. 00 67050.
300. 00 8400.
8. 00 9520.
8. 00 11920.
100. 00 1400.
150. 00 150.
150. 00 600.
4,000. 00* 4000.
11, 500. 00* 11500.
6, 000. 00* 6000.
39, 000. 00* 39000.
2,500. 00 2500.
130. 00 218400.
140. 00 243600.
400. 00 16000.
860. 00 215000.
145. 00 300730.
140. 00 641480.
325. 00 5200.
95. 00 4180.
130. 00 2340.
850. 00 850.
3, 400. 00 6800.
1, 600. 00 1600.
400. 00 200000.
450. 00 5400.
8, 000. 00* 8000.
14, 500. 00* 14500.
210, 000. 00* 210000.

2,382, 120. 00

[eleolololololeolololololololololololololololololololololololololololole]

Bl D245
PAGE 9
01/18/05
FI FTH

Bl D AMOUNT
18. 00 27000.
2, 000. 00* 2000.
3, 000. 00* 3000.
25, 000. 00* 25000.
100, 000. 00* 100000.
10, 000. 00~ 10000.
50. 00 74500.
500. 00 14000.
15. 00 17850.
10. 00 14900.
100. 00 1400.
200. 00 200.
100. 00 400.
5, 000. 00* 5000.
12, 750. 00* 12750.
6, 000. 00* 6000.
43, 150. 00* 43150.
3, 500. 00 3500.
130. 00 218400.
145. 00 252300.
590. 00 23600.
828. 00 207000.
145. 00 300730.
145. 00 664390.
400. 00 6400.
100. 00 4400.
300. 00 5400.
1, 000. 00 1000.
3, 500. 00 7000.
1, 700. 00 1700.
515. 00 257500.
575. 00 6900.
8, 500. 00* 8500.
16, 750. 00* 16750.
100, 000. 00* 100000.

2,442,620. 00



12- OF5704 Bl D245

12- ORA-91-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
01/ 13/ 05 01/18/05
| TEM SI XTH
Bl D AMOUNT

1 25. 00 37500.0

2 2, 000. 00* 2000.0

3 10, 000. 00* 10000. 0

4 10, 000. 00~ 10000. 0

5 54, 308. 00* 54308. 0

6 7, 500. 00* 7500. 0

7 55. 00 81950.0

8 250. 00 7000. 0

9 7.00 8330.0
10 10. 00 14900. 0
11 80. 00 1120.0
12 300. 00 300.0
13 300. 00 1200.0
14 2, 500. 00* 2500.0
15 12, 500. 00* 12500. 0
16 10, 000. 00~ 10000. 0
17 40, 000. 00* 40000. 0
18 2,500. 00 2500.0
19 150. 00 252000. 0
20 160. 00 278400.0
21 425. 00 17000. 0
22 1, 100. 00 275000. 0
23 127. 00 263398. 0
24 127.00 581914.0
25 425. 00 6800. 0
26 100. 00 4400.0
27 135. 00 2430.0
28 1, 250. 00 1250. 0
29 3, 500. 00 7000.0
30 1, 600. 00 1600. 0
31 475. 00 237500. 0
32 500. 00 6000. 0
33 18, 000. 00* 18000. 0
34 20, 000. 00* 20000. 0
35 250, 000. 00* 250000. 0

_|
9

2,526, 300. 00



