STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 02/ 08/ 05 IN TRINITY COUNTY NEAR HELENA FROM 02/ 09/ 05
CONTRACT NUMBER 02- 375004 1.3 KM WEST TO 0.8 KM WEST OF NORTH CONTRACT CODE "A '
LOCATI ON 02- TRl - 299-36. 1/ 36. 4 FORK TRINITY Rl VER BRI DGE 47 CONTRACT | TEMS
W DEN EXI STI NG H GHWAY FEDERAL Al D ACST-P299-(146)E

PH- P299- (146) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 6. 0%

PROPGOSALS | SSUED 15 FUND TOTAL HB1 1, 618, 000 TOTAL NUMBER OF WORKI NG DAYS 70
NUMBER OF Bl DDERS 8 ENG NEERS EST 1,283, 000. 00 AMOUNT UNDER 503, 804. 00 PERCENT UNDER EST 39. 27
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 779, 196. 00 5 R BROWN CONSTRUCTI ON COVPANY 530 629-3702
I NC 00634826
P O BOX 406 FAX 530 629-2863
W LLOW CREEK CA 95573
2 879, 068. 00 4 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077-5085
3 961, 094. 30 8 MERCER FRASER COVPANY 707 443-6371
00105709
P O BOX 1006 FAX 707 443-0277
EUREKA CA 95502-1006
4 1, 067, 737. 00 1 TULLI'S INC 530 241-5105
00295418
P O BOX 493416 FAX 530 241-5570
REDDI NG CA 96049
5 1,127, 440. 00 7 STEVE MANNI NG CONSTRUCTI ON | NC 530 222-0810
00754230
P O BOX 491660 FAX 530 222-4908

REDDI NG CA 96049



02- 375004

02-TRI - 299

02/ 08/ 05
6 1,271, 914. 00
7 1, 313, 742. 00
8 1, 394, 765. 00

J F SHEA CONSTRUCTI ON | NC

P O BOX 494519
REDDI NG CA  96049-4519

JOHN N PETERSEN | NC

P O BOX 3549
EUREKA CA 95502

STI MPEL W EBELHAUS ASSOCI ATES

P O BOX 492335
REDDI NG CA  96049- 2335

530 246-4292
00769989
FAX 530 246-9940

707 443-5661
00333874
FAX 707 733-5659

530 223-6605
00789082
FAX 530 223-3879

Bl D245
PACE 2
02/ 09/ 05



02- 375004 Bl D245

02-TRI - 299 PAGE 3

02/ 08/ 05 02/ 09/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ANRAK CORPCRATI ON COLD PLANE ASPHALT CONCRETE, ROADWAY EXCAVATI ON ( PARTI AL)
SACRAMENTO CA
APEX FENCE COVPANY METAL BEAM GUARD RAI L
ANDERSON CA
APPLY A LI NE STRI PI NG
ANDERSON CA
M AND S ENVI RONMVENTAL LANDSCAPES ERCSI ON CONTRCL
REDDI NG CA
TRAFFI C SOLUTI ONS | NC CONSTRUCTI ON AREA SI GNS ( PARTI AL)
REDDI NG CA
TULLIS I NC ASPHALT CONCRETE PAVI NG

REDDI NG CA



02- 375004
02-TRI - 299
02/ 08/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

02/ 09/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CENTRAL STRI PI NG
RANCHO CORDOVA CA

FORCE TRAFFI C CONTROL
P O BOX 1107
EXETER CA 93221

FORCE TRAFFI C CONTROL
P O BOX 1107
EXETER CA 93221

M AND S ENVI RONMVENTAL LANDSCAPES

12192 MACS ROAD
REDDI NG CA 96003

MBI
LI VERMORE CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

CHANGEABLE MESSAGE S| GN BOARDS ( PARTI AL)

TRAFFI C CONTROL, CONSTRUCTI ON AREA S| GNS ( PARTI AL)

ERCSI ON CONTRCL

VETAL BEAM GUARD RAI L AND CABLE RAI LI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

APPLY A LI NE
ANDERSON CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

M AND S ENVI RONVENTAL LANDSCAPES

12192 MACS ROAD
REDDI NG CA

STRI PI NG AND MARKI NG

VETAL BEAM GUARD RAI L

ERCSI ON CONTROL



02- 375004 Bl D245
02-TRI - 299 PAGE 5
02/ 08/ 05 02/ 09/ 05
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APEX FENCE COVPANY VETAL BEAM GUARD RAI L, CONSTRUCTI ON AREA SI GNS AND MARKERS
ANDERSON CA
MC CULLOUGH CONSTRUCTI ON | NC GABI ONS AND TRAFFI C CONTROL ( PARTI AL)
SALYER CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 APEX FENCE COVPANY VETAL BEAM GUARD RAI L
ANDERSON CA
M AND S ENVI RONMVENTAL LANDSCAPES ERCSI ON CONTRCL
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APEX FENCE COVPANY VETAL BEAM GUARD RAI L

ANDERSON CA

APPLY A LI NE
ANDERSON CA

M AND S ENVI RONVENTAL LANDSCAPE
REDDI NG CA

TRAFFI C SOLUTI ONS
REDDI NG CA

STRI PI NG AND MARKI NG

ERCSI ON CONTROL

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL



02- 375004 Bl D245

02-TRI - 299 PAGE 6

02/ 08/ 05 02/ 09/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A B S L CONSTRUCTI ON COLD PLANE ( PARTI AL)
HAYWARD CA
A C DI KE COVPANY SHOULDER BACKI NG ( PARTI AL)
LI NCOLN CA
APPLY A LINE I NC PAVEMENT STRI PI NG AND MARKI NG
ANDERSON CA
CENTRAL FENCE COVPANY METAL BEAM GUARD RAI L, DELI NEATORS AND OBJECT MARKERS
SACRAMENTO CA
M AND S ENVI RONVENTAL LANDSCAPES ERCSI ON CONTROL
REDDI NG CA
PONDEROSA ENG NEERI NG AND ENVI RONMVENTAL PREPARE STORM WATER PLAN
PALO CEDRO CA
TULLI'S INC ASPHALT PAVI NG AND M SCELLANEQUS PAVI NG
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 APPLY A LINE STRI PI NG ( PARTI AL)
ANDERSON CA
CENTRAL FENCE METAL BEAM GUARD RAIL (PARTI AL)
SACRAMENTO CA
FORCE TRAFFI C CONTROL TRAFFI C CONTROL ( PARTI AL)
EXETER CA

CONTI NUED ON NEXT PAGE



02- 375004 Bl D245

02-TRI - 299 PAGE 7

02/ 08/ 05 02/ 09/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 K R C SAFETY COVPANY CONSTRUCTI ON AREA SI GNS AND MARKERS ( PARTI AL)
VI SALI A CA
M AND S ENVI RONMVENTAL LANDSCAPES EROSI ON CONTRCL ( PARTI AL)
REDDI NG CA
MERCER FRASER COLD PLANE, PAVI NG AND SHOULDER BACKI NG ( PARTI AL)

EUREKA CA



02- 375004 Bl D245

02- TRI - 299 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
02/ 08/ 05 02/ 09/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

1 071325 TEMPORARY FENCE ( TYPE ESA) M 30 17.00 510. 00

2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00* 5, 000. 00

PREVENTI ON PLAN

3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 500. 00* 2, 500. 00

4 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 500. 00 500. 00

5 074036 TEMPORARY STRAW BALE BARRI ER M 150 11.00 1, 650. 00

6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 500. 00* 2,500. 00

7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 50, 000. 00* 50, 000. 00

8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 6, 500. 00 13, 000. 00

9 150206 ABANDON CULVERT EA 1 500. 00 500. 00
10 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 230 29. 50 6, 785. 00
11 150742 REMOVE ROADSI DE S| GN EA 17 50. 00 850. 00
12 152301 RESET MARKER EA 2 100. 00 200. 00
13 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 340 14. 70 4,998. 00
14 033949 REMOVE CONCRETE | NVERT M2 39 66. 50 2,593. 50
15 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 2, 000. 00* 2, 000. 00
16 170101 DEVELOP WATER SUPPLY LS LUMP SUM 5, 000. 00* 5, 000. 00
17 190101 ROADWAY EXCAVATI ON VB 2, 400 14. 50 34, 800. 00
18 193114 SAND BACKFI LL VB 14 185. 50 2,597. 00
19 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 680 20. 00 13, 600. 00
20 033950 M NOR CONCRETE (WEED BARRI ER) VB 27 750. 00 20, 250. 00
21 (S) 203003 STRAW ( ERCS| ON CONTROL) TONN 2.3 685. 00 1, 575. 50
22 (S) 203014 FI BER ( EROSI ON CONTROL) KG 380 1.45 551. 00
23 (S) 203024 COVPOST ( EROSI ON' CONTROL) MB 1.8 535. 00 963. 00
24 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 37 60. 00 2,220. 00
25 (S) 203056 COWMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 50 6. 00 300. 00
26 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 70 3.50 245. 00
27 220101 FI NI SH NG ROADVWAY LS LUMP SUM 1, 000. 00* 1, 000. 00
28 260201 CLASS 2 AGGREGATE BASE VB 750 60. 40 45, 300. 00
29 390102 ASPHALT CONCRETE ( TYPE A) TONN 2,220 91. 00 202, 020. 00
30 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 450 110. 00 49, 500. 00
31 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 200 27.50 5, 500. 00

AREA)

32 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 4.2 1, 022. 50 4,294. 50
33 510510 M NOR CONCRETE (| NVERT PAVI NG VB 12 718. 00 8, 616. 00
34 566011 ROADSI DE SI GN - ONE POST EA 16 200. 00 3, 200. 00
35 566012 ROADSI DE SI GN - TWO POST EA 1 200. 00 200. 00
36 650079 900 MM REI NFORCED CONCRETE Pl PE M 28 510. 00 14, 280. 00



02- 375004 Bl D245

02- TRI - 299 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
02/ 08/ 05 02/ 09/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 722020 GABI ON VB 900 175. 50 157, 950. 00
38 820107 DEL| NEATOR ( CLASS 1) EA 28 75. 00 2,100. 00
39 820112 MARKER ( CULVERT) EA 2 75. 00 150. 00
40 820132 OBJECT MARKER (TYPE L) EA 2 75. 00 150. 00
41 (S) 832001 METAL BEAM GUARD RAI LI NG M 230 75. 00 17, 250. 00
42 (S) 839521 CABLE RAI LI NG M 150 60. 00 9, 000. 00
43 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 3, 500. 00 3, 500. 00
44 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2, 500. 00 2, 500. 00
45 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 1, 950 2.25 4,387.50
( SPRAYABLE)
46 (S) 850122 PAVEMENT MARKER EA 180 14. 50 2, 610. 00
( RETROREFLECTI VE- RECESSED)
47 999990 MOBI LI ZATI ON LS LUMP SUM 70, 000. 00* 70, 000. 00

TOTAL 779, 196. 00
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02- 375004
02-TRI - 299
02/ 08/ 05

. 00*

48750.
226440.
50400.
1600.
4200.
9600.
4800.
800.
14000.
212400.
840.
100.

OO0 O0O0O0O0OO0O0O0OO0OO0O0OO0O0O0O0O0O0OO0O0O0O0OO0O0OO0OOOOOOOOO

SUMMARY

OF

. 00*
. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.40
.70
. 00*
.00
.00
.00
.00
685.
540.
395.
575.
782.
221.

29.

37.

00
00
00
00
00
00
00
00

REMA/

36750.
188700.
47250.
6200.
2877.
6480.
6320.
575.
21896.
198900.
812.
74.

OO0 O0O0O0O0OO0O0O0OO0O0O0O0OO0NMOUIOOO0OO0OO0OO0O0OO0OOOOOOOOOO

NI NG BI DDERS

1, 500.
750.
375.
450.
300.
450.

35.
40.

. 00*

26250.
188700.
44100.
5000.
6300.
9000.
6000.
450.
8400.
405000.
980.
80.

[elelelclolololololololololololololololojololololololololololojololololololole)

10,

Bl D245
PAGE 10
02/ 09/ 05
FI FTH
AMOUNT
13. 00 390
000. 00* 5000
000. 00* 42000
000. 00 3000
13. 00 1950
500. 00* 3500
000. 00* 90000
000. 00 12000
500. 00 1500
30. 00 6900
125. 00 2125
125. 00 250
13. 00 4420
325. 00 12675
000. 00* 2000
000. 00* 5000
35. 00 84000
350. 00 4900
45. 00 30600
700. 00 18900
850. 00 1955
1.00 380
500. 00 900
55. 00 2035
6. 00 300
3. 00 210
000. 00* 10000
75. 00 56250.
95. 00 210900.
115. 00 51750.
30. 00 6000.
250. 00 5250.
900. 00 10800.
200. 00 3200.
300. 00 300.
750. 00 21000.
240. 00 216000.
100. 00 2800.
100. 00 200.

[elelololololeololololololololololololololololololololololololololololololo oo



| TEM

40
41
42
43
44
45
46

47
TOT
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02- 375004
02-TRI - 299
02/ 08/ 05
SECOND
Bl D AMOUNT
50. 00 100
77.00 17710
53. 00 7950
3, 500. 00 3500
3, 000. 00 3000
2.80 5460
10. 00 1800
71, 850. 00* 71850.
879, 068. 00

SUMMARY

OF REMA/

RD
AMOUNT
00 74
00 9660
00 12000
00 3675
.00 2950.
.00 3900.
.00 2340.
00* 146000.
961, 094. 30

OO0 O0OO0O0O0O

NI NG BI1 D

OO0 O0OO0O0O0O

FOURTH

Bl D AMOUNT
40. 00 80
70. 00 16100
55. 00 8250
3, 100. 00 3100
2,300. 00 2300.
2.00 3900.
13. 00 2340.
105, 000. 00* 105000.

1, 067, 737. 00

[clolololololole)

Bl D245
PAGE 11
02/ 09/ 05
FI FTH
Bl D AMOUNT
100. 00 200
90. 00 20700
80. 00 12000
3, 000. 00 3000
2, 600. 00 2600
2.00 3900
15. 00 2700
151, 000. 00* 151000.
1,127, 440. 00



02- 375004 Bl D245

02-TRI - 299 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
02/ 08/ 05 02/ 09/ 05
| TEM SI XTH SEVENTH El GHTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 40. 00 1200.0 18. 00 540.0 20. 00 600. 0

2 5, 000. 00~ 5000. 0 2, 000. 00* 2000.0 5, 000. 00* 5000. 0

3 4, 000. 00* 4000. 0 10, 000. 00* 10000. 0 15, 000. 00* 15000. 0

4 2,900. 00 2900.0 1, 300. 00 1300. 0 2,500. 00 2500.0

5 68. 00 10200. 0 38. 00 5700.0 90. 00 13500. 0

6 2, 500. 00* 2500.0 5, 000. 00~ 5000. 0 4,000. 00* 4000. 0

7 190, 000. 00* 190000. 0 290, 000. 00* 290000. 0 274, 000. 00* 274000. 0

8 6, 000. 00 12000. 0 5, 800. 00 11600. 0 6, 000. 00 12000. 0

9 2, 000. 00 2000.0 3, 500. 00 3500.0 2, 000. 00 2000.0
10 30. 00 6900. 0 26. 00 5980.0 5.00 1150. 0
11 150. 00 2550.0 100. 00 1700.0 150. 00 2550.0
12 50. 00 100.0 50. 00 100.0 30. 00 60.0
13 23.00 7820.0 26. 00 8840.0 30. 00 10200. 0
14 380. 00 14820. 0 85. 00 3315.0 200. 00 7800. 0
15 2, 000. 00* 2000.0 2, 000. 00* 2000.0 2, 000. 00* 2000.0
16 5, 000. 00* 5000. 0 5, 000. 00* 5000.0 5, 000. 00* 5000. 0
17 35. 00 84000. 0 18. 00 43200. 0 29. 00 69600. 0
18 100. 00 1400. 0 260. 00 3640.0 500. 00 7000. 0
19 27.50 18700. 0 27.00 18360. 0 30. 00 20400.0
20 875. 00 23625.0 700. 00 18900. 0 825. 00 22275.0
21 500. 00 1150.0 690. 00 1587.0 500. 00 1150.0
22 2.00 760.0 1.30 494. 0 1.25 475.0
23 500. 00 900.0 490. 00 882.0 470. 00 846. 0
24 100. 00 3700.0 60. 00 2220.0 90. 00 3330.0
25 2.00 100.0 6. 00 300.0 1.90 95.0
26 4.00 280.0 3.20 224.0 3.20 224.0
27 5, 000. 00* 5000.0 18, 000. 00* 18000. 0 15, 000. 00* 15000. 0
28 129. 00 96750. 0 65. 00 48750.0 85. 00 63750.0
29 94. 00 208680. 0 90. 00 199800. 0 86. 00 190920.0
30 98. 00 44100.0 100. 00 45000. 0 100. 00 45000. 0
31 34. 00 6800. 0 25. 00 5000.0 25. 00 5000.0
32 1, 535. 00 6447.0 1, 300. 00 5460.0 1, 500. 00 6300. 0
33 2,110. 00 25320.0 1, 300. 00 15600. 0 2,200. 00 26400.0
34 400. 00 6400.0 300. 00 4800. 0 250. 00 4000. 0
35 600. 00 600. 0 400. 00 400.0 300. 00 300.0
36 1, 154. 00 32312.0 550. 00 15400. 0 900. 00 25200.0
37 259. 00 233100.0 390. 00 351000. 0 405. 00 364500. 0
38 50. 00 1400. 0 40. 00 1120.0 30. 00 840.0
39 150. 00 300.0 60. 00 120.0 50. 00 100.0




02- 375004 Bl D245

02-TRI - 299 SUMMARY OF REMAI NI NG BI DDERS PAGE 13
02/ 08/ 05 02/ 09/ 05
| TEM SI XTH SEVENTH El GHTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
40 150. 00 300.0 60. 00 120.0 50. 00 100.0
41 75. 00 17250. 0 45. 00 10350. 0 42.00 9660. 0
42 60. 00 9000. 0 70. 00 10500. 0 80. 00 12000. 0
43 3, 500. 00 3500. 0 3, 700. 00 3700.0 3, 700. 00 3700.0
44 2,500. 00 2500.0 3, 000. 00 3000.0 3, 000. 00 3000.0
45 3. 00 5850.0 2.00 3900.0 2.00 3900.0
46 15. 00 2700.0 13. 00 2340.0 13. 00 2340.0
47 160, 000. 00* 160000. 0 123, 000. 00* 123000. 0 130, 000. 00* 130000. 0

TOT 1,271, 914.00 1, 313, 742. 00 1, 394, 765. 00



