STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

03/ 08/ 05
05-0L0704
05- MON-1-43.2/47.0

BI D SUMMARY

I'N MONTEREY COUNTY NEAR BI G SUR

FROM CASTRO CANYON BRIDGE TO 1.6 KM
SOQUTH OF JUAN H GUERA CREEK BRI DGE

ASPHALT CONCRETE OVERLAY

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
03/ 09/ 05
CONTRACT CCODE 'C '
19 CONTRACT | TEMS

FEDERAL AID NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOMEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUS|I NESS ENTERPRI SES -
PROPGCSALS | SSUED 5 FUND TOTAL HMLA 0 TOTAL NUMBER OF WORKI NG DAYS 20
NUMBER OF BI DDERS 3 ENG NEERS EST 444, 000. 00 AMOUNT OVER 48, 490. 80 PERCENT OVER EST 10. 92
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 492, 490. 80 3 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077
2 514, 320. 00 1 PAVEX CONSTRUCTI ON DI VI SI ON 408 574-1400 CC PREF CLAI MED
00000022
330 BLOMQUI ST STREET FAX 408 365-9548
REDWOCD CI TY CA 94063
3 599, 580. 00 2 THE DON CHAPI N CO I NC 831 449-4273 CC PREF CLAI MED

560 CRAZY HORSE RD
SALI NAS CA 93907

00406512

FAX 831 449-0700

3. 0%



05-0L0704 Bl D245

05- MON-1-43 PAGE 2

03/ 08/ 05 03/ 09/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CHRI SP COVPANY STRI PI NG AND PAVEMENT NMARKI NG
FREMONT CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
SAN JOSE CA
TI TAN STORM WATER POLLUTI ON PREVENTI ON PLAN

REDDI NG CA



05-0L0704 Bl D245

05- MON-1-43 PAGE 3

03/ 08/ 05 03/ 09/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 STERNDAHL ENTERPRI SES STRI PI NG AND MARKERS
SUN VALLEY CA
THOVAS AND PRATT CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PORTI ON)

EL SOBRANTE CA

THOVAS AND PRATT WATER POLLUTI ON CONTROL PLAN
EL SOBRANTE CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY | MPORT MATERI AL ( PARTI AL)
LI NCOLN CA
CHRI SP COVPANY STRI PI NG
FREMONT CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
SAN JOSE CA
TI TAN STORM WATER POLLUTI ON PREVENTI ON PLAN

REDDI NG CA



05-0L0704 Bl D245

05- MON-1-43 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
03/ 08/ 05 03/ 09/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 800. 00 800. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 2,000. 00 2, 000. 00
3 ( 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 4, 000. 00 4, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 11, 323. 00 11, 323. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWVP SUM 1, 800. 00 1, 800. 00
6 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 300 4.00 1, 200. 00
7 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 41 20. 00 820. 00
8 152430 ADJUST | NLET EA 2 900. 00 1, 800. 00
9 152438 ADJUST FRAME AND COVER TO GRADE EA 5 500. 00 2,500. 00
10 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 730 10. 00 7, 300. 00
11 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG VB 230 78. 46 18, 045. 80
12 390102 ASPHALT CONCRETE (TYPE A) TONN 5, 030 77.00 387, 310. 00
13 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 20 500. 00 10, 000. 00
14 (S) 840515 THERMOPLASTI C PAVEMENT NMARKI NG MR 41 52. 00 2,132.00
15 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 13, 200 1.20 15, 840. 00
16 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 150 2.18 327. 00
17 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 12, 400 .42 5, 208. 00
18 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 5, 250 1.50 7,875. 00
19 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 4,070 3.00 12, 210. 00

TOTAL 492, 490. 80



05-0L0704 Bl D245
05- MON-1-43 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
03/ 08/ 05 03/ 09/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 1, 000. 00 1000. 00 1, 000. 00 1000. 00
2 4,000. 00 4000. 00 2,500. 00 2500. 00
3 4, 000. 00 4000. 00 2,500. 00 2500. 00
4 18, 000. 00 18000. 00 30, 000. 00 30000. 00
5 5, 000. 00 5000. 00 3, 600. 00 3600. 00
6 15. 00 4500. 00 5.00 1500. 00
7 200. 00 8200. 00 20. 00 820. 00
8 2,000. 00 4000. 00 1, 500. 00 3000. 00
9 800. 00 4000. 00 800. 00 4000. 00
10 10. 00 7300. 00 11. 00 8030. 00
11 90. 00 20700. 00 150. 00 34500. 00
12 74.00 372220. 00 88. 00 442640. 00
13 360. 00 7200. 00 1, 000. 00 20000. 00
14 55. 00 2255. 00 55. 00 2255. 00
15 1.50 19800. 00 1.25 16500. 00
16 6. 00 900. 00 3. 00 450. 00
17 .90 11160. 00 .50 6200. 00
18 1.50 7875. 00 1.50 7875. 00
19 3.00 12210. 00 3.00 12210. 00
TOT 514, 320. 00 599, 580. 00




