STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT
I'N KERN COUNTY I N AND NEAR DELANO
FROM 1.0 KM SOQUTH OF SHERWOCOD

AVENUE OVERCROSSI NG TO 0.8 KM SOUTH

CF TULARE COUNTY LI NE

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

03/ 15/ 05
06-0C1204
06- KER-99-48. 7/ 57. 1

H GHWAY OVERLAY

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN' S BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 10 FUND TOTAL HMLA 0 TOTAL NUMBER OF WORKI NG DAYS
NUMBER OF Bl DDERS 4 ENG NEERS EST 1,372, 000. 00 AMOUNT OVER 887, 467. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 2,259, 467. 00 2 W NDSOR FUEL CO
P O BOX 38 FAX
W NDSOR CA 95492-0038
2 2,347,900. 00 1 GRI FFI TH COVPANY
P O BOX 70157 FAX
BAKERSFI ELD CA 93387
3 2,382,748. 00 4 HENDERSON CONSTRUCTI ON
COVPANY
4942 E YALES STE 101 FAX
FRESNO CA 93727
4 2,714, 291. 00 3 GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA 95077

OF TRANSPORTATI ON

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

Bl D245
PAGE 1
03/ 16/ 05

CONTRACT CODE 'B '
15 CONTRACT | TEMS

3. 0%
45

PERCENT OVER EST 64. 68

FAX

707 838-9751
00776848
707 838-3361

661 831-7331
00000088
661 831-0113

559 455-1980
00508614
559 455-1987

831 724-1011
00000089
831 768-4021

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS

CC PREF CLAI MED



06- 0C1204 Bl D245

06- KER- 99- 4 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 2

03/ 15/ 05 03/ 16/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CHRI SP COVPANY I TEM5 13 THRU 15
FREMONT CA
STATEW DE SAFETY AND SI GNS I TEMS 4 AND 6
NI POMO CA
TI TAN | TEM 2

REDDI NG CA



06- 0C1204 Bl D245

06- KER- 99- 4 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3

03/ 15/ 05 03/ 16/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CHRI SP COVPANY STRI PI NG AND MARKI NG
FREMONT CA
GLOBAL ENVI RONMENTAL NETWORK PREPARE WATER POLLUTI ON CONTROL PROGRAM
FOUNTAI N VALLEY CA
PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANE
Rl VERSI DE CA
STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS
NI POMO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CENTRAL STRI PI NG SERVI CE | NC ITEM5 5 AND 13 THRU 15

RANCHO CORDOVA CA 95740

E J BRENEMAR MOBI LI ZATI ON
BAKERSFI ELD CA

SAMS EQUPNMVENT AND SUPPLY | TEM 2
FRESNO CA 93474-7797

STATEW DE SAFETY AND SI GNS I TEMS 4 THRU 6
NI POMO CA 93449



06- 0C1204 Bl D245

06- KER- 99- 4 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4

03/ 15/ 05 03/ 16/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CENTRAL STRI PI NG SERVI CE STRI PI NG AND MARKI NG
RANCHO CORDOVA CA
PAVEMENT RECYCLI NG COLD PLANE ASPHALT CONCRETE PAVEMENT ( PORTI ON)
RI VERSI DE CA
PAVEMENT RECYCLI NG REPLACE ASPHALT CONCRETE SURFACE ( PORTI ON)
Rl VERSI DE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS

NI POMO CA



06- 0C1204 Bl D245

06- KER- 99- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
03/ 15/ 05 03/ 16/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070020 WARRANTY LS LUMP SUM 1, 000. 00 1, 000. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 20, 800. 00 20, 800. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 15, 000. 00 15, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 76, 421. 00 76, 421. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 685, 252. 00 685, 252. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 87, 200. 00 87, 200. 00
7 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 2,720 5. 20 14, 144. 00
8 374492 ASPHALTI C EMULSI ON ( POLYMER MODI FI ED) TONN 280 300. 00 84, 000. 00
9 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 40 151. 00 6, 040. 00
10 034017 GAP GRADED POLYMER MODI FI ED ASPHALT TONN 7,110 72. 50 515, 475. 00
CONCRETE ( BONDED WEARI NG COURSE)
11 034018 RUBBERI ZED BONDED WEARI NG COURSE TONN 7, 800 80. 00 624, 000. 00
(TYPE O
12 390102 ASPHALT CONCRETE ( TYPE A) TONN 310 226. 00 70, 060. 00
13 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 12 50. 00 600. 00
14 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 105, 000 .44 46, 200. 00
( SPRAYABLE)
15 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 5, 310 2.50 13, 275. 00

TOTAL 2,259, 467. 00



06- 0C1204 Bl D245
06- KER- 99- 4 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
03/ 15/ 05 03/ 16/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 50, 000. 00 50000. 00 207, 500. 00 207500. 00 14, 910. 00 14910. 00

2 2,500. 00 2500. 00 51, 095. 55 51095. 55 1, 000. 00 1000. 00

3 5, 000. 00 5000. 00 12, 500. 00 12500. 00 19, 000. 00 19000. 00

4 21, 500. 00 21500. 00 3, 636. 25 3636. 25 2,909. 00 2909. 00

5 121, 749. 00 121749. 00 60, 750. 00 60750. 00 230, 000. 00 230000. 00

6 15, 000. 00 15000. 00 5, 875. 00 5875. 00 35, 000. 00 35000. 00

7 5. 00 13600. 00 5.93 16129. 60 5. 00 13600. 00

8 350. 00 98000. 00 416. 12 116513. 60 320. 00 89600. 00

9 500. 00 20000. 00 89. 84 3593. 60 420. 00 16800. 00

10 123. 00 874530. 00 114.04 810824. 40 142. 00 1009620. 00

11 131. 00 1021800. 00 127.70 996060. 00 153. 00 1193400. 00

12 115. 00 35650. 00 75. 44 23386. 40 120. 00 37200. 00

13 56. 00 672. 00 68. 75 825. 00 55. 00 660. 00

14 .50 52500. 00 .50 52500. 00 .32 33600. 00

15 2.90 15399. 00 4. 06 21558. 60 3.20 16992. 00

TOT 2,347, 900. 00 2,382,748. 00 2,714,291. 00




