STATE OF CALI FORNI A BI D SUMMARY DEPARTMVENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENI NG DATE 04/ 05/ 05 IN EL DORADO COUNTY NEAR COOL AT 04/ 06/ 05
CONTRACT NUMBER 03- 306604 CHERRY ACRES ROAD CONTRACT CODE 'D '
LOCATI ON 03- ED- 193-0. 3/ 0. 7 44 CONTRACT | TEMB
CONSTRUCT LEFT TURN CHANNELI ZATI ON FEDERAL Al D ACST- S193- (007) E
PH- S193- (007) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 17.0%
PROPOSALS | SSUED 9 FUND TOTAL HBl 560, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUVBER OF Bl DDERS 4 ENG NEERS EST 487,949. 00 AMOUNT UNDER 37, 133. 00 PERCENT UNDER EST 7.61
PROGRAM ELEMENTS RAS
Bl D RANK BID TOTAL BIDDER I D BI DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 450, 816.00 4 MARTI N GENERAL 916 989- 8187
ENG NEERI NG | NC 00844279
133 CANYON RI M DRI VE FAX 916 989-8191
FOLSOM CA 95630
2 462, 853. 00 1 HUTCHI NS PAVI NG AND 530 246- 4272
ENG NEERI NG | NC 00589312
16424 CLEAR CREEK ROAD FAX 530 246-4279
REDDI NG CA 96001
3 490, 002. 60 3 BALDW N CONTRACTI NG 530 742-5141
COVPANY | NC 00091712
4509 SKYWAY DRI VE FAX 530 742-6220
MARYSVI LLE CA 95901
4 499, 880. 00 2 T L PETERSON 530 347- 1895

19149 W NDWARD VAY
COTTONWOOD CA 96022

00842280
FAX 530 347-1895



03-3C6604 Bl D245

03-ED-193-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

04/ 05/ 05 04/ 06/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 ANRAK COLD PLANE ASPHALT CONCRETE
5820 NMAYHEW ROAD
SACRAMENTO CA 95827

CENTRAL STRI PI NG SERVI CE STRI PI NG
3489 LUYUNG DR
RANCHO CORDOVA CA 95742

R AND R SUPERI OR SAFETY TRAFFI C CONTROL ( PARTI AL)
1040 W KETTLEMAN LANE
LODI CA 95240

SELBYS SO L ERCSI ON CONTROL
P O BOX 2120
LOOM S CA 95650

TENNYSON ELECTRI C ELECTRI CAL
7275 NATI ONAL DR
LI VERMORE CA 94550

WESTERN O L TACK O L
8556 VEYAND AVE
SACRAMENTO CA 95828



03-3C6604 Bl D245

03-ED-193-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

04/ 05/ 05 04/ 06/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CENTRAL STRI PI NG SERVI CE | NC ITEM5S 9, 16 AND 37 THRU 42
RANCHO CORDOVA CA
CONSTRUCTI ON AREA SIGNS | NC I TEMS 6, 8, 10, 12, 29, 35 AND 36
NEWCASTLE CA
NI TTA CONSTRUCTI ON | NC | TEM5 17 THRU 23
LOOM S CA
TENNYSON ELECTRI C I NC | TEM 43

LI VERMORE CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CENTRAL STRI PI NG SERVI CE ITEMS 7, 9, 16 AND 37 THRU 42 ( PARTI AL)
RANCHO CORDOVA CA
NI TTA CONSTRUCTI ON I TEMS 17 THRU 23
LOOM S CA
OWNI Pl PELI NES I TEM5 11, 28 AND 30 THRU 34
RED BLUFF CA
R AND R SUPERI CR SAFETY I NC I TEMS 6, 8, 10, 12, 29, 35 AND 36 (PARTIAL)
LODI CA
TENNYSON ELECTRI C | NC | TEM 43 ( PARTI AL)

LI VERMORE CA



03-3C6604 Bl D245

03-ED-193-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

04/ 05/ 05 04/ 06/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA
DON GARCI A EXCAVATI ON AND PAVI NG ASPHALT CONCRETE PAVI NG
SQUTH LAKE TAHCE CA
NI TTA CONSTRUCTI ON ERCSI ON CONTROL
LOOM S CA
PACI FI C EXCAVATI ON | NC LI GHTI NG

ELK GROVE CA



03-3C6604 Bl D245

03- ED- 193- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
04/ 05/ 05 04/ 06/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 180 14. 00 2,520. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 200. 00 1, 200. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00 2, 000. 00
4 074029 TEMPORARY SI LT FENCE M 160 18. 00 2, 880. 00
5 074035 TEMPORARY CHECK DAM M 170 18. 00 3, 060. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 860. 00 860. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 67, 000. 00 67, 000. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 3, 500. 00 3, 500. 00
9 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 200 5. 50 1, 100. 00
STRI PE
10 150742 REMOVE ROADSI DE S| GN EA 5 44. 00 220. 00
11 150805 REMOVE CULVERT M 20 615. 00 12, 300. 00
12 152322 RESET ROADSI DE SI GN (WOOD POST) EA 2 120. 00 240. 00
13 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 2, 890 3.30 9,537. 00
14 160101 CLEARI NG AND GRUBBI NG HA 1 12, 000. 00 12, 000. 00
15 190101 ROADWAY EXCAVATI ON VB 680 47.00 31, 960. 00
16 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 2, 200. 00 2, 200. 00
17 203003 STRAW ( EROSI ON CONTROL) TONN 2 440. 00 880. 00
18 203014 FI BER ( EROSI ON CONTROL) KG 680 1.10 748. 00
19 203021 FI BER ROLLS M 230 10. 20 2, 346. 00
20 (S) 203024 COVPOST ( EROSI ON' CONTROL) VB 4 375. 00 1, 500. 00
21 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 15 110. 00 1, 650. 00
22 203056 COWVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 540 2.45 1, 323. 00
23 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 70 2.70 189. 00
24 260201 CLASS 2 AGGREGATE BASE VB 870 76. 80 66, 816. 00
25 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 15 700. 00 10, 500. 00
26 390102 ASPHALT CONCRETE ( TYPE A) TONN 1,020 76. 60 78, 132. 00
27 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 270 96. 60 26, 082. 00
28 510535 M NOR CONCRETE ( HEADWALL) VB 5 2, 000. 00 10, 000. 00
29 566011 ROADSI DE SI GN - ONE POST EA 6 162. 00 972. 00
30 641140 900 MM PLASTI C PI PE M 55 251. 00 13, 805. 00
31 664014 450 MM CORRUGATED STEEL PI PE M 13 317. 00 4,121.00
(1.63 MV THI CK)
32 705044 450 MM STEEL FLARED END SECTI ON EA 2 750. 00 1, 500. 00
33 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 12 484. 00 5, 808. 00
34 729010 ROCK SLOPE PROTECTI ON FABRI C MR 19 24. 00 456. 00
35 820107 DEL| NEATOR ( CLASS 1) EA 22 45. 00 990. 00



03-3C6604 Bl D245

03- ED- 193- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
04/ 05/ 05 04/ 06/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 820112 MARKER ( CULVERT) EA 2 45. 00 90. 00
37 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 24 60. 00 1, 440. 00
38 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 1,180 1.10 1, 298. 00
( SPRAYABLE)
39 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 380 3.20 4,416. 00
40 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 70 7.10 497. 00
41 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 400 1. 60 640. 00
(BROKEN 10.98 M- 3.66 M
42 (S) 850122 PAVEMENT MARKER EA 190 21. 00 3, 990. 00
( RETROREFLECTI VE- RECESSED)
43 860401 LI GHTI NG LS LUVMP SUM 19, 000. 00 19, 000. 00
44 198001 | MPORTED BORROW VB 1, 100 35. 50 39, 050. 00

TOTAL 450, 816. 00



03-3C6604 Bl D245
03-ED-193-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
04/ 05/ 05 04/ 06/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 20. 00 3600. 00 30. 00 5400. 00 13. 00 2340. 00
2 1, 000. 00 1000. 00 1, 000. 00 1000. 00 1, 500. 00 1500. 00
3 1, 500. 00 1500. 00 5, 000. 00 5000. 00 1, 000. 00 1000. 00
4 30. 00 4800. 00 40. 00 6400. 00 23.00 3680. 00
5 30. 00 5100. 00 50. 00 8500. 00 45. 00 7650. 00
6 2, 000. 00 2000. 00 765. 00 765. 00 5, 000. 00 5000. 00
7 26, 000. 00 26000. 00 30, 000. 00 30000. 00 51, 000. 00 51000. 00
8 2, 000. 00 2000. 00 10, 000. 00 10000. 00 15, 000. 00 15000. 00
9 6. 00 1200. 00 5. 00 1000. 00 5. 00 1000. 00
10 100. 00 500. 00 40. 00 200. 00 200. 00 1000. 00
11 165. 00 3300. 00 120. 00 2400. 00 300. 00 6000. 00
12 200. 00 400. 00 110. 00 220. 00 350. 00 700. 00
13 4.00 11560. 00 2.00 5780. 00 2.00 5780. 00
14 6, 000. 00 6000. 00 6, 000. 00 6000. 00 6, 000. 00 6000. 00
15 37.00 25160. 00 100. 00 68000. 00 55. 00 37400. 00
16 2,000. 00 2000. 00 2,000. 00 2000. 00 2, 000. 00 2000. 00
17 1, 500. 00 3000. 00 1,229.00 2458. 00 1, 200. 00 2400. 00
18 1.00 680. 00 .91 618. 80 1.00 680. 00
19 11.00 2530. 00 10. 40 2392. 00 10. 00 2300. 00
20 500. 00 2000. 00 370. 00 1480. 00 310. 00 1240. 00
21 150. 00 2250. 00 147. 00 2205. 00 150. 00 2250. 00
22 1.00 540. 00 .74 399. 60 1.00 540. 00
23 3.00 210. 00 2.41 168. 70 2.00 140. 00
24 70. 00 60900. 00 85. 00 73950. 00 78. 00 67860. 00
25 530. 00 7950. 00 455. 00 6825. 00 250. 00 3750. 00
26 92. 00 93840. 00 74.00 75480. 00 100. 00 102000. 00
27 120. 00 32400. 00 100. 00 27000. 00 130. 00 35100. 00
28 2, 000. 00 10000. 00 2,345.00 11725. 00 2,500. 00 12500. 00
29 350. 00 2100. 00 145. 00 870. 00 300. 00 1800. 00
30 475. 00 26125. 00 800. 00 44000. 00 600. 00 33000. 00
31 475. 00 6175. 00 500. 00 6500. 00 560. 00 7280. 00
32 300. 00 600. 00 650. 00 1300. 00 200. 00 400. 00
33 100. 00 1200. 00 250. 00 3000. 00 80. 00 960. 00
34 7.00 133. 00 5.00 95. 00 20. 00 380. 00
35 35. 00 770. 00 42.00 924. 00 50. 00 1100. 00
36 40. 00 80. 00 42. 00 84. 00 50. 00 100. 00
37 60. 00 1440. 00 55. 00 1320. 00 60. 00 1440. 00
38 1.00 1180. 00 1.00 1180. 00 1.00 1180. 00
39 4.00 5520. 00 3.00 4140. 00 3.00 4140. 00




03-3C6604 Bl D245

03-ED-193-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
04/ 05/ 05 04/ 06/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
40 8. 00 560. 00 6.75 472. 50 7.00 490. 00
41 2.00 800. 00 1.50 600. 00 2.00 800. 00
42 25. 00 4750. 00 20. 00 3800. 00 20. 00 3800. 00
43 22,000. 00 22000. 00 19, 250. 00 19250. 00 30, 000. 00 30000. 00
44 70. 00 77000. 00 41. 00 45100. 00 32.00 35200. 00

TOT 462, 853. 00 490, 002. 60 499, 880. 00



