STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGOSALS | SSUED 26

NUMBER OF Bl DDERS 6
PROGRAM ELEMENTS

Bl D RANK

04/ 19/ 05
04- 0C6804

B I

04- ALA-24-1.8/6.2

DI SADVANTAGED BUSI NESS ENTERPRI SE -
4, 600, 000

FUND TOTAL
ENG NEERS EST

HA22

4,141,980.00 AMOUNT UNDER

D

SUMMARY

I N ALAMEDA COUNTY | N CAKLAND FROM
ROUTE 580 AND 24 SEPARATION TO
1.7 KM EAST OF THE ROUTE 24 AND 13
I NTERSECTI ON

REHABI LI TATE PAVEMENT

RAS

Bl D TOTAL

3,593, 215. 00

3,703, 426. 00

3,744, 444. 00

3,747,777.00

3, 768, 360. 00

Bl DDER | D

8. 0%

TOTAL NUMBER OF WORKI NG DAYS

548, 765. 00

DEPARTMENT

OF TRANSPORTATI ON

Bl D245
PACE 1
04/ 20/ 05
CONTRACT CODE "A '
33 CONTRACT | TEMS

FEDERAL AlD ACNH P024-(028)E

95

PERCENT UNDER EST 13. 25

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

O C JONES AND SONS I NC

1520 FOURTH STREET
BERKELEY CA 94710

BAY CI TI ES PAVI NG AND GRADI NG
I NC

P O BOX 6227

CONCORD CA 94524

GALLAGHER AND BURK | NC

P O BOX 7227
OAKLAND CA 94601
GH LOTTI BROS I NC

525 JACOBY STREET
SAN RAFAEL CA 94901

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA 95077

FAX

FAX

FAX

FAX

FAX

415 526- 3424
00759729
415 526- 0990

925 687- 6666
00238650
925 687-2122

510 261- 0466
00141140
510 261-0478

415 454-7011
00132128
415 454-8376

831 724-1011
00000089
831 768-4021



04- 0C6804
04- ALA-24-1
04/ 19/ 05

3, 997, 485. 00

4

R G W CONSTRUCTI ON | NC

P O BOX 2910
LI VERMORE CA 94551

Bl D245
PACGE 2
04/ 20/ 05

925 606- 2400
00591940
FAX 925 961-1925



04- 0C6804
04- ALA-24-1
04/ 19/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

04/ 20/ 05
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ABSL
HAYWARD CA

A C DI KE COVPANY
LI NCOLN CA

LI NEAR OPTI ONS
MENLO PARK CA

MULTI PLE CONCRETE
OGDEN UT

MUREL CO
PO NT RI CHMOND CA

R E SERRANO
PLEASANT HI LL CA

UNI TED RENTALS
SAN JOSE CA

COLD PLANE ASPHALT CONCRETE ( PARTI AL)

ASPHALT CONCRETE DI KE

STRI PI NG

CONCRETE GRI NDI NG

ELECTRI CAL

CONCRETE PAVI NG

TRAFFI C CONTROL AND CONSTRUCTI ON AREA SI GNS ( PARTI AL)



04- 0C6804 Bl D245

04- ALA-24-1 PAGE 4

04/ 19/ 05 04/ 20/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C CURBS ASPHALT CONCRETE DI KE
ELK GROVE CA
CAL SAFETY TRAFFI C CONTROL
FREMONT CA
FMG GRI ND ASPHALT CONCRETE
SANTA CLARA CA
FARWEST SAFETY CONSTRUCTI ON AREA SI GNS
LODI CA
L A SI GNAL CONSTRUCTI ON DETECTOR LOOPS
I NDUSTRY CA
PENHALL COVPANY GROOVE AND GRI ND PORTLAND CEMENT CONCRETE

SAN LEANDRO CA

PROFESSI ONAL CONSTRUCTI ON SERVI CE REPLACE CONCRETE PAVEMENT
PLEASANT HI LL

RI LEYS STRI Pl NG STRI PI NG
UNTON CI TY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
KENT O L SERVI CE ASPHALT EMULSI ON
STOCKTON CA

CONTI NUED ON NEXT PAGE



04- 0C6804 Bl D245
04- ALA-24-1 PAGE 5
04/ 19/ 05 04/ 20/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 LI NEAR OPTI ONS | NC STRI PI NG
MENLO PARK CA
MURELCO ELECTRI C ELECTRI CAL AND DETECTCOR LOOPS
PO NT RI CHVOND CA
PENHALL COVPANY GROOVE AND GRI ND CONCRETE PAVEMENT
SAN LEANDRO CA
R E SERRANO | NC CONCRETE PAVEMENT
PLEASANT HI LL CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY ASPHALT CONCRETE DI KE

CONTI NUED

2788 VENTURE DRI VE
LI NCOLN CA

BAYLI NE CUTTI NG AND CORI NG | NC
1033 YERBA BUENA AVENUE
OAKLAND CA

MJURELCO ELECTRI C
P O BOX 70039
PO NT RI CHMOND CA

PENHALL COVPANY
13750 CATALI NA STREET
SAN LEANDRO CA

ON NEXT PAGE

SAWCUT

LOOP REPLACEMENT

GRADI NG AND GROOVI NG



04- 0C6804
04- ALA-24-1
04/ 19/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 6
04/ 20/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

RI LEYS STRI PI NG
350 W CHANNEL ROAD
BENI Cl A CA

STATEW DE SAFETY AND SI GNS
130 GROBI C COURT
FAI RFI ELD CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A C DI KE COVPANY
LI NCOLN CA

MULTI PLE CONCRETE CUTTI NG
OGDEN UT

MUREL CO
PO NT RI CHMOND CA

R E SERRANO
PLEASANT HI LL CA

RI LEYS STRI PI NG
UNTON CITY CA

UNI TED RENTALS
SAN JOSE CA

UNI TED RENTALS
SAN JOSE CA

ASPHALT CONCRETE DI KE

GROOVE AND GRI ND PORTLAND CEMENT CONCRETE

ELECTRI CAL

PORTLAND CEMENT CONCRETE

STRI PI NG

CONSTRUCTI ON AREA SI GNS

TRAFFI C CONTROL



04- 0C6804
04- ALA-24-1
04/ 19/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 7

04/ 20/ 05
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE COVPANY
LI NCOLN CA

BOBBI E MACK GRI NDI NG
VI SALI A CA

KENTS O L
STOCKTON CA

LI NEAR OPTI ONS
MENLO PARK CA

MJURELCO ELECTRI C
PO NT RI CHMOND CA

PENHALL COVPANY
SAN LEANDRO CA

R E SERRANO
PLEASANT HI LL CA

UNI TED RENTALS
SAN JOSE CA

ASPHALT CONCRETE DI KE

COLD PLANE ASPHALT CONCRETE

FOG SEAL AND PAI NT Bl NDER

STRI PI NG

ELECTRI CAL

GROOVE AND GRI ND PORTLAND CEMENT CONCRETE

PORTLAND CEMENT CONCRETE REPLACEMENT

CONSTRUCTI ON AREA SI GNS



04- 0C6804 Bl D245

04- ALA- 24- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
04/ 19/ 05 04/ 20/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 20, 000. 00 20, 000. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 3, 000. 00 6, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 20, 000. 00 20, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 143, 000. 00 143, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 12, 000. 00 12, 000. 00
7 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 2,410 1.50 3, 615. 00
8 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 2,020 3.00 6, 060. 00
STRI PE
9 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG MR 250 35. 00 8, 750. 00
10 150722 REMOVE PAVEMENT MARKER EA 360 2.00 720. 00
11 150771 REMOVE ASPHALT CONCRETE DI KE M 7, 440 1. 00 7, 440. 00
12 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 111, 000 3.25 360, 750. 00
13 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 500. 00 1, 500. 00
14 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 14 550. 00 7,700. 00
15 390145 REPLACE ASPHALT CONCRETE SURFACI NG VB 840 205. 00 172, 200. 00
16 390155 ASPHALT CONCRETE ( TYPE A) TONN 3,790 105. 00 397, 950. 00
17 390206 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 1, 800 110. 00 198, 000. 00
18 390207 RUBBERI ZED ASPHALT CONCRETE ( TYPE O) TONN 8, 370 100. 00 837, 000. 00
19 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 3,720 3.50 13, 020. 00
20 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 3,720 3. 50 13, 020. 00
21 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 65 500. 00 32, 500. 00
22 401108 REPLACE CONCRETE PAVEMENT VB 370 950. 00 351, 500. 00
(RAPI D STRENGTH CONCRETE)
23 420102 GROOVE EXI STI NG CONCRETE PAVEMENT M2 41, 300 3.50 144, 550. 00
24 420201 GRI ND EXI STI NG CONCRETE M2 67, 800 5.70 386, 460. 00
PAVENENT
25 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 260 35. 00 9, 100. 00
26 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 25, 900 1.00 25, 900. 00
27 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2,170 1. 50 3, 255. 00
28 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 840 1. 00 1, 840. 00
(BROKEN 3.66 M- 0.92 M
29 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 470 1. 00 470. 00
(BROKEN 5.18 M- 2.14 M
30 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 8, 500 2.25 19, 125. 00
31 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3, 940 3.50 13, 790. 00
32 (S) 033435 LOOP DETECTOR REPLACEMENT LS LUMP SUM 25, 000. 00 25, 000. 00



04- 0C6804 Bl D245

04- ALA-24-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 9
04/ 19/ 05 04/ 20/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
33 999990 MOBI LI ZATI ON LS LUMP SUM 350, 000. 00 350, 000. 00

TOTAL 3, 593, 215. 00



04- 0C6804 Bl D245

04- ALA-24-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
04/ 19/ 05 04/ 20/ 05
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 1, 000. 00 1000. 00 1, 000. 00 1000. 00 1, 000. 00 1000. 00 1, 000. 00 1000. 00
2 8, 000. 00 8000. 00 5, 000. 00 5000. 00 1, 000. 00 1000. 00 1, 000. 00 1000. 00
3 2,500. 00 5000. 00 5, 000. 00 10000. 00 850. 00 1700. 00 4, 000. 00 8000. 00
4 20, 900. 00 20900. 00 20, 000. 00 20000. 00 24,000. 00 24000. 00 15, 000. 00 15000. 00
5 187, 000. 00 187000. 00 392, 724. 00 392724. 00 140, 000. 00 140000. 00 5, 000. 00 5000. 00
6 14, 140. 00 14140. 00 40, 000. 00 40000. 00 10, 000. 00 10000. 00 5, 000. 00 5000. 00
7 4.40 10604. 00 1.50 3615. 00 4.00 9640. 00 4.00 9640. 00
8 7.70 15554. 00 3.00 6060. 00 7.00 14140. 00 7.00 14140. 00
9 38. 50 9625. 00 35. 00 8750. 00 35. 00 8750. 00 35. 00 8750. 00
10 2.20 792. 00 1.00 360. 00 2.00 720. 00 2.00 720. 00
11 1.00 7440. 00 3.00 22320. 00 3.55 26412. 00 2.00 14880. 00
12 2.50 277500. 00 3. 80 421800. 00 4.50 499500. 00 4.00 444000. 00
13 1, 500. 00 1500. 00 1, 500. 00 1500. 00 1, 500. 00 1500. 00 1, 500. 00 1500. 00
14 1, 103. 00 15442. 00 100. 00 1400. 00 150. 00 2100. 00 100. 00 1400. 00
15 278.00 233520. 00 275. 00 231000. 00 300. 00 252000. 00 325. 00 273000. 00
16 90. 00 341100. 00 75. 00 284250. 00 90. 00 341100. 00 72.00 272880. 00
17 101. 00 181800. 00 85. 00 153000. 00 94. 00 169200. 00 80. 00 144000. 00
18 92.75 776317. 50 85. 00 711450. 00 94. 00 786780. 00 80. 00 669600. 00
19 4.40 16368. 00 6. 00 22320. 00 3.25 12090. 00 4.00 14880. 00
20 4.40 16368. 00 6. 00 22320. 00 3.25 12090. 00 4.00 14880. 00
21 864. 00 56160. 00 1.00 65. 00 500. 00 32500. 00 100. 00 6500. 00
22 1, 018. 00 376660. 00 900. 00 333000. 00 850. 00 314500. 00 1, 210. 00 447700. 00
23 4. 37 180481. 00 4.00 165200. 00 4.24 175112. 00 7.25 299425. 00
24 6. 66 451548. 00 6. 00 406800. 00 6.48 439344. 00 9. 00 610200. 00
25 49. 50 12870. 00 35. 00 9100. 00 45. 00 11700. 00 45. 00 11700. 00
26 1.10 28490. 00 1.00 25900. 00 1.00 25900. 00 1.00 25900. 00
27 2.75 5967. 50 1.50 3255. 00 2.50 5425. 00 2.50 5425. 00
28 2.75 5060. 00 1.00 1840. 00 2.50 4600. 00 2.50 4600. 00
29 1.10 517. 00 1.00 470. 00 1.00 470. 00 1.00 470. 00
30 2.20 18700. 00 2.25 19125. 00 2.00 17000. 00 2.00 17000. 00
31 3.30 13002. 00 3.00 11820. 00 3.00 11820. 00 3.00 11820. 00
32 44,000. 00 44000. 00 35, 000. 00 35000. 00 40, 000. 00 40000. 00 45, 000. 00 45000. 00
33 370, 000. 00 370000. 00 374, 000. 00 374000. 00 355, 684. 00 355684. 00 363, 350. 00 363350. 00
TOT 3, 703, 426. 00 3,744, 444. 00 3,747,777.00 3, 768, 360. 00
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04- 0C6804
04- ALA-24-1
04/ 19/ 05

5, 000. 00
2, 000. 00
100, 000. 00
174, 500. 00
20, 000. 00
4.00

7.00

35. 00
2.00

1.00

4.50

1, 500. 00
550. 00
300. 00
60. 00

85. 00

85. 00
4.00

4.00

550. 00

1, 100. 00

WNRENNRE OO
(&)}
o

53, 000. 00
380, 000. 00

4000.
100000.
174500.

20000.
9640.
14140.
8750.
720.

7440.
499500.

1500.

7700.
252000.
227400.
153000.
711450.

14880.
14880.
35750.
407000.
247800.
569520.
11700.
25900.
5425.
4600.
470.
17000.
11820.
53000.
380000.

00

3, 997, 485. 00

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PACGE 11
04/ 20/ 05



