STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 6
NUMBER OF Bl DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

05/ 04/ 05
06- 496904

06- FRE-41-0.6/3.0

FUND TOTAL
ENG NEERS EST

RAS
Bl D TOTAL

Bl D

SUMMARY

IN FRESNO COUNTY NEAR RI VERDALE
FROM 1. 0 KM NORTH OF KI NGS AND

FRESNO COUNTY LI NE TO HARLAN AVENUE

RESURFACE ASPHALT CONCRETE

HA22 694, 000
646, 720. 00
Bl DDER | D

814, 588. 00 4

877, 252.

10 3

943, 304. 25 1

946, 908. 00 2

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

AMOUNT OVER 167, 868. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
05/ 05/ 05
CONTRACT CODE 'D '
17 CONTRACT | TEMS

FEDERAL Al D NONE

PERCENT OVER

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA 95077

LEES PAVI NG | NC

1212 N PLAZA DRI VE
VI SALI A CA 93291

M J MENEFEE CONST | NC

P O BOX 700
FOALER CA 93625

W JAXON BAKER | NC

P O BOX 994248
REDDI NG CA 96099- 4248

FAX

FAX

FAX

FAX

831 724-1011
00000089
831 768-4021

559 651-1337
00282929
559 651-2335

559 896-1100
00745178
559 896-2094

530 241-1086
00471473
530 243-0787

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

30
EST 25. 96

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



06- 496904 Bl D245

06- FRE-41-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 04/ 05 05/ 05/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APCO SHOULDER BACKI NG ( PARTI AL)
GOSHEN CA
BOBBI E MACK GRI NDI NG | TEMS 6 AND 8 ( PARTI AL)
VI SALI A CA
SAFETY STRI PI NG SERVI CE STRI PI NG
GOSHEN CA
TI TAN PREPARE WATER POLLUTI ON CONTROL PROGRAM

REDDI NG CA



06- 496904
06- FRE- 41-0
05/ 04/ 05

Bl DDER | D

NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

05/ 05/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 APCO EQUI PMENT RENTAL
GOSHEN CA
BOBBI E MACK GRI NDI NG GRI NDI NG
VI SALI A CA
K R C SAFETY COVPANY CONSTRUCTI ON AREA SI GNS
VI SALI A CA
SAFETY STRI PI NG SERVI CE STRI PI NG
GOSHEN CA
TAKAKO TRAFFI C CONTRCL TRAFFI C CONTROL
MOUNTAI N RANCH CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 SAFETY STRI PI NG SERVI CE STRI PI NG

GOSHEN CA

TI TAN
REDDI NG CA

TI TAN
REDDI NG CA

PORTABLE CHANGEABLE MESSAGE BOARD

STORM WATER POLLUTI ON CONTROL PROGRAM



06- 496904 Bl D245

06- FRE-41-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
05/ 04/ 05 05/ 05/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 BOBBI E MACK GRI NDI NG I TEMS 6 AND 8 ( PARTI AL)
VI SALI A CA
SAFETY STRI PI NG SERVI CE I TEMS 11 THRU 17

GOSHEN CA



06- 496904 Bl D245

06- FRE- 41- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 04/ 05 05/ 05/ 05
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 800. 00 800. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 200. 00 3, 200. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 193, 000. 00 193, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 7,500. 00 7,500. 00
6 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 1, 060 3. 00 3, 180. 00
7 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG TONN 436 47.00 20, 492. 00
8 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 1,210 180. 00 217, 800. 00
9 390206 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 7,100 50. 00 355, 000. 00
10 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 14 1. 00 14. 00
11 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 27 40. 00 1, 080. 00
12 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 7,730 . 50 3, 865. 00
( SPRAYABLE)
13 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 500 .95 1, 425. 00
14 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 280 . 90 252. 00
15 (S) 840568 100 MV THERMOPLASTI C TRAFFI C STRI PE M 100 . 50 50. 00
(BROKEN 3.66 M- 0.92 M
16 (S) 840570 100 MV THERMOPLASTI C TRAFFI C STRI PE M 3,430 1.00 3, 430. 00
(BROKEN 10.98 M- 3.66 M
17 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 500 4.00 2, 000. 00

TOTAL 814, 588. 00



06- 496904 Bl D245
06- FRE-41-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
05/ 04/ 05 05/ 05/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 2,100. 00 2100. 00 910. 00 910. 00 600. 00 600. 00
2 5, 000. 00 5000. 00 2,460. 00 2460. 00 1, 000. 00 1000. 00
3 3, 500. 00 3500. 00 5, 300. 00 5300. 00 3, 900. 00 3900. 00
4 30, 000. 00 30000. 00 43, 300. 00 43300. 00 200, 000. 00 200000. 00
5 8, 000. 00 8000. 00 3, 750. 00 3750. 00 13, 000. 00 13000. 00
6 2.00 2120. 00 4.45 4717. 00 5.00 5300. 00
7 41. 00 17876. 00 37.50 16350. 00 95. 00 41420. 00
8 224.10 271161. 00 181. 30 219373. 00 184. 00 222640. 00
9 72.76 516596. 00 87. 80 623380. 00 63. 00 447300. 00
10 700. 00 9800. 00 775. 00 10850. 00 1.00 14. 00
11 40. 00 1080. 00 45.75 1235. 25 40. 00 1080. 00
12 .52 4019. 60 .60 4638. 00 .55 4251. 50
13 .95 1425. 00 1.10 1650. 00 1.00 1500. 00
14 .90 252. 00 1.05 294. 00 1.00 280. 00
15 .50 50. 00 .60 60. 00 .50 50. 00
16 .75 2572.50 .90 3087. 00 .75 2572.50
17 3. 40 1700. 00 3.90 1950. 00 4.00 2000. 00
TOT 877,252.10 943, 304. 25 946, 908. 00




