STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 18/ 05 I N MADERA COUNTY AT QCAKHURST FROM 05/ 19/ 05
CONTRACT NUMBER 06- 303104 FRESNO RI VER BRI DGE TO 0.2 KM NORTH CONTRACT CODE 'C '
LOCATI ON 06- MAD- 41- 35. 4/ 35. 6 OF ROUTE 41 AND 49 | NTERSECTI ON 50 CONTRACT | TEMS
SI GNALS AND LI GHTI NG FEDERAL Al D ACST- P041-(099)E

PHG P041- (099) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 7. 0%

PROPGOSALS | SSUED 6 FUND TOTAL HB1 747,000 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF BI DDERS 1 ENG NEERS EST 634, 066. 00 AMOUNT OVER 474,257. 90 PERCENT OVER EST 74. 80
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1,108, 323. 90 1 LEES PAVI NG | NC 559 651-1337
00282929
1212 N PLAZA DRI VE FAX 559 651-2335

VI SALI A CA 93291



06- 303104 Bl D245

06- MAD- 41- 3 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 18/ 05 05/ 19/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BOBBI E MACK GRI NDI NG GRI NDI NG
VI SALI A CA
FRANKLI N STEEL REBAR
FRESNO CA
K R C SAFETY COVPANY TRAFFI C CONTROL AND CONSTRUCTI ON AREA S| GNS
VI SALI A CA
NI TTA CONSTRUCTI ON ERCSI ON CONTRCL
LOOM S CA
S J D CONSTRUCTI ON CONCRETE
OAKDALE CA
SAFETY STRI PI NG SERVI CE STRI PI NG
GOSHEN CA
TENNYSON ELECTRI C | NC MODI FY Sl GNAL

LI VERMORE CA



06- 303104 Bl D245

06- MAD- 41- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 3
05/ 18/ 05 05/ 19/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 750. 00 750. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00 5, 000. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 1, 000. 00 1, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVMP SUM 2, 400. 00 2, 400. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 70, 000. 00 70, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 24, 000. 00 24, 000. 00
7 150224 ABANDON MANHOLE EA 2 2, 000. 00 4, 000. 00
8 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE 52 20. 00 1, 040. 00
9 150820 REMOVE | NLET EA 1 2, 000. 00 2, 000. 00
10 152320 RESET ROADSI DE SI GN EA 4 500. 00 2, 000. 00
11 152390 RELOCATE ROADSI DE Sl GN EA 2 500. 00 1, 000. 00
12 152440 ADJUST MANHOLE TO GRADE EA 2 500. 00 1, 000. 00
13 152453 ADJUST VALVE BOX EA 2 500. 00 1, 000. 00
14 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 2, 350 6. 00 14, 100. 00
15 153210 REMOVE CONCRETE VB 4 775. 00 3, 100. 00
16 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 3, 000. 00 3, 000. 00
17 190101 ROADWAY EXCAVATI ON VB 860 125. 00 107, 500. 00
18 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 10, 000. 00 10, 000. 00
19 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 20 110. 00 2, 200. 00
20 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 10 560. 00 5, 600. 00
21 (S) 203003 STRAW ( ERCS| ON' CONTROQL) TONN 0.4 1, 808. 00 723. 20
22 (S) 203014 FI BER ( EROSI ON CONTROL) KG 120 3.02 362. 40
23 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 3 714. 00 2,142.00
24 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 20 3.39 67. 80
25 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 25 8. 82 220. 50
26 260201 CLASS 2 AGGREGATE BASE VB 650 200. 00 130, 000. 00
27 390102 ASPHALT CONCRETE ( TYPE A) TONN 1, 610 150. 00 241, 500. 00
28 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 160 100. 00 16, 000. 00
AREA)
29 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 140 50. 00 7, 000. 00
30 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 50 1.00 50. 00
31 (F) 510408 CLASS 1 CONCRETE ( RETAI NI NG WALL) VB 27 1, 700. 00 45, 900. 00
32 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 15 2, 600. 00 39, 000. 00
33 034112 ARCHI TECTUAL TREATMENT M2 45 224. 00 10, 080. 00
( TEXTURED CONCRETE)
34 (F) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 950 5. 00 4,750. 00
35 566012 ROADSI DE SI GN - TWD POST EA 3 400. 00 1, 200. 00



06- 303104 Bl D245

06- MAD- 41- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 18/ 05 05/ 19/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

36 650069 450 MM REI NFORCED CONCRETE Pl PE M 24 374. 00 8, 976. 00

37 650081 1050 MV REI NFORCED CONCRETE Pl PE M 7 1, 065. 00 7, 455. 00

38 664015 450 MM CORRUGATED STEEL PI PE M 10 996. 00 9, 960. 00
(2.01 MM THI CK)

39 664029 750 MM CORRUGATED STEEL Pl PE M 8 1, 056. 00 8, 448. 00
(2.77 MM THI CK)

40 (F) 719589 M NOR CONCRETE ( BACKFI LL) VB 27 150. 00 4, 050. 00

41 731502 M NOR CONCRETE (M SCELLANEOUS VB 98 639. 00 62, 622. 00
CONSTRUCTI ON)

42 (S) 731530 M NOR CONCRETE ( TEXTURED PAVI NG) MR 250 60. 00 15, 000. 00

43 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 755 5. 00 3, 775. 00

44 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 83 60. 00 4, 980. 00

45 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 960 2.25 2, 160. 00
( SPRAYABLE)

46 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 320 5. 00 1, 600. 00

47 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 200 2.30 460. 00
(BROKEN 10.98 M- 3.66 M

48 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 680 2.30 1, 564. 00
(BROKEN 5.18 M- 2.14 M

49 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 140 10. 00 1, 400. 00

50 (S) 861501 MODI FY SI GNAL AND LI GHTI NG LS LUMP SUM 216, 188. 00 216, 188. 00

TOTAL 1,108, 323. 90



