
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    06/01/05                    IN SANTA BARBARA COUNTY IN AND NEAR                                06/02/05
     CONTRACT NUMBER     05-0L8504                   SANTA BARBARA AT VARIOUS LOCATIONS                       CONTRACT CODE 'C '
     LOCATION            05-SB-154-23.2/32.3                                                                   32 CONTRACT ITEMS

                                                     ASPHALT CONCRETE OVERLAY                  FEDERAL AID  NONE

 MBE GOALS: MINORITY BUSINESS ENTERPRISES -  0.0% WOMEN'S BUSINESS ENTERPRISES -  0.0% DISABLED VETERANS BUSINESS ENTERPRISES -  3.0%
 PROPOSALS ISSUED     5   FUND TOTAL   HM1A              0                         TOTAL NUMBER OF WORKING DAYS     40

 NUMBER OF BIDDERS  2    ENGINEERS EST      1,463,365.00   AMOUNT OVER        115,676.00         PERCENT OVER EST  7.90
 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1         1,579,041.00    2              GRANITE CONSTRUCTION COMPANY          831 724-1011  CC PREF CLAIMED
                                                                                                  00000089
                                                            P O BOX 50085                     FAX 831 768-4021
                                                            WATSONVILLE CA  95077

                   2         1,726,117.50    1              UNION ASPHALT INC                     805 922-9858  CC PREF CLAIMED
                                                                                                  00523019
                                                            P O BOX 1280                      FAX 805 349-8301
                                                            SANTA MARIA CA  93456
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          06/01/05                                                                                                 06/02/05
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     APCO                                                         ASPHALT CONCRETE DIKE
           GOSHEN CA

           C AND W FENCE                                                METAL BEAM GUARD RAIL
           VENTURA CA

           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS
           PISMO BEACH CA

           STERNDAHL ENTERPRISES                                        STRIPING
           SUN VALLEY CA
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          06/01/05                                                                                                 06/02/05
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     APCO                                                         ITEMS 17 AND 18 (PARTIAL)
           GOSHEN CA

           C AND W FENCE                                                ITEMS 6, 10 AND 20 THRU 25
           VENTURA CA

           STATEWIDE SAFETY AND SIGNS INC                               ITEMS 3 AND 11
           NIPOMO CA

           STERNDAHL ENTERPRISES INC                                    ITEMS 7, 8 AND 26 THRU 32
           SUN VALLEY CA
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     074017      PREPARE WATER POLLUTION CONTROL                LS     LUMP SUM              500.00           500.00
                         PROGRAM
       2     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM            2,500.00         2,500.00
       3 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            2,450.00         2,450.00
       4 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          161,999.00       161,999.00
       5 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM            8,500.00         8,500.00
       6 (S) 150662      REMOVE METAL BEAM GUARD RAILING                M           300               50.00        15,000.00
       7 (S) 150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            M        17,600                1.60        28,160.00
       8 (S) 150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          M2          200               20.00         4,000.00
       9 (S) 150771      REMOVE ASPHALT CONCRETE DIKE                   M           810                2.00         1,620.00
      10 (S) 151572      RECONSTRUCT METAL BEAM GUARD RAILING           M         2,500               40.00       100,000.00
      11 (S) 152316      RESET ROADSIDE SIGN (ONE POST)                 EA            1              250.00           250.00
      12 (S) 153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2        6,100                6.00        36,600.00
      13 (S) 153210      REMOVE CONCRETE                                M3            2              700.00         1,400.00
      14     198007      IMPORTED MATERIAL (SHOULDER BACKING)           TONN      1,030               40.00        41,200.00
      15     374002      ASPHALTIC EMULSION (FOG SEAL COAT)             TONN          2.3          1,800.00         4,140.00
      16     390102      ASPHALT CONCRETE (TYPE A)                      TONN     14,200               70.00       994,000.00
      17     394001      PLACE ASPHALT CONCRETE DIKE                    M           830                6.00         4,980.00
      18     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2           20              185.00         3,700.00
                         AREA)
      19     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN         47              275.00        12,925.00
      20 (S) 820118      GUARD RAILING DELINEATOR                       EA          110               16.00         1,760.00
      21 (S) 832002      METAL BEAM GUARD RAILING (STEEL POST)          M            36              300.00        10,800.00
      22 (S) 839541      TRANSITION RAILING (TYPE WB)                   EA            7            2,900.00        20,300.00
      23 (S) 839559      TERMINAL SYSTEM (TYPE ET)                      EA            1            5,400.00         5,400.00
      24 (S) 839565      TERMINAL SYSTEM (TYPE SRT)                     EA           16            3,000.00        48,000.00
      25 (S) 839581      END ANCHOR ASSEMBLY (TYPE SFT)                 EA            1            3,200.00         3,200.00
      26 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          300               43.00        12,900.00
      27 (S) 840561      100 MM THERMOPLASTIC TRAFFIC STRIPE            M        27,500                 .80        22,000.00
      28 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         1,470                2.50         3,675.00
      29 (S) 840570      100 MM THERMOPLASTIC TRAFFIC STRIPE            M           940                 .90           846.00
                         (BROKEN 10.98 M - 3.66 M)
      30 (S) 840656      PAINT TRAFFIC STRIPE (2-COAT)                  M        28,600                 .45        12,870.00
      31 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA        1,660                1.60         2,656.00
      32 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        3,570                3.00        10,710.00

                                                                                                  TOTAL         1,579,041.00
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     |-------------------------------
 ITEM|            SECOND
     |       BID         AMOUNT
     |-------------------------------
   1 |           500.00        500.00
   2 |         9,500.00       9500.00
   3 |         2,820.00       2820.00
   4 |        82,000.00      82000.00
   5 |         6,000.00       6000.00
   6 |            52.00      15600.00
   7 |             1.90      33440.00
   8 |            21.00       4200.00
   9 |            11.00       8910.00
  10 |            38.00      95000.00
  11 |           308.00        308.00
  12 |             3.20      19520.00
  13 |         1,050.00       2100.00
  14 |            69.00      71070.00
  15 |         3,400.00       7820.00
  16 |            80.00    1136000.00
  17 |             9.40       7802.00
  18 |            63.00       1260.00
  19 |           660.00      31020.00
  20 |            73.00       8030.00
  21 |           364.00      13104.00
  22 |         3,525.00      24675.00
  23 |         6,400.00       6400.00
  24 |         3,500.00      56000.00
  25 |         3,900.00       3900.00
  26 |            47.00      14100.00
  27 |             1.00      27500.00
  28 |             3.00       4410.00
  29 |             1.00        940.00
  30 |              .55      15730.00
  31 |             1.85       3071.00
  32 |             3.75      13387.50

 TOT                    1,726,117.50


