STATE OF CALI FORNI A BI D SUMMARY
Bl D OPENI NG DATE 06/ 08/ 05 IN TULARE COUNTY NEAR TULARE AT
CONTRACT NUMBER 06- 416804 ROAD 152
LOCATI ON 06- TUL-137-21.9

I NSTALL SI GNALS

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
06/ 09/ 05
CONTRACT CODE 'D '
43 CONTRACT | TEMS

FEDERAL Al D ACST- P137- (009)E
PHG P137- (009) E

PROPGOSALS | SSUED 4 FUND TOTAL HB1 0 TOTAL NUMBER OF WORKI NG DAYS 65
NUMBER OF Bl DDERS 2 ENG NEERS EST 565, 389. 00 AMOUNT UNDER 8,423.00 PERCENT UNDER EST 1.49
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 556, 966. 00 2 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077
2 645, 910. 70 1 LEES PAVI NG | NC 559 651-1337

1212 N PLAZA DRI VE
VI SALI A CA 93291

00282929

FAX 559 651-2335



06- 416804 Bl D245

06- TUL- 137 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

06/ 08/ 05 06/ 09/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LINCOLN CA
LOOP ELECTRI C ELECTRI CAL
BAKERSFI ELD CA
NI TTA CONSTRUCTI ON ERCSI ON CONTROL
LOOM S CA
SAFETY STRI PI NG SERVI CE STRI PI NG AND PAVEMENT MARKI NG
GOSHEN CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS

NI POMO CA



06- 416804 Bl D245

06- TUL- 137 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

06/ 08/ 05 06/ 09/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BOBBI E MACK GRI NDI NG GRI NDI NG
VI SALI A CA
FRESNO CONCRETE CONSTRUCTI ON M SCELLANEQUS CONCRETE
FRESNO CA
K R C SAFETY COVPANY TRAFFI C CONTROL AND CONSTRUCTI ON AREA S| GNS
VI SALI A CA
LOOP ELECTRI C ELECTRI CAL
BAKERSFI ELD CA
NI TTA CONSTRUCTI ON ERCSI ON CONTROL
LOOM S CA
SAFETY STRI PI NG SERVI CE STRI PI NG

GOSHEN CA



06- 416804 Bl D245

06- TUL- 137 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
06/ 08/ 05 06/ 09/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 750. 00 750. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVMP SUM 2,000. 00 2, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 10, 000. 00 10, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 10, 000. 00 10, 000. 00
7 150206 ABANDON CULVERT M 60 18. 00 1, 080. 00
8 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 190 18. 00 3, 420. 00
STRI PE
9 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 350 3.30 1, 155. 00
10 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 36 50. 00 1, 800. 00
11 150722 REMOVE PAVENMENT MARKER EA 34 1. 00 34. 00
12 150742 REMOVE ROADSI DE S| GN EA 7 100. 00 700. 00
13 150805 REMOVE CULVERT M 4.3 250. 00 1, 075. 00
14 150820 REMOVE | NLET EA 4 750. 00 3, 000. 00
15 152390 RELOCATE ROADSI DE SI GN EA 4 165. 00 660. 00
16 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 340 5. 00 1, 700. 00
17 153210 REMOVE CONCRETE VB 57 40. 00 2, 280. 00
18 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00 10, 000. 00
19 190101 ROADWAY EXCAVATI ON VB 750 70. 00 52, 500. 00
20 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
21 193114 SAND BACKFI LL VB 10 300. 00 3, 000. 00
22 203014 FI BER ( EROSI ON CONTROL) KG 90 15. 00 1, 350. 00
23 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 30 49. 00 1, 470. 00
24 390102 ASPHALT CONCRETE ( TYPE A) TONN 1, 490 91. 00 135, 590. 00
25 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 55 73. 00 4,015. 00
AREA)
26 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 23 38. 00 874. 00
27 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 59 38. 00 2,242.00
28 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 5 2,000. 00 10, 000. 00
29 510526 M NOR CONCRETE ( BACKFI LL) VB 130 200. 00 26, 000. 00
30 566011 ROADSI DE SI GN - ONE POST EA 2 200. 00 400. 00
31 568017 | NSTALL ROADSI DE SI GN PANEL ON EA 2 50. 00 100. 00
EXI STI NG POST
32 620913 600 MM ALTERNATI VE Pl PE CULVERT M 75 275. 00 20, 625. 00
33 700659 900 MM CORRUGATED STEEL Pl PE | NLET M 2.3 1, 500. 00 3, 450. 00

(2.77 MM THI CK)



06- 416804 Bl D245

06- TUL- 137 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
06/ 08/ 05 06/ 09/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
34 731502 M NOR CONCRETE (M SCELLANEOUS VB 35 670. 00 23, 450. 00
CONSTRUCTI ON)
35 (S) 750007 FRAVE AND GRATE EA 4 350. 00 1, 400. 00
36 810110 SURVEY MONUMENT EA 2 750. 00 1, 500. 00
37 820108 DELI NEATOR ( CLASS 2) EA 4 50. 00 200. 00
38 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 79 55. 00 4, 345. 00
39 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 270 1. 50 405. 00
( SPRAYABLE)
40 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 150 1. 60 240. 00
41 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 26 6. 00 156. 00
42 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 176, 000. 00 176, 000. 00
43 999990 MOBI LI ZATI ON LS LUMP SUM 31, 000. 00 31, 000. 00

TOTAL 556, 966. 00



06- 416804 Bl D245

06- TUL- 137 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
06/ 08/ 05 06/ 09/ 05
| TEM SECOND
Bl D AMOUNT

1 1, 000. 00 1000. 00

2 5, 000. 00 5000. 00

3 2, 000. 00 2000. 00

4 3, 900. 00 3900. 00

5 65, 000. 00 65000. 00

6 16, 000. 00 16000. 00

7 30. 00 1800. 00

8 17. 00 3230. 00

9 3.00 1050. 00
10 45. 00 1620. 00
11 1.00 34. 00
12 100. 00 700. 00
13 303. 00 1302. 90
14 800. 00 3200. 00
15 200. 00 800. 00
16 31. 00 10540. 00
17 72.00 4104. 00
18 10, 000. 00 10000. 00
19 60. 00 45000. 00
20 5, 000. 00 5000. 00
21 376. 00 3760. 00
22 13. 68 1231. 20
23 44. 67 1340. 10
24 107. 75 160547. 50
25 155. 00 8525. 00
26 65. 00 1495. 00
27 65. 00 3835. 00
28 560. 00 2800. 00
29 154. 00 20020. 00
30 250. 00 500. 00
31 100. 00 200. 00
32 370. 00 27750. 00
33 1, 800. 00 4140. 00
34 450. 00 15750. 00
35 200. 00 800. 00
36 500. 00 1000. 00
37 60. 00 240. 00
38 50. 00 3950. 00
39 1.40 378. 00




06- 416804

06- TUL- 137 SUMMARY
06/ 08/ 05
| TEM SECOND
| Bl D AMOUNT

40 | 1.50 225. 00

41 | 5. 50 143.00

42 | 156, 000. 00 156000. 00

43 | 50, 000. 00 50000. 00

TOT 645, 910. 70

OF
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N |
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B I

DDERS

Bl D245
PACE 7
06/ 09/ 05



