SUMMARY DEPARTMENT OF TRANSPORTATI ON

STATE OF CALI FORNI A

I N FRESNO COUNTY NEAR HARRI S RANCH
ABOUT 22 KM EAST COALI NGA AT ROUTE
5 AND 198 SEPARATI ON

Bl D OPENI NG DATE
CONTRACT NUMBER
06- FRE- 198-14. 9/ 26. 8

CONSTRUCT TWO LOOP ON RAMP

CONTRACT CODE "A '
80 CONTRACT | TEMS

FEDERAL Al D ACST-X019-(019)N

PH X019- (019) N

DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%

PROPGOSALS | SSUED FUND TOTAL

NUMBER OF Bl DDERS 2 ENG NEERS EST 3, 378, 945. 00

PROGRAM ELEMENTS
Bl DDER | D

3,714, 089. 00

4,161, 010. 21

TOTAL NUMBER OF WORKI NG DAYS

AMOUNT OVER 335, 144. 00 PERCENT OVER EST 9.92

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089

P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA 95077

LEES PAVI NG | NC 559 651-1337
00282929

1212 N PLAZA DRI VE FAX 559 651-2335

VI SALI A CA 93291



06- 497404
06- FRE- 198
07/ 06/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

REMA/I

NI NG B

DDERS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF

Bl D245
PACE 2
07/ 07/ 05

WORK SUBCONTRACTED

02

CROWN CONTRACTI NG
CLOVIS CA

K C 1 ENVI RONMENTAL | NC
SAN LU S OBl SPO CA

KRC SAFETY
VI SALI A CA

PACI FI C BORI NG
CARUTHERS CA

PC AND N CONSTRUCTI ON
BYRON CA

SUPER SEAL AND STRI PE
FI LLMORE CA

ELECTRI CAL

ERCSI ON CONTRCL

CONSTRUCTI ON AREA SI GN\S,

JACKED PI PE ( PARTI AL)

GUARD RAI L

STRI PI NG

M SCELLANEQUS SI GN | TEMS



06- 497404 Bl D245

06- FRE- 198 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

07/ 06/ 05 07/ 07/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APCO DI KE
GOSHEN CA
K C 1 ENVI RONMENTAL | NC ERCSI ON CONTRCL
SAN LU S OBl SPO CA
KRC SAFETY CO CONSTRUCTI ON SI GNS AND TRAFFI C CONTROL
VI SALI A CA
P C AND N CONSTRUCTI ON | NC METAL BEAM GUARD RAI L
BYRON CA
PACI FI C BORI NG | NC Pl PE JACKI NG AND HORI ZONTAL DRI LLI NG
CARUTHERS CA
SAM S EQUI PMENT AND SUPPLI ES EQUI PMENT RENTAL
FRESNO CA
SUPER SEAL AND STRI PE STRI PI NG
FI LLMORE CA
TENNYSON ELECTRI C I NC ELECTRI CAL

LI VERMORE CA



06-497404 Bl D245

06- FRE- 198 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4

07/ 06/ 05 07/ 07/ 05

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 500. 00 2, 500. 00

PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 12, 000. 00 12, 000. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 4. 500. 00 4. 500. 00
4 074033 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 2 13, 500. 00 27, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 16, 000. 00 16, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 80, 000. 00 80, 000. 00
7 (S) 120120 TYPE |11 BARRI CADE EA 6 100. 00 600. 00
8 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 2, 680 7.00 18, 760. 00
9 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 62 46. 00 2. 852. 00
10 (S) 120300 TEMPORARY PAVEMENT MARKER EA 160 7.00 1, 120. 00
11 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 20, 000. 00 20, 000. 00
12 129000 TEMPORARY RAI LI NG ( TYPE K) M 2,180 25. 00 54, 500. 00
13 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 22 200. 00 4. 400. 00
14 150206 ABANDON CULVERT EA 2 1, 800. 00 3. 600. 00
15 150305 OBLI TERATE SURFACI NG M2 480 6. 00 2. 880. 00
16 150668 REMOVE FLARED END SECTI ON EA 6 100. 00 600. 00
17 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 1,130 12. 00 13, 560. 00
STRI PE

18 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 370 4. 00 1, 480. 00
19 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 4.1 30. 00 123. 00
20 (S) 150722 REMOVE PAVEMENT MARKER EA 160 2. 00 320. 00
21 150742 REMOVE ROADSI DE SI GN EA 6 140. 00 840. 00
22 150771 REMOVE ASPHALT CONCRETE DI KE M 460 1.50 690. 00
23 150823 REMOVE DOWNDRAI N EA 4 360. 00 1, 440. 00
24 (S) 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 640 27. 00 17, 280. 00
25 152320 RESET ROADSI DE SI GN EA 6 250. 00 1, 500. 00
26 152390 RELOCATE ROADSI DE SI GN EA 4 200. 00 800. 00
27 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 200 100. 00 20, 000. 00
28 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 4, 000. 00 4. 000. 00
29 190101 ROADWAY EXCAVATI ON VB 10, 800 6. 00 64, 800. 00
30 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 1, 000. 00 1, 000. 00
31 193114 SAND BACKFI LL VB 31 100. 00 3, 100. 00
32 194001 DI TCH EXCAVATI ON VB 120 12. 00 1, 440. 00
33 198001 | MPORTED BORROW VB 54, 300 28. 00 1, 520, 400. 00
34 (S) 203001 EROSI ON CONTROL ( BLANKET) M2 700 10. 00 7. 000. 00
35 (S) 203003 STRAW ( EROS| ON CONTROL) TONN 11 475. 00 5, 225. 00
36 (S) 203014 FI BER ( EROSI ON CONTROL) KG 3, 870 1. 00 3, 870. 00



06-497404 Bl D245

06- FRE- 198 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
07/ 06/ 05 07/ 07/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 (S) 203021 FI BER ROLLS M 720 8. 00 5, 760. 00
38 (S) 035052 PURE LI VE SEED ( EROSI ON CONTROL) KG 21 90. 00 1, 890. 00
(TYPE 1)
39 (S) 035053 PURE LI VE SEED ( EROSI ON CONTROL) KG 33 150. 00 4, 950. 00
(TYPE 2)
40 (S) 203056 COWMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 930 1.00 930. 00
41 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 930 3.50 3, 255. 00
42 250201 CLASS 2 AGGREGATE SUBBASE VB 3,910 30. 00 117, 300. 00
43 260201 CLASS 2 AGGREGATE BASE VB 5, 870 50. 00 293, 500. 00
44 390155 ASPHALT CONCRETE ( TYPE A) TONN 10, 200 70. 00 714, 000. 00
45 394001 PLACE ASPHALT CONCRETE DI KE M 1, 500 2.50 3, 750. 00
46 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 35 180. 00 6, 300. 00
AREA)
47 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 14 1. 00 14. 00
48 566011 ROADSI DE SI GN - ONE POST EA 36 250. 00 9, 000. 00
49 566012 ROADSI DE SI GN - TWO POST EA 2 550. 00 1, 100. 00
50 650075 600 MM REI NFORCED CONCRETE PI PE M 69 225. 00 15, 525. 00
51 650077 750 MM REI NFORCED CONCRETE PI PE M 35 750. 00 26, 250. 00
52 034749 JACKED 750 MM REI NFORCED CONCRETE Pl PE M 44 1, 400. 00 61, 600. 00
53 690153 150 MM CORRUGATED STEEL Pl PE DOWNDRAI N M 34 100. 00 3, 400. 00
(2.01 MM THI
54 690160 300 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 14 150. 00 2, 100. 00
(2.01 MM THI CK)
55 692088 300 MM ENTRANCE TAPER EA 2 250. 00 500. 00
56 705042 300 MM STEEL FLARED END SECTI ON EA 2 350. 00 700. 00
57 705224 600 MM CONCRETE FLARED END SECTI ON EA 6 500. 00 3, 000. 00
58 705226 750 MM CONCRETE FLARED END SECTI ON EA 9 750. 00 6, 750. 00
59 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 20 200. 00 4, 000. 00
60 729010 ROCK SLOPE PROTECTI ON FABRI C M2 68 4.00 272.00
61 731501 M NOR CONCRETE ( CURB) M 67 60. 00 4, 020. 00
62 731530 M NOR CONCRETE ( TEXTURED PAVI NG) M2 120 125. 00 15, 000. 00
63 820107 DEL| NEATOR ( CLASS 1) EA 140 50. 00 7, 000. 00
64 820131 OBJECT MARKER ( TYPE K) EA 6 225. 00 1, 350. 00
65 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL PGCST) EA 390 70. 00 27, 300. 00
66 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 4 2,700. 00 10, 800. 00
67 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 2 2, 500. 00 5, 000. 00
68 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 5 2,300. 00 11, 500. 00
69 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 5 650. 00 3, 250. 00



06-497404 Bl D245

06- FRE- 198 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
07/ 06/ 05 07/ 07/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

70 (S) 839601 CRASH CUSHI ON ( TYPE CAT) EA 2 5, 800. 00 11, 600. 00

71 (S) 839602 CRASH CUSHI ON ( TYPE CAT) BACKUP EA 2 425. 00 850. 00

72 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG V2 85 90. 00 7, 650. 00

73 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 6, 830 . 80 5, 464. 00
( SPRAYABLE)

74 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1,130 .50 565. 00
(BROKEN 10.98 M- 3.66 M

75 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 390 . 60 234. 00
(BROKEN 5.18 M- 2.14 M

76 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 560 8. 00 4, 480. 00

77 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUVP SUM 100, 000. 00 100, 000. 00

78 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 125, 000. 00 125, 000. 00

79 (S) 861503 MODI FY LI GHTI NG LS LUVP SUM 102, 000. 00 102, 000. 00

80 999990 MOBI LI ZATI ON LS LUMP SUM 65, 000. 00 65, 000. 00

TOTAL 3, 714, 089. 00



06-497404 Bl D245

06- FRE- 198 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
07/ 06/ 05 07/ 07/ 05
| TEM SECOND
Bl D AMOUNT

1 1, 850. 00 1850. 00

2 100, 000. 00 100000. 00

3 2,700. 00 2700. 00

4 41, 000. 00 82000. 00

5 13, 432.00 13432. 00

6 150, 000. 00 150000. 00

7 100. 00 600. 00

8 6. 88 18438. 40

9 60. 00 3720. 00
10 7.04 1126. 40
11 36, 000. 00 36000. 00
12 55. 00 119900. 00
13 175. 00 3850. 00
14 1, 850. 00 3700. 00
15 12. 00 5760. 00
16 700. 00 4200. 00
17 11.58 13085. 40
18 3.15 1165. 50
19 26. 32 107.91
20 1.83 292. 80
21 125. 00 750. 00
22 17. 00 7820. 00
23 550. 00 2200. 00
24 26. 00 16640. 00
25 225.00 1350. 00
26 225. 00 900. 00
27 43.50 8700. 00
28 4,000. 00 4000. 00
29 30. 50 329400. 00
30 1, 000. 00 1000. 00
31 65. 00 2015. 00
32 25.00 3000. 00
33 19. 00 1031700. 00
34 3.20 2240. 00
35 460. 00 5060. 00
36 1.00 3870. 00
37 7.80 5616. 00
38 80. 00 1680. 00
39 136. 00 4488. 00
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06- 497404
06- FRE- 198
07/ 06/ 05

2, 650.
2,400.
2, 200.
600.
5, 400.
400.
85.

7.
147, 225.
151, 700.

2790.
203320.
316980.
714000.

6375.

4620.

10570.
8100.
1000.

16836.

10745.

59180.
5950.
2800.

600.
600.

3000.

5400.

9000.

272.

3015.

6000.

7000.

300.
24570.
10600.

4800.

11000.
3000.

10800.

800.

7242.

5190.

542.

195.

4177.
147225.
151700.
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06- FRE- 198
07/ 06/ 05

135, 427. 00 135427. 00
250, 000. 00 250000. 00

4,161, 010. 21
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