STATE OF CALI FORNI A BI D SUMMARY
Bl D OPENI NG DATE 07/ 19/ 05 I N SANTA BARBARA COUNTY NEAR
CONTRACT NUMBER 05- 0K1004 BUELLTON FROM 1.1 KM SOUTH OF
LOCATI ON 05- SB- 101- 54. 0/ 56. 0 NQJOQUI CREEK BRI DGE TO 0.8 KM
SQUTH OF SANTA RCSA RCAD

MEDI AN BARRI ER

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
07/ 20/ 05
CONTRACT CODE "A '
54 CONTRACT | TEMS

FEDERAL AlD ACST- QLO1- (096) E
PHG- QL01- (096) E

TOTAL NUMBER OF WORKI NG DAYS 160

PERCENT UNDER EST 16. 47

805 543-7751
00358030

FAX 805 543-7754

916 635-9370
00858149

FAX 916 635-1527

PROPGOSALS | SSUED 9 FUND TOTAL HB1 2, 030, 000
NUMBER OF Bl DDERS 3 ENG NEERS EST 1,825, 026. 00 AMOUNT UNDER 300, 625. 90
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1, 524, 400. 10 1 JOHN MADONNA CONSTRUCTI ON
COVPANY | NC
P O BOX 5310
SAN LU S OBl SPO CA 93403
2 1, 563, 374. 00 3 COOPER MYERS A JO NT VENTURE
P O BOX 2948
RANCHO CORDOVA CA 95761-2948
3 1,572, 265. 00 2 GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA 95077

831 724-1011
00000089

FAX 831 768-4021



05- 0K1004 Bl D245

05- SB-101-5 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
07/ 19/ 05 07/ 20/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALCORN FENCE VETAL BEAM GUARD RAI L
SUN VALLEY CA
APPLY A LI NE RUMBLE STRI P
ANDERSON CA
COOPER ENG NEERI NG CONCRETE BARRI ER
TUSTIN CA
KCI ERCSI ON CONTRCL
SAN LU S OBl SPO CA
PRECI SI ON CONCRETE CONCRETE
SANTA MARI A CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
SUPER SEAL AND STRI PE STRI PI NG

FI LLMORE CA



05- 0K1004 Bl D245

05- SB-101-5 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

07/ 19/ 05 07/ 20/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 ALCORN FENCE VETAL BEAM GUARD RAI L
SUN VALLEY CA
AUSTI N ENTERPRI SES GRI ND RUMBLE STRI P
BAKERSFI ELD CA
CCP Pl PE SUPPLY
COTTONWOOD CA
CALMEX ENG NEERI NG | NC ASPHALT PAVI NG
Rl VERSI DE CA
K C | ENVI RONVENTAL | NC ERCSI ON CONTROL
SAN LU S OBI SPO CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
FAI RFI ELD CA
STATEW DE SAFETY AND SI GNS SI GNS, DELI NEATORS AND CRASH CUSHI ONS
FAI RFI ELD CA
SUPER SEAL AND STRI PE STRI PI NG
FI LLMORE CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 KCI ERCSI ON CONTROL
SAN LU S OBI SPO CA
MODERN ALLOYS CONCRETE BARRI ER AND FENCI NG
STANTON CA

CONTI NUED ON NEXT PAGE



05- 0K1004 Bl D245

05- SB-101-5 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

07/ 19/ 05 07/ 20/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 PRS GRI NDI NG
VI SALI A CA
STATEWSI DE SAFETY AND S| GNS CONSTRUCTI ON AREA SI GNS AND QUADGUARD

Pl SMO BEACH CA

SUPER SEAL AND STRI PE STRI PI NG
FI LLMORE CA



05- 0K1004 Bl D245

05- SB-101-5 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
07/ 19/ 05 07/ 20/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00 5, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 19, 000. 00 19, 000. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 2, 000. 00 4, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 3, 200. 00 3, 200. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 125, 000. 00 125, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 31, 000. 00 31, 000. 00
7 150206 ABANDON CULVERT EA 2 1, 000. 00 2, 000. 00
8 150630 REMOVE MARKER EA 2 50. 00 100. 00
9 150662 REMOVE METAL BEAM GUARD RAI LI NG M 360 35. 00 12, 600. 00
10 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 5 140. 00 700. 00
11 150805 REMOVE CULVERT M 4 335. 00 1, 340. 00
12 150820 REMOVE | NLET EA 13 600. 00 7, 800. 00
13 151224 REMOVE DELI NEATOR EA 5 15. 00 75. 00
14 152303 RESET MARKERS AND DELI NEATORS EA 76 30. 00 2,280.00
15 152322 RESET ROADSI DE SI GN (WOCOD POST) EA 5 200. 00 1, 000. 00
16 152430 ADJUST | NLET EA 1 1, 600. 00 1, 600. 00
17 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 3, 740 5.30 19, 822. 00
18 158100 SALVAGE CRASH CUSHI ON EA 9 550. 00 4, 950. 00
19 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 20, 000. 00 20, 000. 00
20 190101 ROADWAY EXCAVATI ON VB 1,140 127. 00 144, 780. 00
21 198001 | MPORTED BORROW VB 210 145. 00 30, 450. 00
22 (S) 203014 FI BER ( ERCSI ON CONTROL) KG 4, 290 .89 3,818. 10
23 (S) 203026 MOVE- | N MOVE- QUT ( EROSI ON CONTRCL) EA 1 390. 00 390. 00
24 (S) 203045 PURE LI VE SEED ( EROSI ON CONTRQOL) KG 90 39. 00 3, 510. 00
25 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 330 3.30 1, 089. 00
26 260201 CLASS 2 AGGREGATE BASE VB 630 94. 00 59, 220. 00
27 280000 LEAN CONCRETE BASE VB 330 305. 00 100, 650. 00
28 390102 ASPHALT CONCRETE (TYPE A) TONN 1, 390 84. 00 116, 760. 00
29 394054 SHOULDER RUMBLE STRI P STA 23 415. 00 9, 545. 00
(AC, GROUND- I N | NDENTATI ONS)
30 510314 CLASS 4 CONCRETE (BACKFI LL) VB 130 245. 00 31, 850. 00
31 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 18.5 2, 800. 00 51, 800. 00
32 560232 FURNI SH FORMED PANEL SI GN ( ROADSI DE) M 1 170. 00 170. 00
33 562002 METAL ( BARRI ER MOUNTED SI GN) KG 200 35. 00 7, 000. 00
34 566011 ROADSI DE SI GN - ONE POST EA 2 200. 00 400. 00
35 620909 450 MM ALTERNATI VE PI PE CULVERT M 76 220. 00 16, 720. 00
36 664010 300 MM CORRUGATED STEEL PI PE M 65 185. 00 12, 025. 00

(2.01 MM THI CK)



05- 0K1004 Bl D245

05- SB- 101- 5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
07/ 19/ 05 07/ 20/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 664015 450 MM CORRUGATED STEEL PI PE M 4 990. 00 3, 960. 00
(2.01 MM THI CK)

38 665733 450 MM SLOTTED CORRUGATED STEEL Pl PE M 150 234. 00 35, 100. 00
(2.01 MV THI CK)

39 731502 M NOR CONCRETE (M SCELLANEOUS VB 14 1, 410. 00 19, 740. 00
CONSTRUCTI ON)

40 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 1,776 5. 50 9, 768. 00

41 810111 SURVEY MONUMENT ( TYPE A) EA 13 500. 00 6, 500. 00

42 820112 MARKER ( CULVERT) EA 13 50. 00 650. 00

43 820118 GUARD RAI LI NG DELI NEATOR EA 3 20. 00 60. 00

44 034883 OBJECT MARKER (OM - 3L) EA 1 85. 00 85. 00

45 (S) 839312 DOUBLE THRI E BEAM BARRI ER ( STEEL POST) M 45 225. 00 10, 125. 00

46 (S) 839542 TRANSI TI ON RAI LI NG ( TYPE DTB) EA 2 3, 300. 00 6, 600. 00

47 (S) 034884 CRASH CUSHI ON ( QUADGUARD SYSTEM EA 5 19, 900. 00 99, 500. 00

48 839701 CONCRETE BARRI ER ( TYPE 60) M 370 156. 00 57, 720. 00

49 839710 CONCRETE BARRI ER ( TYPE 60S) M 1,310 150. 00 196, 500. 00

50 839712 CONCRETE BARRI ER ( TYPE 60SC) M 970 206. 00 199, 820. 00

51 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 3 240. 00 720. 00

52 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 2, 360 1. 30 3, 068. 00
( SPRAYABLE)

53 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 150 5. 60 840. 00

54 999990 MOBI LI ZATI ON LS LUMP SUM 22, 000. 00 22, 000. 00

TOTAL 1, 524, 400. 10



05- 0K1004 Bl D245
05- SB-101-5 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
07/ 19/ 05 07/ 20/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 2,500. 00 2500. 00 2,500. 00 2500. 00
2 10, 000. 00 10000. 00 34, 200. 00 34200. 00
3 1, 000. 00 2000. 00 1, 980. 00 3960. 00
4 4,000. 00 4000. 00 3, 090. 00 3090. 00
5 75, 000. 00 75000. 00 115, 642. 00 115642. 00
6 20, 000. 00 20000. 00 29, 700. 00 29700. 00
7 500. 00 1000. 00 504. 00 1008. 00
8 20. 00 40. 00 15. 00 30. 00
9 40. 00 14400. 00 35. 00 12600. 00
10 125. 00 625. 00 125. 00 625. 00
11 150. 00 600. 00 1, 140. 00 4560. 00
12 900. 00 11700. 00 1, 050. 00 13650. 00
13 25. 00 125. 00 12. 00 60. 00
14 35. 00 2660. 00 76. 00 5776. 00
15 250. 00 1250. 00 185. 00 925. 00
16 1, 500. 00 1500. 00 3, 160. 00 3160. 00
17 3.50 13090. 00 6. 80 25432. 00
18 1, 000. 00 9000. 00 500. 00 4500. 00
19 25, 000. 00 25000. 00 25, 000. 00 25000. 00
20 110. 00 125400. 00 103. 00 117420. 00
21 19. 00 3990. 00 32.00 6720. 00
22 1.00 4290. 00 . 80 3432. 00
23 650. 00 650. 00 350. 00 350. 00
24 35. 00 3150. 00 45. 00 4050. 00
25 3.00 990. 00 3.00 990. 00
26 115. 00 72450. 00 79. 00 49770. 00
27 300. 00 99000. 00 207.00 68310. 00
28 100. 00 139000. 00 70. 00 97300. 00
29 260. 00 5980. 00 509. 00 11707. 00
30 140. 00 18200. 00 209. 00 27170. 00
31 3, 000. 00 55500. 00 2, 050. 00 37925. 00
32 500. 00 500. 00 75. 00 75. 00
33 20. 00 4000. 00 28. 00 5600. 00
34 225. 00 450. 00 175. 00 350. 00
35 500. 00 38000. 00 627. 00 47652. 00
36 200. 00 13000. 00 534. 00 34710. 00
37 850. 00 3400. 00 915. 00 3660. 00
38 400. 00 60000. 00 442. 00 66300. 00
39 2, 000. 00 28000. 00 1, 510. 00 21140. 00




05- 0K1004 Bl D245

05- SB-101-5 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
07/ 19/ 05 07/ 20/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
40 4.00 7104. 00 3.00 5328. 00
41 150. 00 1950. 00 852. 00 11076. 00
42 50. 00 650. 00 40. 00 520. 00
43 20. 00 60. 00 18. 00 54. 00
44 60. 00 60. 00 75. 00 75. 00
45 210. 00 9450. 00 201. 00 9045. 00
46 3, 000. 00 6000. 00 2,913.00 5826. 00
47 29, 000. 00 145000. 00 17, 900. 00 89500. 00
48 140. 00 51800. 00 130. 00 48100. 00
49 125. 00 163750. 00 130. 00 170300. 00
50 153. 00 148410. 00 193. 00 187210. 00
51 50. 00 150. 00 200. 00 600. 00
52 1.25 2950. 00 1.20 2832. 00
53 4.00 600. 00 5.00 750. 00
54 155, 000. 00 155000. 00 150, 000. 00 150000. 00

TOT 1, 563, 374. 00 1,572, 265. 00



