Bl D OPENI NG DATE

STATE OF CALI FORNI A BI D SUMMARY
07/ 28/ 05 I N KERN COUNTY | N AND NEAR
06- OE4504 BAKERSFI ELD FROM LONE OAK DRI VE TO

CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGCSALS | SSUED 9

NUMBER OF BI DDERS 2
Bl D RANK

06- KER- 58-46. 0/ 51. 6 FRUI TVALE AVENUE

ASPHALT CONCRETE OVERLAY

DI SADVANTAGED BUSI NESS ENTERPRI SE - 0. 0%

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
08/ 01/ 05
CONTRACT CCDE "A '’
18 CONTRACT | TEMS

RR | NVOCLVEMENT

FEDERAL Al D ACNH- P058-(100)E

FUND TOTAL HA22 8, 494, 000 TOTAL NUMBER OF WORKI NG DAYS 60
ENG NEERS EST 6, 915, 720. 00 AMOUNT OVER 488, 311. 00 PERCENT OVER EST 7.06
Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

7,404, 031. 00 2 GRI FFI TH COVPANY

P O BOX 70157
BAKERSFI ELD CA 93387

7,898, 440. 00 1

P O BOX 50085
WATSONVI LLE CA 95077

GRANI TE CONSTRUCTI ON  COVPANY

661 831-7331
00000088

FAX 661 831-0113

831 724-1011
00000089

FAX 831 768-4021



06- OE4504 Bl D245

06- KER- 58- 4 PAGE 2

07/ 28/ 05 08/ 01/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 K R C SAFETY CONSTRUCTI ON AREA SI GNS
6084 W HURLEY AVENUE
VI SALI A CA 93291

LOCP ELECTRIC ELECTRI CAL
7040 DOWN AVENUE
BAKERSFI ELD CA 93308

PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANE

P O BOX 1266

RI VERSI DE CA 92502

PONDEROSA ENG NEERI NG AND ENVI RONVENTAL PREPARE WATER POLLUTI ON CONTROL PROGRAM
P O BOX 234

PALO CEDRO CA 96073

STERNDAHL ENTERPRI SES | NC STRI PI NG AND MARKI NG
11861 BRANFORD STREET
SUN VALLEY CA 91352



06- OE4504 Bl D245

06- KER- 58- 4 PAGE 3

07/ 28/ 05 08/ 01/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 AUSTI N ENTERPRI SE TRAFFI C CONTROL AND CONSTRUCTI ON AREA SI GNS ( PORTI ON)
1536 CALLOMY DRI VE
BAKERSFI ELD CA 93312

LOCP ELECTRIC ELECTRI CAL
7040 DOWNI NG AVENUE
BAKERSFI ELD CA 93308

PAVEMENT RECYCLI NG SYSTEMS EXCAVATI ON AND COLD PLANE
121 N MAIN STREET
RI VERSI DE CA 92502

WORKS STRI PI NG AND MARKI NG SERVI CE STRI PI NG
1122 N AZUSA CANYON ROAD
WEST COVI NA CA 91790-1001



06- OE4504 Bl D245

06- KER- 58- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4

07/ 28/ 05 08/ 01/ 05

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 000001 | TEM DELETED PER ADDENDUM LS LUVMP SUM . 00 0. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 60 850. 00 51, 000. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 100. 00 1, 100. 00

PROGRAM
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 500. 00 5, 500. 00
5 (S) 074029 TEMPORARY SI LT FENCE M 330 30. 00 9, 900. 00
6 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 45 400. 00 18, 000. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00 10, 000. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 150, 000. 00 150, 000. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 40, 000. 00 40, 000. 00
10 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 45, 200 2.00 90, 400. 00
11 190101 ROADWAY EXCAVATI ON VB 29, 400 39. 00 1, 146, 600. 00
12 390152 ASPHALT CONCRETE TONN 79, 600 62. 00 4,935, 200. 00
13 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 65 330. 00 21, 450. 00
14 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 1, 760 30. 00 52, 800. 00
15 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 23, 500 . 65 15, 275. 00
( SPRAYABLE)

16 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 330 3.20 4, 256. 00
17 (S) 861502 MODI FY S| GNAL LS LUMP SUM 333, 000. 00 333, 000. 00
18 999990 MOBI LI ZATI ON LS LUMP SUM 519, 550. 00 519, 550. 00

TOTAL 7,404, 031. 00



06- OE4504 Bl D245

06- KER- 58- 4 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
07/ 28/ 05 08/ 01/ 05
| TEM SECOND
Bl D AMOUNT
1 .00 0. 00
2 2,200. 00 132000. 00
3 3, 750. 00 3750. 00
4 38, 000. 00 38000. 00
5 9. 00 2970. 00
6 140. 00 6300. 00
7 11, 000. 00 11000. 00
8 250, 000. 00 250000. 00
9 24, 000. 00 24000. 00
10 2.90 131080. 00
11 51. 00 1499400. 00
12 64. 00 5094400. 00
13 350. 00 22750. 00
14 32.00 56320. 00
15 .90 21150. 00
16 4.00 5320. 00
17 300, 000. 00 300000. 00
18 300, 000. 00 300000. 00
TOT 7,898, 440. 00



