STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

08/ 25/ 05
07-242004

07-LA-10-5.8/6.7

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGCSALS | SSUED 11
NUMBER OF BI DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

RAS

BI D

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

IN LOS ANGELES COUNTY I N LGOS
ANGELES FROM 0.1 KM EAST OF

M LI TARY AVENUE UNDERCROSSI NG TO
0.1 KM WEST OF MOTOR AVENUE

CONSTRUCT SCREENI NG SYSTEM

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

FUND TOTAL HB34 750, 000
ENG NEERS EST 1,371, 605. 00
Bl D TOTAL Bl DDER | D
1, 931, 130. 00 1
2,014, 855. 00 2
2,399, 737.00 4
3, 929, 810. 00 3

AMOUNT OVER

559, 525. 00

RR

I NVOLVEMENT

Bl D245
PAGE 1
08/ 29/ 05
CONTRACT CODE 'F '
36 CONTRACT | TEMS

FEDERAL AID NONE

PERCENT OVER

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

OLI VAS VALDEZ | NC

P O BOX 4576
COVINA CA 91723

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE

IRVINE CA 92614-5706

PKB CONSTRUCTI ON | NC

P O BOX 661717
ARCADI A CA 91066-1717

DI ABLO CONTRACTORS | NC

7 CROW CANYON CT STE 100
SAN RAMON CA 94583

FAX

FAX

FAX

FAX

626 915-7633
00784558
626 915-7683

949 252- 0441
00615876
949 252-0266

626 301-9897
00412587
626 301-0811

925 552-8250
00732283
925 552-8254

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

400
EST 40.79

SB PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



07-242004
07-LA-10-5
08/ 25/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 2

08/ 29/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACL
ONTARI O CA

ALCORN FENCE
SUN VALLEY CA

BEADOR AND SON
CORONA CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

I NTEGRI TY REBAR PLACER
MJURRI ETA CA

L A SI GNAL
| NDUSTRY CA

CONCRETE BARRI ER

FENCI NG

K RAI L

LANDSCAPE

REBAR

ELECTRI CAL



07-242004
07-LA-10-5
08/ 25/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

08/ 29/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ALCORN FENCE
SUN VALLEY CA

AMVERI CA VWEST LANDSCAPE
DOMEY CA

I NTEGRI TY REBAR
MJRRI ETA CA

PACI FI C ELECTRI C
BELL GARDENS CA

Bl DDER | D NAME AND ADDRESS

VETAL BEAM GUARD RAI L

PLANTI NG AND | RRI GATI ON

REBAR

LI GHTI NG AND VEHI CLE DETECTI ON SYSTEM

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ACL
POVONA CA

ECOLOGE C
TEMECULA CA

I NTEGRI TY REBAR
MJURRI ETA CA

JFL
COVPTON CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

CONCRETE BARRI ER RAI L

LANDSCAPI NG

RESTEEL

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS



07-242004 Bl D245

07-LA-10-5 PAGE 4

08/ 25/ 05 08/ 29/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CW ELECTRI C ELECTRI CAL
UPLAND CA
CT™M BARRI ER ( PARTI AL)
RANCHO CORDOVA CA
DI VERSI FI ED LANDSCAPE COVPANY LANDSCAPI NG
W NCHESTER CA
MAHAFFEY DRI LLI NG DRI LLI NG AND CAST | N DRI LLED HOLE
COVPTON CA
THOVAS AND PRATT TRAFFI C CONTROL

EL SOBRANTE CA



07-242004 Bl D245

07- LA-10-5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
08/ 25/ 05 08/ 29/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 750. 00 3, 750. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 11, 000. 00 11, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 6, 500. 00 6, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 75, 000. 00 75, 000. 00
5 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 24 50. 00 1, 200. 00
6 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 290 140. 00 40, 600. 00
7 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 650. 00 9, 100. 00
8 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 140 40. 00 5, 600. 00
9 150771 REMOVE ASPHALT CONCRETE DI KE M 480 35. 00 16, 800. 00
10 (S) 151274 SALVAGE CONCRETE BARRI ER ( TYPE K) M 300 50. 00 15, 000. 00
11 (S) 152372 RELOCATE CONCRETE BARRI ER ( TYPE K) M 300 20. 00 6, 000. 00
12 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 3, 000. 00 3, 000. 00
13 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 320 160. 00 51, 200. 00
(AERIALLY DEPCSI TED LEAD)
14 190106 ROADWAY EXCAVATI ON ( TYPE Z-3) VB 95 270. 00 25, 650. 00
(AERIALLY DEPCSI TED LEAD)
15 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 500. 00 2, 500. 00
16 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 22, 000. 00 22, 000. 00
17 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 25, 000. 00 25, 000. 00
18 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 36, 000. 00 36, 000. 00
19 390103 ASPHALT CONCRETE ( TYPE B) TONN 40 140. 00 5, 600. 00
20 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 330 40. 00 13, 200. 00
AREA)
21 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 8 110. 00 880. 00
22 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 15 80. 00 1, 200. 00
23 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 37 70. 00 2,590. 00
24 490655 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 1, 380 325. 00 448, 500. 00
Pl LI NG
25 (F) 510524 M NOR CONCRETE ( SOUND WALL) VB 42.4 4, 300. 00 182, 320. 00
26 (S) 517950 SOUND WALL ( BARRI ER) M2 1, 260 350. 00 441, 000. 00
27 (S) 034078 SOUND WALL (PILE CAP) MR 640 100. 00 64, 000. 00
28 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 14 220. 00 3, 080. 00
29 839521 CABLE RAI LI NG M 8 420. 00 3, 360. 00
30 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE VB) EA 3 2,500. 00 7,500. 00
31 (S) 839555 END CAP EA 5 400. 00 2, 000. 00
32 (S) 839582 END ANCHOR ASSEMBLY ( TYPE CA) EA 2 5, 000. 00 10, 000. 00
33 (S) 034079 CONCRETE BARRI ER ( TYPE 736 SV) M 430 500. 00 215, 000. 00



07-242004 Bl D245

07-LA-10-5 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
08/ 25/ 05 08/ 29/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
34 (S) 034080 M CRWAVE VEHI CLE DETECTI ON SYSTEM LS LUMP SUM 65, 000. 00 65, 000. 00
35 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUWP SUM 35, 000. 00 35, 000. 00
36 999990 MOBI LI ZATI ON LS LUMP SUM 75, 000. 00 75, 000. 00

TOTAL 1, 931, 130. 00



07-242004 Bl D245

07-LA-10-5 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
08/ 25/ 05 08/ 29/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 3, 750. 00 3750. 00 3, 750. 00 3750. 00 3, 750. 00 3750. 00
2 10, 000. 00 10000. 00 60, 000. 00 60000. 00 20, 000. 00 20000. 00
3 5, 500. 00 5500. 00 7, 000. 00 7000. 00 5, 000. 00 5000. 00
4 225, 000. 00 225000. 00 150, 492. 00 150492. 00 640, 000. 00 640000. 00
5 45. 00 1080. 00 50. 00 1200. 00 100. 00 2400. 00
6 60. 00 17400. 00 80. 00 23200. 00 200. 00 58000. 00
7 325. 00 4550. 00 300. 00 4200. 00 300. 00 4200. 00
8 62. 00 8680. 00 60. 00 8400. 00 80. 00 11200. 00
9 50. 00 24000. 00 20. 00 9600. 00 10. 00 4800. 00
10 25.00 7500. 00 20. 00 6000. 00 50. 00 15000. 00
11 10. 00 3000. 00 10. 00 3000. 00 30. 00 9000. 00
12 3, 000. 00 3000. 00 3, 000. 00 3000. 00 3, 000. 00 3000. 00
13 225.00 72000. 00 260. 00 83200. 00 300. 00 96000. 00
14 420. 00 39900. 00 280. 00 26600. 00 300. 00 28500. 00
15 2,500. 00 2500. 00 4, 500. 00 4500. 00 2,500. 00 2500. 00
16 18, 000. 00 18000. 00 16, 000. 00 16000. 00 30, 000. 00 30000. 00
17 30, 000. 00 30000. 00 25, 000. 00 25000. 00 5, 000. 00 5000. 00
18 30, 000. 00 30000. 00 20, 000. 00 20000. 00 40, 000. 00 40000. 00
19 400. 00 16000. 00 110. 00 4400. 00 200. 00 8000. 00
20 55. 00 18150. 00 90. 00 29700. 00 50. 00 16500. 00
21 60. 00 480. 00 50. 00 400. 00 30. 00 240. 00
22 60. 00 900. 00 50. 00 750. 00 30. 00 450. 00
23 60. 00 2220. 00 50. 00 1850. 00 30. 00 1110. 00
24 150. 00 207000. 00 350. 00 483000. 00 300. 00 414000. 00
25 1, 100. 00 46640. 00 1, 800. 00 76320. 00 5, 000. 00 212000. 00
26 370. 00 466200. 00 460. 00 579600. 00 700. 00 882000. 00
27 325. 00 208000. 00 370. 00 236800. 00 900. 00 576000. 00
28 235. 00 3290. 00 200. 00 2800. 00 40. 00 560. 00
29 450. 00 3600. 00 300. 00 2400. 00 200. 00 1600. 00
30 2,500. 00 7500. 00 2,000. 00 6000. 00 3, 000. 00 9000. 00
31 375. 00 1875. 00 275. 00 1375. 00 400. 00 2000. 00
32 15, 000. 00 30000. 00 3, 800. 00 7600. 00 2, 000. 00 4000. 00
33 598. 00 257140. 00 520. 00 223600. 00 800. 00 344000. 00
34 42, 000. 00 42000. 00 45, 000. 00 45000. 00 60, 000. 00 60000. 00
35 18, 000. 00 18000. 00 23, 000. 00 23000. 00 30, 000. 00 30000. 00
36 180, 000. 00 180000. 00 220, 000. 00 220000. 00 390, 000. 00 390000. 00
TOT 2,014, 855. 00 2,399, 737.00 3,929, 810. 00



