STATE OF CALI FORNI A

09/ 01/ 05
08- 0C3804

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

08- SBD- 40- R105. 3/ R105. 7

BI D SUMMARY

I N SAN BERNARDI NO COUNTY ABQUT 3 KM
WEST OF GOFFS ROAD AT THE

JOHN W LKI E SAFETY ROADSI DE REST
AREA

REMODEL REST AREA

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
09/ 06/ 05
CONTRACT CODE 'F '
19 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS 105

PERCENT OVER EST 48. 76

661 948-1674 SB PREF CLAI MED

00429298

FAX 661 948-5450

760 327-2200
00684563

SB PREF CLAI MED

FAX 760 327-3211

928 788-2100

PROPGOSALS | SSUED 7 FUND TOTAL HA26 750, 000
NUMBER OF Bl DDERS 3 ENG NEERS EST 680, 985. 00 AMOUNT OVER 332, 015. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1, 013, 000. 00 1 STEVENS CONSTRUCTI ON | NC
530 W AVENUE L
LANCASTER CA 93534
2 1, 228, 550. 00 3 DEN BCER ENG NEERI NG AND
CONSTRUCTI ON | NC
4575 E CAM NO PARCCELA
PALM SPRI NGS CA 92264
3 1, 186, 321. 00 2 LARRY D BUI LDERS
(1 RREGULAR) I NCORPORATED

5890 HI GHWAY 95 STE A
FORT MOHAVE AZ 86426

00838668

FAX 928 788-2111

3. 0%



08- 0C3804
08- SBD- 40-R
09/ 01/ 05

SUMMARY
LI ST

Bl DDER | D NAME AND ADDRESS

OF
OF

REMA/I

NI NG BI DDERS

SUBCONTRACTORS

Bl D245
PACE 2
09/ 06/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A V ROCFI NG
LANCASTER CA

BEADOR AND SCON
CORONA CA

C A GRAVES
LLANO CA

I CC
OXNARD CA

K J | PLUMBI NG
PALMDALE CA

KEN CURAN ELECTRI C
BARSTOW CA

LANE CHRI STI ANSEN
YERMO CA

MELDON GLASS
LANCASTER CA

REYCO SM TH AND REYNCLDS ERCSI ON CONTRCL
Rl VERSI DE CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

CONTI NUED ON NEXT PAGE

ROCFI NG

CONCRETE S| DEWALKS

CONCRETE SI DEWALK DI SPOSAL

CONCRETE SI DEWALK DEMOLI TI ON

PLUMBI NG

ELECTRI CAL

REHABI LATATE VELL AND WATER SUPPLY

W NDOWS

| RRI GATI ON AND TORTO SE FENCE

CONSTRUCTI ON AREA SI GNS

PAVEMENT MARKI NG



08- 0C3804 Bl D245

08- SBD- 40- R SUMMARY OF REMAI NI NG BI DDERS PAGE 3
09/ 01/ 05 09/ 06/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 THOVAS PARTI TI ONS TO LET PARTI TI ONS AND ACCESSCRI ES

LOS ANGELES CA

UNLI M TED PAI NTI NG PAI NTI NG
BARSTOW CA



08- 0C3804 Bl D245
08- SBD- 40- R SUMMARY OF REMAI NI NG BI DDERS PAGE 4
09/ 01/ 05 09/ 06/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 DAVI S ELECTRI C ELECTRI CAL
YUCAI PA CA
SOQUTHWEST PUVP AND DRI LLI NG VELL
COACHELLA CA
STERNDAHL ENTERPRI SES STRI PI NG AND PAVEMENT MARKI NG
SUN VALLEY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ALCORN FENCE COVPANY FENCI NG
6445 PEDLEY ROAD
RI VERSI DE CA 92519
BEADOR AND SON CONSTRUCTI ON CONCRETE
26320 LESTER Cl RCLE
CORONA CA 92883
ECO LOA C LANDSCAPI NG

CONTI NUED

P O BOX 892786
TEMECULA CA 92589

LARRY D BUI LDERS
5890 H GHWAY 95 STE A
FORT MOHAVE AZ 86426

LAYNE CHRI STENSEN COVPANY
34550 QUTER HI GHWAY 15
YERMO CA 92398

ON NEXT PAGE

BALANCE OF WORK

VELL



08- 0C3804 Bl D245

08- SBD- 40- R SUMMARY OF REMAI NI NG BI DDERS PAGE 5
09/ 01/ 05 09/ 06/ 05
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ROBI NSEN ELECTRI C ELECTRI CAL

P O BOX 30389
LAUGHLI N NV 89028

STERNDAHL ENTERPRI SES THERMOPLASTI C STRI PI NG
11861 BRANFORD STREET
SUN VALLEY CA 91352



08- 0C3804 Bl D245

08- SBD- 40- R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
09/ 01/ 05 09/ 06/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00 2, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 7, 750. 00 7, 750. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 5, 000. 00 5, 000. 00
4 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 9, 000. 00 9, 000. 00
5 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 2, 000. 00 2, 000. 00
6 120120 TYPE 111 BARRI CADE EA 6 150. 00 900. 00
7 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 32 75. 00 2,400. 00
8 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 2 500. 00 1, 000. 00
9 153218 REMOVE CONCRETE SI DEWALK VB 135 300. 00 40, 500. 00
10 200002 ROADSI DE CLEARI NG LS LUMP SUM 2, 000. 00 2, 000. 00
11 204096 MAI NTAI N EXI STI NG PLANTED AREAS LS LUWP SUM 10, 000. 00 10, 000. 00
12 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 10, 000. 00 10, 000. 00
13 208000 | RRI GATI ON SYSTEM LS LUWVP SUM 11, 000. 00 11, 000. 00
14 566011 ROADSI DE SI GN - ONE POST EA 2 700. 00 1, 400. 00
15 035428 M NOR CONCRETE ( BROOM FI NI SHED SI DEWALK) VB 130 850. 00 110, 500. 00
16 035429 PERVMANENT FENCE ( TYPE DESERT TORTO SE) M 860 20. 00 17, 200. 00
17 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M 45 100. 00 4, 500. 00
18 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1,770 5.00 8, 850. 00
19 994650 BUI LDI NG WORK LS LUWVP SUM 767, 000. 00 767, 000. 00

TOTAL 1, 013, 000. 00



08- 0C3804 Bl D245
08- SBD- 40- R SUMMARY OF REMAI NI NG BI DDERS PAGE 7
09/ 01/ 05 09/ 06/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 1, 300. 00 1300. 00 1, 475.00 1475. 00
2 6, 600. 00 6600. 00 6, 146. 00 6146. 00
3 1, 300. 00 1300. 00 6, 146. 00 6146. 00
4 6, 300. 00 6300. 00 10, 298. 00 10298. 00
5 5, 600. 00 5600. 00 .00 0. 00
6 200. 00 1200. 00 79. 90 479. 40
7 70. 00 2240. 00 36. 88 1180. 16
8 145. 00 290. 00 245. 90 491. 80
9 300. 00 40500. 00 113.53 15326. 55
10 5, 200. 00 5200. 00 4,917. 00 4917. 00
11 11, 000. 00 11000. 00 7,622.00 7622. 00
12 11, 000. 00 11000. 00 7, 130. 00 7130. 00
13 13, 000. 00 13000. 00 35, 496. 00 35496. 00
14 650. 00 1300. 00 676. 11 1352. 22
15 900. 00 117000. 00 1, 032. 62 134240. 60
16 20. 00 17200. 00 53. 48 45992. 80
17 126. 00 5670. 00 92. 20 4149. 00
18 5.00 8850. 00 203. 08 359451. 60
19 973, 000. 00 973000. 00 .00 0. 00
TOT 1, 228, 550. 00 1, 186, 321. 00




