STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PACE 1
Bl D OPENI NG DATE 09/ 07/ 05 I N I NYO COUNTY NEAR | NDEPENDENCE 09/ 08/ 05
CONTRACT NUMBER 09- 301504 AT THE DI VI SI ON CREEK ROADSI DE REST CONTRACT CODE 'D '
LOCATI ON 09- 1 NY-395-83.9 AREA 30 CONTRACT | TEMS
REHABI LI TATE EXI STI NG REST AREA FEDERAL AlID ACNH P395-(207)E
G P395- (207) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%
PROPGOSALS | SSUED 8 FUND TOTAL HA26 1, 335, 000 TOTAL NUMBER OF WORKI NG DAYS 255
NUMBER OF Bl DDERS 2 ENG NEERS EST 1, 235, 575. 00 AMOUNT OVER 204, 194. 00 PERCENT OVER EST 16. 53
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1, 439, 769. 00 1 DEN BCER ENG NEERI NG AND 760 327-2200
CONSTRUCTI ON | NC 00684563
4575 E CAM NO PARCCELA FAX 760 327-3211
PALM SPRI NGS CA 92264
2 1, 844, 000. 00 2 STEVENS CONSTRUCTI ON | NC 661 948-1674

530 W AVENUE L
LANCASTER CA 93534

00429298

FAX 661 948-5450
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REMAI NI NG B

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 SYNERGY ELECTRI C
SANTEE CA

VESTERN PAVI NG CONTRACTCORS
| RW NDALE CA

ELECTRI CAL

ASPHALT CONCRETE PAVI NG
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LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

Bl LLS LANDSCAPI NG LANDSCAPI NG

LANCASTER CA

FRANK MEDI NA CONSTRUCTI ON AREA SI GNS AND CHAI' N LI NK FENCE
CROVI LLE CA

GRANI TE CONSTRUCT! ON  COMPANY ASPHALT

BAKERSFI ELD CA

THOVAS
LOS ANGELES CA

TO LET PARTI TI ONS AND ACCESSORI ES
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09/ 07/ 05 09/ 08/ 05

| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 800. 00 1, 800. 00

PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 6, 000. 00 6, 000. 00
3 074029 TEMPORARY SI LT FENCE M 110 20. 00 2, 200. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 6, 000. 00 6, 000. 00
5 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 13, 000. 00 13, 000. 00
6 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 92 56. 00 5, 152. 00
7 150605 REMOVE FENCE M 150 20. 00 3, 000. 00
8 150769 REMOVE ASPHALT CONCRETE M2 400 26. 00 10, 400. 00
9 034843 RECONSTRUCT | NTERPRET! VE PANEL EA 6 2, 400. 00 14, 400. 00
10 153214 REMOVE CONCRETE CURB M 16 20. 00 320. 00
11 153218 REMOVE CONCRETE S| DEWALK M2 240 86. 00 20, 640. 00
12 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00 10, 000. 00
13 190101 ROADWAY EXCAVATI ON VB 560 32. 00 17, 920. 00
14 (S) 034844 GRAVEL MULCH VB 130 160. 00 20, 800. 00
15 (S) 034845 GRANI TE LANDSCAPE BOULDERS EA 40 360. 00 14, 400. 00
16 (S) 200114 ROCK BLANKET M2 240 65. 00 15, 600. 00
17 (S) 204011 PLANT ( GROUP K) EA 1 1, 200. 00 1, 200. 00
18 (S) 204021 PLANT ( GROUP U) EA 30 360. 00 10, 800. 00
19 (S) 204042 TURF ( SOD) M2 1, 040 35. 00 36, 400. 00
20 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 16, 000. 00 16, 000. 00
21 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 30, 000. 00 30, 000. 00
22 260201 CLASS 2 AGGREGATE BASE VB 160 150. 00 24, 000. 00
23 390102 ASPHALT CONCRETE (TYPE A) TONN 580 130. 00 75, 400. 00
24 731502 M NOR CONCRETE (M SCELLANEOUS VB 120 370. 00 44, 400. 00
CONSTRUCTI ON)

25 800389 CHAI N LI NK FENCE (TYPE CL-1.5) M 110 170. 00 18, 700. 00
26 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 95 14. 00 1, 330. 00
27 840665 PAI NT PAVEMENT MARKI NG ( 1- COAT) M2 6 52. 00 312. 00
28 034846 | NTERLOCKI NG PAVER M2 15 373. 00 5, 595. 00
29 994650 BUI LDI NG WORK LS LUMP SUM 845, 000. 00 845, 000. 00
30 999990 MOBI LI ZATI ON LS LUMP SUM 169, 000. 00 169, 000. 00

TOTAL 1, 439, 769. 00



09- 301504 Bl D245

09- 1 NY- 395 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
09/ 07/ 05 09/ 08/ 05
| TEM SECOND
Bl D AMOUNT
1 2, 000. 00 2000. 00
2 10, 000. 00 10000. 00
3 70. 00 7700. 00
4 12, 000. 00 12000. 00
5 2, 000. 00 2000. 00
6 60. 00 5520. 00
7 20. 00 3000. 00
8 50. 00 20000. 00
9 1, 000. 00 6000. 00
10 150. 00 2400. 00
11 50. 00 12000. 00
12 4,000. 00 4000. 00
13 40. 00 22400. 00
14 130. 00 16900. 00
15 250. 00 10000. 00
16 110. 00 26400. 00
17 3, 000. 00 3000. 00
18 400. 00 12000. 00
19 25. 00 26000. 00
20 14, 000. 00 14000. 00
21 25, 000. 00 25000. 00
22 530. 00 84800. 00
23 270. 00 156600. 00
24 800. 00 96000. 00
25 180. 00 19800. 00
26 70. 00 6650. 00
27 125. 00 750. 00
28 400. 00 6000. 00
29 1, 223, 000. 00 1223000. 00
30 8, 080. 00 8080. 00
TOT 1, 844, 000. 00



