STATE OF CALI FORNI A BI D SUMMARY DEPARTMVENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENI NG DATE 09/ 08/ 05 IN | MPERI AL COUNTY NEAR CALEXI CO 09/ 12/ 05
CONTRACT NUMBER 11- 265604 AT COLE ROAD CONTRACT CODE 'D '
LOCATI ON 11- 1 MP- 98- 35. 2 24 CONTRACT | TEMS
| NSTALL TRAFFI C SI GNALS FEDERAL Al D ACST- P098- (022) E
PHG P098- ( 022) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 7.0%
PROPOSALS | SSUED 8 FUND TOTAL  HBl 0 TOTAL NUMBER OF WORKI NG DAYS 45
NUVBER OF Bl DDERS 4 ENG NEERS EST 343, 658. 75 AMOUNT UNDER 78, 365. 75 PERCENT UNDER EST 22. 80
PROGRAM ELEMENTS RAS
Bl D RANK BID TOTAL BIDDER I D BI DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 265, 293. 00 3 SELECT ELECTRI C | NC 619 460- 6060
00297034
P O BOX 1457 FAX 619 460- 6069
SPRI NG VALLEY CA 91979
2 355, 708. 00 1 DBX | NC 951 296- 9909
00240547
42066 AVENI DA ALVARADO STE C FAX 951 296-9978
TEMECULA CA 92590
3 385, 461. 15 2 T D S ENG NEERI NG 805 371- 4639
00667073
2899 AGOURA ROAD STE 171 FAX 805 494- 0757
VESTLAKE VI LLAGE CA 91361
4 463,884.00 4 LEKOS ELECTRI C I NC 619 447-7661

1370 PI ONEER WAY
EL CAJON CA 92020

00588410
FAX 619 447-0402



11- 265604 Bl D245

11-1WMP-98-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
09/ 08/ 05 09/ 12/ 05
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 HYDRO SPROUT ERCSI ON CONTROL

460 A CORPORATE DRI VE
ESCONDI DO CA 92029

PAYCO SPECI ALTI ES STRI PI NG AND PAVEMENT NMARKI NG

120 N SECOND AVENUE
CHULA VI STA CA 91910-1127

VARA CONTRACTORS ASPHALT CONCRETE
P O BOX 313
NATIONAL CITY CA 91950



11- 265604 Bl D245
11-1WMP-98-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
09/ 08/ 05 09/ 12/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 HYDRO SPROUT I TEM5 3 AND 13
ESCONDI DO CA
PAYCO SPECI ALTI ES ITEMS 7, 9 AND 20 THRU 23 ( PORTI ON)
CHULA VI STA CA
STATEW DE SAFETY AND SI GNS ITEM5S 6, 8, 10, 11 AND 16 THRU 19
NI POMO CA
SWPPP SOLUTI ONS I TEM 1
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 TRAFFI C LOOP AND CRACKFI LLI NG | TEM 24 ( PARTI AL)
ANAHEI M CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 GRANI TE CONSTRUCTI ON' COVPANY ASPHALT CONCRETE DI KE AND BORROW

2095 H GHWAY 111
EL CENTRO CA 92243

GROUND SERVI CE TECHNOLOGY
502 S QUI NCE STREET
ESCONDI DO CA 92025

PAYCO SPECI ALTI ES
120 N SECOND AVENUE
CHULA VI STA CA 91910-1127

ERCSI ON CONTRCL

STRI PI NG



11- 265604 Bl D245

11-1 MP-98-3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
09/ 08/ 05 09/ 12/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2,500. 00 2, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2,200. 00 2, 200. 00
3 (S) 074023 TEMPORARY EROSI ON CONTROL MR 2,925 1.00 2,925. 00
4 074041 STREET SVEEPI NG LS LUMP SUM 1, 000. 00 1, 000. 00
5 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 800. 00 800. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 200. 00 3, 200. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 4, 500. 00 4, 500. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 3 2,200. 00 6, 600. 00
9 (S) 150717 REMOVE TRAFFI C STRI PE AND PAVEMENT M2 13 100. 00 1, 300. 00
MARKI NG
10 150742 REMOVE ROADSI DE SI GN EA 3 300. 00 900. 00
11 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 500. 00 500. 00
12 198001 | MPORTED BORROW VB 23 180. 00 4, 140. 00
13 (S) 203001 EROSI ON CONTROL ( BLANKET) MR 22 50. 00 1, 100. 00
14 390101 ASPHALT CONCRETE TONN 7 250. 00 1, 750. 00
15 394001 PLACE ASPHALT CONCRETE DI KE M 83 150. 00 12, 450. 00
16 566011 ROADSI DE SI GN - ONE POST EA 1 250. 00 250. 00
17 566012 ROADSI DE SI GN - TWO POST EA 2 475. 00 950. 00
18 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 7 250. 00 1, 750. 00
METHOD)
19 568017 I NSTALL ROADSI DE S| GN PANEL ON EA 1 150. 00 150. 00
EXI STI NG POST
20 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 30 100. 00 3, 000. 00
21 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 290 5. 00 1, 450. 00
22 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 400 3. 50 1, 400. 00
23 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 84 10. 00 840. 00
24 860301 SI GNAL AND LI GHTI NG LS LUMP SUM 209, 638. 00 209, 638. 00

TOTAL 265, 293. 00
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11- 265604
11-1WMP-98-3
09/ 08/ 05

273000. 00
355, 708. 00

SUMMARY

OF

REMA

324227.
385, 461. 15

NG BI DDERS
FOURTH
Bl D AMOUNT

2,500. 00 2500
2, 000. 00 2000
3.00 8775
1, 000. 00 1000
500. 00 500
3, 000. 00 3000
5, 000. 00 5000
2,500. 00 7500
150. 00 1950
200. 00 600
3, 000. 00 3000
700. 00 16100
30. 00 660
1, 400. 00 9800
135. 00 11205
250. 00 250
400. 00 800
100. 00 700
200. 00 200
70. 00 2100
10. 00 2900
5.00 2000
16. 00 1344.
380, 000. 00 380000
463, 884. 00

Bl D245
PAGE 5
09/ 12/ 05



