STATE OF CALI FORNI A

09/ 14/ 05
05-0C8704
05-SLO-101-58. 3
05-SLO 1-45. 6
05-SLO-101-26. 3

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

Bl D

IN SAN LU S OBI SPO COUNTY AT
VARI QUS LOCATI ONS

SUMMARY

I NSTALL CHANGEABLE MESSAGE SI GNS

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

Bl D245

PACE 1

09/ 15/ 05
CONTRACT CODE 'B '
41 CONTRACT | TEMS

DEPARTMENT OF TRANSPORTATI ON

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 12 FUND TOTAL HB4N 748, 000 TOTAL NUMBER OF WORKI NG DAYS 295
NUMBER OF Bl DDERS 2 ENG NEERS EST 483,904.40  AMOUNT OVER 115, 438. 60 PERCENT OVER EST 23. 86
PROGRAM ELEMENTS CHC
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 599, 343. 00 1 CLAYBORN CONTRACTI NG GROUP | NC 530 268-9512 CC PREF CLAI MED
00565144
10556 COwvBI E ROAD FAX 530 268-9524
AUBURN CA 95602-8908
2 789, 455. 00 2 CORAL CONSTRUCTI ON COVPANY 503 682-2252 CC PREF CLAI MED

P O BOX 347
W LSONVI LLE OR 97070

00332441
FAX 503 682-0110

3. 0%



05-0C8704
05-SLO 101
09/ 14/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
09/ 15/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
LI NCOLN CA

K C 1 ENVI RONMENTAL
SAN LU S OBl SPO CA

MYERS FOUNDATI ON DRI LLI NG
MORRO BAY CA

P C N CONSTRUCTI ON
BYRON CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

| TEM5 20 THRU 23

I TEMS 14 THRU 19

| TEM 27 (PARTI AL)

| TEMS 30 THRU 35

ITEMS 4, 7 THRU 9 AND 28 THRU 31



05-0C8704 Bl D245
05-SLO- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
09/ 14/ 05 09/ 15/ 05

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

K C I ENVI RONMENTAL
225 SUBURBAN ROAD
SAN LU S OBl SPO CA 93403

LEE WLSON ELECTRI C
1151 EL CAM NO REAL
ARROYO GRANDE CA 93421

R BURKE CORPORATI ON
P O BOX 957
SAN LU S OBl SPO CA 93406

STATEW DE SAFETY AND SI GNS
130 GROBRI C COURT
FAI RFI ELD CA 94533

STATEW DE SAFETY AND SI GNS
130 GROBRI C COURT
FAI RFI ELD CA 94533

PLANTI NG, ERCSI ON CONTRCL AND | RRI GATI ON

CHANGEABLE MESSAGE SI GN AND TRAFFI C MONI TORI NG SYSTEMS

ASPHALT CONCRETE, CLEARI NG, GRUBBI NG AND BORROW

CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL SYSTEM

PORTABLE CHANGEABLE MESSAGE SI GN AND ROADSI DE SI GNS



05-0C8704 Bl D245

05- SLO- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
09/ 14/ 05 09/ 15/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 071325 TEMPORARY FENCE ( TYPE ESA) M 390 10. 00 3, 900. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 200. 00 200. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2,900. 00 2, 900. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 6, 000. 00 6, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 7,500. 00 7,500. 00
7 034065 REMOVE ROADSI DE SI GN ( STORY BOOK) EA 10 200. 00 2, 000. 00
8 150744 REMOVE ROADSI DE SI GN ( WOOD POST) EA 1 150. 00 150. 00
9 150746 REMOVE ROADSI DE SI GN ( TI MBER POLE) EA 1 450. 00 450. 00
10 150771 REMOVE ASPHALT CONCRETE DI KE M 70 40. 00 2, 800. 00
11 150859 REMOVE ASPHALT CONCRETE OVERS| DE DRAI N EA 2 400. 00 800. 00
12 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 2,000. 00 2, 000. 00
13 198001 | MPORTED BORROW MB 390 90. 00 35, 100. 00
14 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 26, 620. 00 26, 620. 00
15 (S) 203014 FI BER ( EROSI ON CONTROL) KG 420 2. 00 840. 00
16 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 8 90. 00 720. 00
17 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 42 13. 00 546. 00
18 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 12, 144. 00 12, 144. 00
19 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 13, 950. 00 13, 950. 00
20 390101 ASPHALT CONCRETE TONN 4 595. 00 2, 380. 00
21 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 20 54. 00 1, 080. 00
AREA)
22 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 27 83. 00 2,241.00
23 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 44 83. 00 3, 652. 00
24 (F) 560218 FURNI SH S| GN STRUCTURE ( TRUSS) KG 15, 622 9. 00 140, 598. 00
25 (SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 15, 622 1. 00 15, 622. 00
26 (S) 561007 610 MM CAST- | N- DRI LLED- HOLE M 2.2 1, 500. 00 3, 300. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
27 (S) 034066 1524 MM CAST- | N- DRI LLED- HOLE CONCRETE M 15 3, 000. 00 45, 000. 00
PI LE (S| GN FOUNDATI ON)
28 566012 ROADSI DE SI GN - TWD POST EA 1 350. 00 350. 00
29 568023 I NSTALL ROADSI DE S| GN EA 1 1, 900. 00 1, 900. 00
(LAM NATED WOOD BOX POST)
30 820118 GUARD RAI LI NG DELI NEATOR EA 2 15. 00 30. 00
31 820151 OBJECT MARKER (TYPE L-1) EA 1 50. 00 50. 00
32 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) M 110 122.00 13, 420. 00
33 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 2 850. 00 1, 700. 00



05-0C8704 Bl D245

05- SLO 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
09/ 14/ 05 09/ 15/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
34 (S) 839584 ALTERNATI VE | N-LI NE TERM NAL SYSTEM EA 1 2, 800. 00 2, 800. 00
35 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 1 2, 500. 00 2,500. 00
36 034067 CHANGEABLE MESSAGE SI GN SYSTEM LS LUMP SUM 45, 000. 00 45, 000. 00
( LOCATI ON 1)
37 034068 CHANGEABLE MESSAGE SI GN SYSTEM LS LUMP SUM 90, 000. 00 90, 000. 00
( LOCATI ON 2)
38 034069 CHANGEABLE MESSAGE SI GN SYSTEM LS LUMP SUM 50, 000. 00 50, 000. 00
( LOCATI ON 3)
39 860931 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 1) LS LUMP SUM 20, 000. 00 20, 000. 00
40 860932 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 2) LS LUMP SUM 20, 000. 00 20, 000. 00
41 860933 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 3) LS LUMP SUM 17, 600. 00 17, 600. 00



05-0C8704 Bl D245

05-SLO- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
09/ 14/ 05 09/ 15/ 05
| TEM SECOND
Bl D AMOUNT

1 35. 00 13650. 00

2 2,600. 00 2600. 00

3 28, 000. 00 28000. 00

4 3, 500. 00 3500. 00

5 50, 000. 00 50000. 00

6 5, 000. 00 5000. 00

7 230. 00 2300. 00

8 175. 00 175. 00

9 500. 00 500. 00
10 200. 00 14000. 00
11 3, 500. 00 7000. 00
12 2,000. 00 2000. 00
13 200. 00 78000. 00
14 28, 000. 00 28000. 00
15 2.00 840. 00
16 100. 00 800. 00
17 15. 00 630. 00
18 14, 000. 00 14000. 00
19 16, 000. 00 16000. 00
20 275. 00 1100. 00
21 175. 00 3500. 00
22 80. 00 2160. 00
23 80. 00 3520. 00
24 10. 00 156220. 00
25 1.50 23433. 00
26 3, 500. 00 7700. 00
27 4, 000. 00 60000. 00
28 400. 00 400. 00
29 1, 800. 00 1800. 00
30 28. 00 56. 00
31 96. 00 96. 00
32 200. 00 22000. 00
33 775. 00 1550. 00
34 3,775.00 3775. 00
35 3, 150. 00 3150. 00
36 45, 000. 00 45000. 00
37 93, 000. 00 93000. 00
38 55, 000. 00 55000. 00
39 12, 500. 00 12500. 00




05-0C8704

05-SLO- 101
09/ 14/ 05
SECOND
Bl D AMOUNT
14, 000. 00 14000. 00
12, 500. 00 12500. 00

789, 455. 00

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PACGE 7
09/ 15/ 05



