STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

10/ 04/ 05
06-4664U4
06- FRE- 180-124. 4

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY

I N FRESNO COUNTY ABQUT 12 KM NORTH
CF WLSONI A AT VARI QUS LOCATI ONS

CONSTRUCT GABI ONS AND RESURFACE

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
10/ 05/ 05
CONTRACT CODE "I '
44 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 10 FUND TOTAL HA42 560, 000 TOTAL NUMBER OF WORKI NG DAYS 115
NUMBER OF BI DDERS 3 ENG NEERS EST 500, 066. 00 AMOUNT OVER 192, 815. 00 PERCENT OVER EST 38. 56
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 692, 881. 00 2 AGEE CONSTRUCTI ON CORPORATI ON 559 299-3290 CC PREF CLAI MED
00631980
P O BOX 629 FAX 559 299-3503
CLoviS CA 93613
2 739, 310. 50 1 STEELHEAD CONSTRUCTORS | NC 530 226-6400 SB PREF CLAI MED
00729880
P O BOX 997 FAX 530 226- 6401 BID IS OVER SBP
PALO CEDRO CA 96073 PREFERENCE LIM TS
3 953, 441. 00 3 VI KI NG CONSTRUCTI ON' COVPANY 916 852-5530 CC PREF CLAI MED
I NC 00745029
P O BOX 1503 FAX 916 852-5533

RANCHO CORDOVA CA 95741

3. 0%



06- 4664U4 Bl D245

06- FRE- 180 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

10/ 04/ 05 10/ 05/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CON FAB CALI FORNI A PORTALAND CEMENT CONCRETE SLAB ( PARTI AL)
LATHROP CA
E L WLLS REI NFORCI NG STEEL ( PARTI AL)
FRESNO CA
E P JARRETT FOUNDATI ON CAST I N DRI LLED HOLE CONCRETE PI LI NG ( PARTI AL)

VEST SACRAMENTO CA

P C N CONSTRUCTI ON METAL BEAM GUARD RAI L ( PARTI AL)
BYRON CA



06- 4664U4
06- FRE- 180

10/ 04/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

10/ 05/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 E P JARRETT FOUNDATI ON | TEMS 22 AND 23 ( PARTI AL)
VEST SACRAMENTO CA
FRANKLI N REI NFORCI NG STEEL | TEMS 22, 31 AND 42 ( PARTI AL)
FRESNO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 C T M CONSTRUCTI ON CONCRETE BARRI ER

RANCHO CORDOVA CA

CON FAB
LATHROP CA

CONTRACTORS CHEM CAL
HAYWARD CA

E P JARRETT FOUNDATI ON
VEST SACRAMENTO CA

FRANKLI N STEEL
FRESNO CA

P C N CONSTRUCTI ON
BYRON CA

PRECAST DECK

JO NT SEAL

DRI LLI NG

REI NFCRCI NG STEEL

VETAL BEAM GUARD RAI L



06- 4664U4 Bl D245

06- FRE- 180 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
10/ 04/ 05 10/ 05/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 500. 00 5, 500. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 4, 500. 00 4, 500. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVMP SUM 3, 000. 00 3, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 16, 000. 00 16, 000. 00
6 (S) 120120 TYPE |11 BARRI CADE EA 8 100. 00 800. 00
7 129000 TEMPORARY RAI LI NG ( TYPE K) M 78 150. 00 11, 700. 00
8 150805 REMOVE CULVERT M 8 850. 00 6, 800. 00
9 150821 REMOVE HEADWALL EA 1 3, 400. 00 3, 400. 00
10 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 400 18. 00 7,200. 00
11 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 3, 000. 00 3, 000. 00
12 190101 ROADWAY EXCAVATI ON VB 200 250. 00 50, 000. 00
13 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) MB 12 350. 00 4, 200. 00
14 (F) 193003 STRUCTURE BACKFI LL (BRI VB 7 400. 00 2, 800. 00
15 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 15 320. 00 4, 800. 00
16 203016 EROSI ON CONTROL ( TYPE D) MR 240 11.00 2, 640. 00
17 204017 PLANT ( GROUP W EA 72 40. 00 2, 880. 00
18 390102 ASPHALT CONCRETE ( TYPE A) TONN 390 160. 00 62, 400. 00
19 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 27 20. 00 540. 00
20 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 160 20. 00 3, 200. 00
21 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 9 20. 00 180. 00
22 (S) 490655 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 13 5, 450. 00 70, 850. 00
Pl LI NG
23 (S) 490657 600 MM CAST- | N- DRI LLED- HOLE CONCRETE M 9 5, 600. 00 50, 400. 00
Pl LI NG
24 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 8 6, 000. 00 48, 000. 00
25 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2.4 3, 650. 00 8, 760. 00
26 (F) 511035 ARCHI TECTURAL TREATNENT M2 121 275. 00 33, 275. 00
27 511106 DRI LL AND BOND DOWEL M 8 250. 00 2, 000. 00
28 (SF)512354 FURNI SH PRECAST PRESTRESSED CONCRETE M2 93 585. 00 54, 405. 00
SLAB (TYPE SI V)
29 (S) 512410 ERECT PRECAST CONCRETE DECK UNI T EA 6 6, 400. 00 38, 400. 00
30 (S) 519133 JO'NT SEAL (ASPHALTI C PLUG) M 8 900. 00 7, 200. 00
31 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 1,477 4.00 5, 908. 00
32 (S) 597601 PREPARE AND STAI N CONCRETE LS LUMP SUM 9, 000. 00 9, 000. 00
33 664020 600 MM CORRUGATED STEEL PI PE M 13 975. 00 12, 675. 00

(2.01 MM THI CK)



06- 4664U4 Bl D245

06- FRE- 180 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
10/ 04/ 05 10/ 05/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
34 721011 ROCK SLOPE PROTECTI ON VB 4 585. 00 2, 340. 00
(BACKI NG NO. 2, METHOD B)
35 722020 GABI ON VB 61 600. 00 36, 600. 00
36 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 108 3. 50 378. 00
37 820107 DELI NEATOR ( CLASS 1) EA 1 100. 00 100. 00
38 820130 OBJECT MARKER EA 5 150. 00 750. 00
39 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE VB) EA 2 6, 000. 00 12, 000. 00
40 (S) 839584 ALTERNATI VE | N-LI NE TERM NAL SYSTEM EA 1 5, 000. 00 5, 000. 00
41 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 1 4,500. 00 4,500. 00
42 (F) 839717 CONCRETE BARRI ER ( TYPE 732 MODI FI ED) M 36 775. 00 27, 900. 00
43 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 360 15. 00 5, 400. 00
( SPRAYABLE)
44 999990 MOBI LI ZATI ON LS LUMP SUM 60, 000. 00 60, 000. 00



06- 4664U4 Bl D245

06- FRE- 180 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
10/ 04/ 05 10/ 05/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

1 2, 000. 00 2000. 00 2, 250. 00 2250. 00

2 8, 000. 00 8000. 00 5, 000. 00 5000. 00

3 500. 00 500. 00 2,500. 00 2500. 00

4 4,000. 00 4000. 00 5, 000. 00 5000. 00

5 25, 000. 00 25000. 00 2,500. 00 2500. 00

6 200. 00 1600. 00 250. 00 2000. 00

7 200. 00 15600. 00 300. 00 23400. 00

8 400. 00 3200. 00 500. 00 4000. 00

9 2,500. 00 2500. 00 5, 000. 00 5000. 00
10 17. 00 6800. 00 25.00 10000. 00
11 2, 000. 00 2000. 00 3, 000. 00 3000. 00
12 125. 00 25000. 00 250. 00 50000. 00
13 600. 00 7200. 00 5, 000. 00 60000. 00
14 600. 00 4200. 00 500. 00 3500. 00
15 350. 00 5250. 00 450. 00 6750. 00
16 4.50 1080. 00 5.00 1200. 00
17 19. 00 1368. 00 50. 00 3600. 00
18 200. 00 78000. 00 200. 00 78000. 00
19 50. 00 1350. 00 20. 00 540. 00
20 40. 00 6400. 00 20. 00 3200. 00
21 77.00 693. 00 20. 00 180. 00
22 7, 100. 00 92300. 00 9, 000. 00 117000. 00
23 6, 800. 00 61200. 00 9, 500. 00 85500. 00
24 5, 300. 00 42400. 00 8, 650. 00 69200. 00
25 4, 000. 00 9600. 00 4, 000. 00 9600. 00
26 110. 00 13310. 00 50. 00 6050. 00
27 170. 00 1360. 00 250. 00 2000. 00
28 700. 00 65100. 00 800. 00 74400. 00
29 4, 500. 00 27000. 00 3, 500. 00 21000. 00
30 3, 000. 00 24000. 00 2,500. 00 20000. 00
31 3.50 5169. 50 3.00 4431. 00
32 16, 000. 00 16000. 00 10, 000. 00 10000. 00
33 350. 00 4550. 00 1, 500. 00 19500. 00
34 200. 00 800. 00 1, 000. 00 4000. 00
35 1, 000. 00 61000. 00 1, 250. 00 76250. 00
36 10. 00 1080. 00 5.00 540. 00
37 150. 00 150. 00 100. 00 100. 00
38 150. 00 750. 00 150. 00 750. 00
39 1, 000. 00 2000. 00 6, 000. 00 12000. 00




06- 4664U4 Bl D245

06- FRE- 180 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
10/ 04/ 05 10/ 05/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
40 1, 000. 00 1000. 00 5, 000. 00 5000. 00
41 1, 000. 00 1000. 00 4,500. 00 4500. 00
42 1, 000. 00 36000. 00 1, 200. 00 43200. 00
43 5.00 1800. 00 5.00 1800. 00
44 70, 000. 00 70000. 00 95, 000. 00 95000. 00

TOT 739, 310. 50 953, 441. 00



