
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    10/19/05                    IN SISKIYOU COUNTY NEAR                                            10/21/05
     CONTRACT NUMBER     02-381114                   MOUNT SHASTA FROM 0.4 KM NORTH OF                        CONTRACT CODE 'A '
     LOCATION            02-SIS-5-R11.4/R16.0        LASSEN LANE OVERCROSSING TO BLACK                         89 CONTRACT ITEMS
                                                     BUTTE OVERHEAD

                                                     REHABILITATE EXISTING PAVEMENT            FEDERAL AID  ACIM-005-9(164)E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 12.0%
 PROPOSALS ISSUED     3   FUND TOTAL   HA22     10,815,000                         TOTAL NUMBER OF WORKING DAYS    120

 NUMBER OF BIDDERS  1    ENGINEERS EST      9,635,970.00   AMOUNT OVER      3,806,106.00         PERCENT OVER EST 39.50

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1        13,442,076.00    1              J F SHEA CONSTRUCTION INC             530 246-4292
                                                                                                  00769989
                                                            P O BOX 494519                    FAX 530 246-9940
                                                            REDDING CA  96049-4519



          02-381114                                                                                                BID245
          02-SIS-5-R1                S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  2
          10/19/05                                                                                                 10/21/05
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     A C DIKE COMPANY                                             ITEM 48 (PARTIAL)
           LINCOLN CA

           APEX FENCE COMPANY                                           METAL BEAM GUARD RAIL, CRASH CUSHIONS AND MINOR CONCRETE
           ANDERSON CA

           APPLY A LINE                                                 STRIPING AND MARKING
           ANDERSON CA

           JERRY LEE FORD                                               DRAINAGE AND MINOR CONCRETE
           REDDING CA

           M AND S ENVIRONMENTAL LANDSCAPING                            ITEMS 37 THRU 42
           REDDING CA

           NORTHERN INDUSTRIAL ELECTRIC                                 ITEMS 83 THRU 89 (PARTIAL)
           REDDING CA

           NORWOOD CONSTRUCTION                                         ITEMS 56 THRU 60
           BYRON CA

           RON HALE CONSTRUCTION                                        ITEMS 31, 34, 45 THRU 47 AND 51 (PARTIAL)
           SHASTA LAKE CA

           TRAFFIC SOLUTIONS INC                                        CONSTRUCTION AREA SIGNS AND ROADSIDE SIGNS
           REDDING CA
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            9,000.00         9,000.00
       2     070018      TIME-RELATED OVERHEAD                          WDAY        120              500.00        60,000.00
       3     071325      TEMPORARY FENCE (TYPE ESA)                     M           620                8.00         4,960.00
       4     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            4,000.00         4,000.00
                         PREVENTION PLAN
       5     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM            8,100.00         8,100.00
       6     074032      TEMPORARY CONCRETE WASHOUT FACILITY            EA            1            2,600.00         2,600.00
       7 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM          117,000.00       117,000.00
       8 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          174,000.00       174,000.00
       9 (S) 120102      TRAFFIC CONTROL SURVEILLANCE                   LS     LUMP SUM          103,684.00       103,684.00
      10 (S) 120151      TEMPORARY TRAFFIC STRIPE (TAPE)                M        27,800                4.50       125,100.00
      11 (S) 120152      TEMPORARY PAVEMENT MARKING (TAPE)              M2          410               75.00        30,750.00
      12 (S) 120165      CHANNELIZER (SURFACE MOUNTED)                  EA        1,780               37.00        65,860.00
      13 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM           18,700.00        18,700.00
      14 (S) 035225      TEMPORARY FLASHING ARROW SIGN                  LS     LUMP SUM           22,000.00        22,000.00
      15 (S) 128660      TEMPORARY FLASHING BEACON                      LS     LUMP SUM           17,250.00        17,250.00
      16     150206      ABANDON CULVERT                                EA            2            5,400.00        10,800.00
      17     035226      REMOVE MARKER (TEXT STRIP)                     EA           31              115.00         3,565.00
      18 (S) 150662      REMOVE METAL BEAM GUARD RAILING                M           320               23.00         7,360.00
      19 (S) 150704      REMOVE YELLOW THERMOPLASTIC TRAFFIC            M        10,400                5.00        52,000.00
                         STRIPE
      20 (S) 150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            M         2,670                4.00        10,680.00
      21 (S) 150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          M2           24               87.00         2,088.00
      22 (S) 150722      REMOVE PAVEMENT MARKER                         EA          900               24.00        21,600.00
      23     150742      REMOVE ROADSIDE SIGN                           EA           49               87.00         4,263.00
      24     150763      REMOVE SIGN PANEL                              EA            2            1,725.00         3,450.00
      25     150771      REMOVE ASPHALT CONCRETE DIKE                   M           660               52.00        34,320.00
      26     150820      REMOVE INLET                                   EA            4            1,150.00         4,600.00
      27     035227      RESET ROADSIDE SIGN (SPECIAL METAL POST)       EA            2            1,725.00         3,450.00
      28     035228      MODIFY DOWNDRAIN ENTRANCE TAPER                EA            4              920.00         3,680.00
      29     035229      REPLACE SIGN PANEL (OVERHEAD SIGN)             EA            1            2,200.00         2,200.00
      30     152752      REPLACE SIGN PANEL (ROADSIDE SIGN)             EA           35            1,500.00        52,500.00
      31 (S) 153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2       59,900                7.00       419,300.00
      32     160101      CLEARING AND GRUBBING                          LS     LUMP SUM           98,000.00        98,000.00
      33     170101      DEVELOP WATER SUPPLY                           LS     LUMP SUM            6,000.00         6,000.00
      34     190101      ROADWAY EXCAVATION                             M3       10,300               52.00       535,600.00
      35     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            3,000.00         3,000.00
      36     198007      IMPORTED MATERIAL (SHOULDER BACKING)           TONN      3,240               23.00        74,520.00
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      37 (S) 203003      STRAW (EROSION CONTROL)                        TONN         18              700.00        12,600.00
      38 (S) 203014      FIBER (EROSION CONTROL)                        KG        6,300                1.30         8,190.00
      39 (S) 203024      COMPOST (EROSION CONTROL)                      M3           38              345.00        13,110.00
      40 (S) 203045      PURE LIVE SEED (EROSION CONTROL)               KG          330              200.00        66,000.00
      41 (S) 203056      COMMERCIAL FERTILIZER (EROSION CONTROL)        KG        5,400                2.30        12,420.00
      42 (S) 203061      STABILIZING EMULSION (EROSION CONTROL)         KG          680               10.00         6,800.00
      43     260201      CLASS 2 AGGREGATE BASE                         M3        3,800               69.00       262,200.00
      44     374206      SEAL RANDOM CRACKS                             LNKM          1.5          4,600.00         6,900.00
      45     390095      REPLACE ASPHALT CONCRETE SURFACING             M3        1,020              380.00       387,600.00
      46     390102      ASPHALT CONCRETE (TYPE A)                      TONN     38,600              117.00     4,516,200.00
      47     390188      ASPHALT CONCRETE (TYPE A, 37.5-MM              TONN     23,500              118.00     2,773,000.00
                         MAXIMUM GRADING)
      48     394001      PLACE ASPHALT CONCRETE DIKE                    M         1,680                6.00        10,080.00
      49     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2       19,800                8.50       168,300.00
                         AREA)
      50     394054      SHOULDER RUMBLE STRIP                          STA         180              138.00        24,840.00
                         (AC, GROUND-IN INDENTATIONS)
      51     415101      CRACK EXISTING CONCRETE PAVEMENT               M2       39,900                1.20        47,880.00
      52 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3            2.9          1,800.00         5,220.00
      53     035230      ROADSIDE SIGN (METAL POST)                     EA           41              520.00        21,320.00
      54     566011      ROADSIDE SIGN - ONE POST                       EA           10              520.00         5,200.00
      55     664021      600 MM CORRUGATED STEEL PIPE                   M            84              736.00        61,824.00
                         (2.77 MM THICK)
      56     035231      FLUSH 80 MM EDGE DRAIN                         M         9,620                4.15        39,923.00
      57     681134      80 MM PLASTIC PIPE (EDGE DRAIN)                M         6,460               94.30       609,178.00
      58     681135      100 MM PLASTIC PIPE (EDGE DRAIN)               M         1,740              103.50       180,090.00
      59     681137      80 MM PLASTIC PIPE (EDGE DRAIN OUTLET)         M         1,330              103.50       137,655.00
      60     681141      100 MM PLASTIC PIPE                            M           230              126.50        29,095.00
                         (EDGE DRAIN OUTLET)
      61     035232      PULL BOX (TYPE 3 1/2 T)                        EA           38              230.00         8,740.00
      62     700659      900 MM CORRUGATED STEEL PIPE INLET             M             4            1,308.00         5,232.00
                         (2.77 MM THICK)
      63     035233      ROCK SLOPE PROTECTION                          M3          190              575.00       109,250.00
                         (75 MM, METHOD B)
      64     721008      ROCK SLOPE PROTECTION (LIGHT, METHOD B)        M3           36              460.00        16,560.00
      65     729010      ROCK SLOPE PROTECTION FABRIC                   M2           91                3.00           273.00
      66     731502      MINOR CONCRETE (MISCELLANEOUS                  M3           13            1,130.00        14,690.00
                         CONSTRUCTION)
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      67     035235      MINOR CONCRETE (WEED BARRIER)                  M3          200            1,377.00       275,400.00
      68 (F) 750001      MISCELLANEOUS IRON AND STEEL                   KG          617                6.00         3,702.00
      69     820108      DELINEATOR (CLASS 2)                           EA           39               52.00         2,028.00
      70     035236      HIGHWAY POST MARKER                            EA            9               75.00           675.00
      71     820112      MARKER (CULVERT)                               EA           15               64.00           960.00
      72     820151      OBJECT MARKER (TYPE L-1)                       EA            4               64.00           256.00
      73 (S) 832001      METAL BEAM GUARD RAILING                       M           290              115.00        33,350.00
      74 (S) 839220      DOUBLE METAL BEAM GUARD RAILING                M            54              161.00         8,694.00
                         (WOOD POST)
      75 (S) 839541      TRANSITION RAILING (TYPE WB)                   EA            3            4,025.00        12,075.00
      76 (S) 839568      TERMINAL ANCHOR ASSEMBLY (TYPE SFT)            EA            4              805.00         3,220.00
      77 (S) 839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA            2            2,185.00         4,370.00
      78 (S) 839601      CRASH CUSHION (TYPE CAT)                       EA            3            6,325.00        18,975.00
      79 (S) 839602      CRASH CUSHION (TYPE CAT) BACKUP                EA            3              575.00         1,725.00
      80 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2           29              104.00         3,016.00
      81 (S) 840560      THERMOPLASTIC TRAFFIC STRIPE                   M        36,400                 .70        25,480.00
                         (SPRAYABLE)
      82 (S) 850122      PAVEMENT MARKER                                EA        1,920               15.00        28,800.00
                         (RETROREFLECTIVE-RECESSED)
      83 (S) 035237      LIGHTING (AREA)                                LS     LUMP SUM          200,000.00       200,000.00
      84 (S) 860461      LIGHTING (LOCATION 1)                          LS     LUMP SUM           75,000.00        75,000.00
      85 (S) 860462      LIGHTING (LOCATION 2)                          LS     LUMP SUM           58,000.00        58,000.00
      86 (S) 860463      LIGHTING (LOCATION 3)                          LS     LUMP SUM           62,000.00        62,000.00
      87 (S) 860925      TRAFFIC MONITORING STATION (COUNT)             LS     LUMP SUM           29,000.00        29,000.00
      88 (S) 035238      ROADSIDE WEATHER INFORMATION SYSTEM            LS     LUMP SUM           19,000.00        19,000.00
      89     999990      MOBILIZATION                                   LS     LUMP SUM          900,000.00       900,000.00

                                                                                                  TOTAL        13,442,076.00


