STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 10/ 20/ 05 I N SAN BERNARDI NO COUNTY ABOUT 10/ 24/ 05
CONTRACT NUMBER 08- 0A6404 40 KM SOUTH OF CALI FORNI A AND CONTRACT CODE 'B '
LOCATI ON 08- SBD- 15- 160. 8/ 161. 5 NEVADA STATE LI NE AT THE VALLEY 43 CONTRACT | TEMS

VELLS SAFETY ROADSI DE REST AREA

REST AREA RESTORATI ON FEDERAL AID ACI M 015- 3(041) 263
ACl M 015- 3(041) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%

PROPGOSALS | SSUED 11 FUND TOTAL HA26 6, 080, 000 TOTAL NUMBER OF WORKI NG DAYS 500
NUMBER OF Bl DDERS 2 ENG NEERS EST 5,606, 347.00 AMOUNT OVER 4, 383, 253. 00 PERCENT OVER EST 78. 18
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 9, 989, 600. 00 1 SUM T BU LDERS 949 450-9911
00584656

4700 VON KARVMAN AVENUE STE 100 FAX 949 450-9922
NEWPORT BEACH CA 92660

2 10, 871, 829. 00 2 BRUTOCO ENG NEERI NG AND 909 350- 3535
CONSTRUCTI ON | NC 00247770
P O BOX 429 FAX 909 350-6820

FONTANA CA 92334



08- 0A6404
08- SBD- 15-1
10/ 20/ 05

Bl DDER | D NAME AND ADDRESS

L

SUMMARY

ST

OF
OF

REMAI NI NG BI DDERS

SUBCONTRACTORS

Bl D245
PAGE 2
10/ 24/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

C G CUSTOM TI LE
CAVARI LLO CA

COVFORT CONDI Tl ONI NG
CORONA CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

DOWNEY ELECTRI C
NORWALK CA

FI DELI TY PLUMBI NG
SAN DI MAS CA

J K EXCAVATI ON
FONTANA CA

JS PI PELI NE
ONTARI O CA

L M CONSTRUCTI ON MANAGEMENT
TEMECULA CA

L M CONSTRUCTI ON MANAGEMENT
TEMECULA CA

MAG | RON
LOS ANGELES CA

NI CK PECORARO PAI NTI NG
SAN DI EGO CA

CONTI NUED ON NEXT PAGE

CERAM C TI LE

HEATI NG, VENTI LATI NG AND Al R CONDI TI ONI NG

LANDSCAPI NG AND | RRI GATI ON

ELECTRI CAL

PLUMBI NG

CLEARI NG, DEMOLI TI ON AND EARTHWORK

SI TE UTI LI TI ES

CONCRETE, REI NFORCI NG, MASONRY AND STONE VENDEER

ROUGH CARPENTRY

STRUCTURAL STEEL AND M SCELLANEQUS METALS

PAI NTI NG
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10/ 20/ 05 10/ 24/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 TRI SPAN ASBESTOS ABATEMENT
BREA CA
UNI TED CONTRACTORS SHEET METAL

SAN BERNARDI NO CA
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DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

AVBER STEEL
RI ALTO CA

ARTCRETE CONCRETE
FONTANA CA

CONTI NENTAL PLUMBI NG
M RA LOVA CA

ELI AJH ELECTRI C
MODESTO CA

FRANK SM TH MASONRY
POVONA CA

HULK ENTERPRI SES
YORBA LI NDA CA

LUNDEEN PAI NTI NG
FONTANA CA

MUHLHAUSER STEEL
BLOOM NGTON CA

R AND J SHEET METAL
HUNTI NGTON BEACH CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUDHAKAR COVPANY
RI ALTO CA

CONTI NUED ON NEXT PAGE

REBAR ( PORTI ON)

SI TE WORK AND CONCRETE ( PORTI ON)

PLUVBI NG ( PORTI ON)

ELECTRI CAL ( PORTI ON)

MOSONRY BLOCK ( PORTI ON)

DEMOLI TI ON ( PORTI ON)

PAI NTI NG ( PORTI ON)

STRUCTURE STEEL AND METAL DECKI NG ( PORTI ON)

SHEET METAL ( PORTI ON)

CONSTRUCTI ON AREA S| GNS ( PORTI ON)

STRI PI NG ( PORTI ON)



08- 0A6404
08- SBD- 15-1
10/ 20/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 5

10/ 24/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 WESTERN STATES ROCFI NG
NORTHRI DGE CA

ROOFI NG ( PORTI ON)



08- 0A6404 Bl D245

08- SBD- 15- 1 CONTRACT PROPOSAL OF LOW BI DDER PAGE 6
10/ 20/ 05 10/ 24/ 05
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 070018 TI ME- RELATED OVERHEAD LS LUMP SUM 990, 000. 00 990, 000. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 500. 00 2, 500. 00
PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 20, 000. 00 20, 000. 00
4 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 3., 500. 00 7. 000. 00
5 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 9, 550. 00 9, 550. 00
6 (S) 120120 TYPE |11 BARRI CADE EA 6 450. 00 2., 700. 00
7 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 56 175. 00 9, 800. 00
8 034626 REMOVE PAI NTED STALL LI NES AND PAVEMENT MR 28 55. 00 1, 540. 00
MARKI NGS
9 153210 REMOVE CONCRETE VB 600 145. 00 87, 000. 00
10 153214 REMOVE CONCRETE CURB M 220 6. 00 1, 320. 00
11 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 26, 000. 00 26, 000. 00
12 034627 SI TE EXCAVATI ON VB 200 215. 00 43, 000. 00
13 193030 PERVI OUS BACKFI LL MATERI AL VB 850 135. 00 114, 750. 00
14 198001 | MPORTED BORROW VB 2,700 35. 00 94, 500. 00
15 (S) 200001 H GHVWAY PLANTI NG LS LUVP SUM 80, 000. 00 80, 000. 00
16 034628 GRAVEL MULCH VB 450 220. 00 99, 000. 00
17 034629 ROCK OUTCROPPI NG (1.83 M EA 11 500. 00 5. 500. 00
18 034630 ROCK OUTCROPPI NG (1.22 M EA 21 400. 00 8, 400. 00
19 034631 ROCK OUTCROPPI NG (0. 91 M EA 94 300. 00 28, 200. 00
20 034632 TRANSPLANT JOSHUA TREE EA 2 7,500. 00 15, 000. 00
21 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 50, 000. 00 50, 000. 00
22 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 150, 000. 00 150, 000. 00
23 034633 PRECAST CONCRETE Pl CNI C TABLE AND EA 6 1, 250. 00 7. 500. 00
BENCHES
24 034634 PRECAST CONCRETE TRASH RECEPTACLE EA 2 1, 275. 00 2, 550. 00
( RECYCLI NG)
25 034635 PRECAST CONCRETE TRASH RECEPTACLE EA 50 650. 00 32, 500. 00
26 034636 PRECAST CONCRETE ASH URN EA 12 520. 00 6, 240. 00
27 034637 PARKI NG AREA SI GN EA 8 825. 00 6, 600. 00
28 731501 M NOR CONCRETE ( CURB) M 10 100. 00 1, 000. 00
29 034638 M NOR CONCRETE ( COLORED CURB) M 220 100. 00 22, 000. 00
30 034639 M NOR CONCRETE ( COLORED SEATI NG WALL) M 210 1, 336. 00 280, 560. 00
31 034640 M NOR CONCRETE ( COLORED PET AREA SI GN) EA 4 7.500. 00 30, 000. 00
32 034641 M NOR CONCRETE ( COLORED SI DEWALK, VB 700 1, 485. 00 1, 039, 500. 00
Pl CNI C SHELTER PAD AND UTI LI TY PAD)
33 034642 M NOR CONCRETE ( COLORED CURB RAMP) VB 6 1, 045. 00 6, 270. 00



08- 0A6404 Bl D245

08- SBD- 15-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
10/ 20/ 05 10/ 24/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
34 034643 M NOR CONCRETE ( COLORED STAI RS) VB 20 1, 960. 00 39, 200. 00
35 (S) 800425 CHAI'N LI NK FENCE (TYPE CL- 2.4, SLATTED) M 80 165. 00 13, 200. 00
36 802673 4.9 M CHAIN LI NK GATE (TYPE CL-1.8, EA 8 4,210. 00 33, 680. 00
SLATTED)
37 034644 1.2 M CHAIN LI NK GATE EA 2 2,575.00 5, 150. 00
(TYPE CL-2.4, SLATTED)
38 833088 TUBULAR HANDRAI LI NG M 10 250. 00 2,500. 00
39 034645 PAI NTED STALL LI NES AND PAVEMENT M 150 38. 00 5, 700. 00
MARKI NGS
40 (S) 034646 MODI FY ELECTRI CAL SYSTEM LS LUVP SUM 150, 000. 00 150, 000. 00
41 034647 19 WM FRCST PROOF YARD HYDRANT EA 6 3, 750. 00 22,500. 00
ASSEMBLY
42 034648 DEMOLI SH BUI LDI NGS AND PI CNI C SHELTERS LS LUMP SUM 80, 000. 00 80, 000. 00
43 994650 BUI LDI NG WORK LS LUWP SUM 6, 357, 190. 00 6, 357, 190. 00

TOTAL 9, 989, 600. 00



08- 0A6404 Bl D245

08- SBD- 15-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
10/ 20/ 05 10/ 24/ 05
| TEM SECOND
Bl D AMOUNT

1 1, 000, 000. 00 1000000. 00

2 2,500. 00 2500. 00

3 40, 000. 00 40000. 00

4 5, 000. 00 10000. 00

5 20, 000. 00 20000. 00

6 90. 00 540. 00

7 65. 00 3640. 00

8 80. 00 2240. 00

9 30. 00 18000. 00
10 51. 00 11220. 00
11 26, 000. 00 26000. 00
12 150. 00 30000. 00
13 150. 00 127500. 00
14 25.00 67500. 00
15 37, 500. 00 37500. 00
16 192. 00 86400. 00
17 143. 00 1573. 00
18 75. 00 1575. 00
19 17.00 1598. 00
20 3, 100. 00 6200. 00
21 8, 000. 00 8000. 00
22 150, 000. 00 150000. 00
23 1, 310. 00 7860. 00
24 2, 000. 00 4000. 00
25 635. 00 31750. 00
26 265. 00 3180. 00
27 326. 00 2608. 00
28 550. 00 5500. 00
29 210. 00 46200. 00
30 2,000. 00 420000. 00
31 29, 500. 00 118000. 00
32 600. 00 420000. 00
33 1, 000. 00 6000. 00
34 2,700. 00 54000. 00
35 185. 00 14800. 00
36 2,660. 00 21280. 00
37 1, 850. 00 3700. 00
38 420. 00 4200. 00
39 21.10 3165. 00




08- 0A6404
08- SBD- 15- 1 SUMMARY
10/ 20/ 05

| TEM SECOND

| Bl D AMOUNT

40 | 350, 000. 00 350000. 00

41 | 5, 600. 00 33600. 00

42 | 80, 000. 00 80000. 00

43 | 7,590, 000.00  7590000. 00

TOT 10, 871, 829. 00
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