STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENING DATE 11/ 03/ 05 IN LOS ANGELES COUNTY I N RR | NVOLVENMENT 11/ 07/ 05
CONTRACT NUMBER 07- 1190F4 LOS ANGELES AT W LM NGTON OVERHEAD CONTRACT CODE ' C
LOCATI ON 07-LA-1-9.9 37 CONTRACT | TEMB
UPGRADE BRI DGE RAI LS FEDERAL Al D ACST- S001- (522) E
P- S001- (522) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 6. 0%
PROPOSALS | SSUED 9 FUND TOTAL  HA21 1, 350, 000 TOTAL NUMBER OF WORKI NG DAYS 200
NUVBER OF Bl DDERS 2 ENG NEERS EST 975,795.00  AMOUNT OVER 2, 605. 00 PERCENT OVER EST 0. 27
PROGRAM ELEMENTS RAS
Bl D RANK BID TOTAL  BIDDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 978,400.00 1 K L M CONSTRUCTI ON | NC 253 444-5168
00827005
1011 E MAIN STE 408 FAX 253 444-5168
PUYALLUP WA 98372
2 1,538,163.00 2 OLI VAS VALDEZ | NC 626 915-7633

P O BOX 4576
COVINA CA 91723

00784558
FAX 626 915-7683



07- 1190F4
07-LA-1-9.9

11/ 03/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 2

11/ 07/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALCORN FENCE
9901 GLEN OAKS BLVD
SUN VALLEY CA 91353

ARROW CONCRETE CUTTI NG
9960 SAN FERNANDO ROAD
POMONA CA 91331

CV MELECTRIC
1638 W HUNTI NGTON DRI VE
UPLAND CA 91786

STERNDAHL ENTERPRI SES
11861 BRANFORD STREET
SUN VALLEY CA 91352

WEST COAST CUTTI NG | NC
9206 ROSECRANS AVENUE
BELLFLONER CA 90706

CHAI'N LI NK RAI LI NG

CONCRETE CORI NG

ELECTRI CAL AND MODI FY LI GHTI NG

TRAFFI C STRI PI NG

BRI DGE REMOVAL AND CONCRETE ( PORTI ON)



07- 1190F4
07-LA-1-9.9
11/ 03/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 3
11/ 07/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C L CONSTRUCTI ON
POVONA CA

ACE FENCE COVPANY
| NDUSTRY CA

BEADOR AND SONS
CORONA CA

| MPERI AL | NDUSTRI AL COATI NG
Rl VERSI DE CA

J F L ELECTRIC
LOS ANGELES CA

R AND D STEEL
COVPTON CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

VEST COAST DEMOLI TI ON
ANAHEI M CA

BARRI ER

FENCI NG

K RAI L

PAI NTI NG

ELECTRI CAL

REBAR

STRI PI NG

DEMOLI TI ON



07- 1190F4 Bl D245

07-LA-1-9.9 CONTRACT PROPOSAL OF LOW BI DDER PAGE 4
11/ 03/ 05 11/ 07/ 05
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 037772 TEMPORARY FENCE (TYPE CL-1.8, SLATTED) M 320 40. 00 12, 800. 00
2 072006 TEMPORARY SUPPORT LS LUMP SUM 150, 000. 00 150, 000. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
PROGRAM
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00 2, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 6, 500. 00 6, 500. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 25, 000. 00 25, 000. 00
7 (S) 120110 FLASH NG ARROW S| GN EA 2 250. 00 500. 00
8 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 590 5. 00 2, 950. 00
9 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) M2 24 50. 00 1, 200. 00
10 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 32 35. 00 1, 120. 00
11 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 490 100. 00 49, 000. 00
12 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 22 200. 00 4., 400. 00
13 150710 REMOVE TRAFFI C STRI PE M 26 30. 00 780. 00
14 152325 RESET ROADSI DE SI GN ( STRAP AND SADDLE EA 8 50. 00 400. 00
BRACKET METHOD)
15 152402 ADJUST WATER VALVE COVER TO GRADE EA 1 250. 00 250. 00
16 153239 REMOVE CONCRETE (CURB, GUTTER AND VB 12 250. 00 3, 000. 00
SI DEWALK)
17 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 268, 750. 00 268, 750. 00
18 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 1, 000. 00 1, 000. 00
19 390103 ASPHALT CONCRETE ( TYPE B) TONN 8 100. 00 800. 00
20 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 11 30. 00 330. 00
AREA)
21 (F) 040063 M NOR CONCRETE (W NGWALL) VB 2 500. 00 1, 000. 00
22 511118 CLEAN EXPANSI ON' JO NT M 95 100. 00 9, 500. 00
23 040064 REFI NI SH CONCRETE SURFACE MR 6 150. 00 900. 00
24 (S) 515072 CORE CONCRETE (0 - 50 MV) M 19 300. 00 5, 700. 00
25 519050 EXPANSI ON' DAM VB 3.7 2, 000. 00 7. 400. 00
26 (S) 519117 JONT SEAL (MR 30 M) M 24 65. 00 1, 560. 00
27 (S) 519120 JONT SEAL (MR 15 M) M 71 50. 00 3. 550. 00
28 ( SF) 550102 STRUCTURAL STEEL (BRI DGE) KG 1,713 50. 00 85, 650. 00
29 (S) 590115 CLEAN AND PAI NT STRUCTURAL STEEL LS LUVP SUM 10, 000. 00 10, 000. 00
30 (S) 590135 SPOT BLAST CLEAN AND PAI NT UNDERCOAT MR 11 50. 00 550. 00
31 590301 WORK AREA MONI TORI NG LS LUMP SUM 5, 000. 00 5, 000. 00
32 731502 M NOR CONCRETE (M SCELLANEOUS VB 12 250. 00 3, 000. 00
CONSTRUCTI
33 (SF) 833032 CHAIN LI NK RAI LI NG ( TYPE 7) M 269 300. 00 80, 700. 00



07- 1190F4 Bl D245

07-LA-1-9.9 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
11/ 03/ 05 11/ 07/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
34 (F) 833148 CONCRETE BARRI ER ( TYPE 26R MODI FI ED) M 269 300. 00 80, 700. 00
35 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 91 10. 00 910. 00
36 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 60, 000. 00 60, 000. 00
37 999990 MOBI LI ZATI ON LS LUWVP SUM 90, 000. 00 90, 000. 00

TOTAL 978, 400. 00



07- 1190F4 Bl D245
07-LA-1-9.9 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
11/ 03/ 05 11/ 07/ 05
| TEM SECOND
Bl D AMOUNT

1 61. 00 19520. 00
2 190, 000. 00 190000. 00
3 1, 500. 00 1500. 00
4 6, 600. 00 6600. 00
5 10, 000. 00 10000. 00
6 50, 000. 00 50000. 00
7 6, 500. 00 13000. 00
8 7.70 4543. 00
9 110. 00 2640. 00
10 40. 00 1280. 00
11 120. 00 58800. 00
12 400. 00 8800. 00
13 40. 00 1040. 00
14 275. 00 2200. 00
15 400. 00 400. 00
16 400. 00 4800. 00
17 300, 000. 00 300000. 00
18 1, 000. 00 1000. 00
19 300. 00 2400. 00
20 300. 00 3300. 00
21 15, 010. 00 30020. 00
22 200. 00 19000. 00
23 500. 00 3000. 00
24 130. 00 2470. 00
25 3, 000. 00 11100. 00
26 225. 00 5400. 00
27 150. 00 10650. 00
28 85. 00 145605. 00
29 20, 000. 00 20000. 00
30 2,600. 00 28600. 00
31 5, 500. 00 5500. 00
32 2, 000. 00 24000. 00
33 270. 00 72630. 00
34 1, 000. 00 269000. 00
35 15. 00 1365. 00
36 63, 000. 00 63000. 00
37 145, 000. 00 145000. 00
TOT 1, 538, 163. 00



