STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 11/ 03/ 05 IN LOS ANGELES COUNTY I N LCS RR | NVOCLVEMENT 11/ 07/ 05
CONTRACT NUMBER 07-218304 ANGELES FROM 0. 2 KM SCQUTH OF CONTRACT CODE "A '
LOCATI ON 07- LA-405-40. 1/ 46. 2 BURBANK BOULEVARD OVERCROSSI NG TO 68 CONTRACT | TEMS
DEVONSHI RE STREET UNDERCROSSI NG
PLANTI NG AND | RRI GATI ON FEDERAL AlID ACI M 405-3(005)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 5. 0%

PROPGOSALS | SSUED 5 FUND TOTAL HA25 3, 545, 000 TOTAL NUMBER OF WORKI NG DAYS 550
NUMBER OF Bl DDERS 2 ENG NEERS EST 3, 232, 168. 00 AMOUNT OVER 1, 586, 182. 00 PERCENT OVER EST 49. 07
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 4,818, 350. 00 1 PETERSON CHASE GENERAL 949 252- 0441
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAl SER AVENUE FAX 949 252- 0266
IRVINE CA 92614-5706
2 5,267, 414. 40 2 LOS ANGELES ENG NEERI NG | NC 626 454-5222
00591176
4134 TEMPLE CI TY BLVD FAX 626 454-5226

ROSEMEAD CA 91770



07-218304 Bl D245

07-LA-405-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
11/ 03/ 05 11/ 07/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ACE FENCE COVPANY CHAI' N LI NK FENCE
I NDUSTRY CA
AMVERI CA VEST PLANTI NG AND | RRI GATI ON ( PORTI ON)
DOMNEY CA
DI VERSI FI ED LANDSCAPE MULCH

W NCHESTER CA

LOS ANGELES SI GNAL CONSTRUCTI ON ELECTRI CAL
| NDUSTRY CA



07-218304 Bl D245
07-LA-405-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
11/ 03/ 05 11/ 07/ 05

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ACE FENCE
I NDUSTRY CA

H GH LI GHT ELECTRI C
RI VERSI DE CA

MURPHY | NDUSTRI AL COATI NGS
SIGNAL HILL CA

SAMS EQUI PMENT RENTAL
FRESNO CA

SAMS EQUI PMENT RENTAL
FRESNO CA

SULLI VAN CONCRETE
COSTA MESA CA

V E TREE SERVI CE
ORANGE CA

FENCI NG

ELECTRI CAL

PAI NTI NG

EQUI PMENT RENTAL, STORM WATER POLLUTI ON PREVENTI ON PLAN

FI LTER FABRI C

STAMPED CONCRETE

TREE REMOVAL



07-218304 Bl D245

07-LA-405-4 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
11/ 03/ 05 11/ 07/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 750. 00 3, 750. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 15, 000. 00 15, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 11, 000. 00 11, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 350, 000. 00 350, 000. 00
5 (S) 150608 REMOVE CHAI' N LI NK FENCE M 320 30. 00 9, 600. 00
6 190103 ROADWAY EXCAVATI ON ( TYPE YY) VB 2,500 50. 00 125, 000. 00
(AERI ALLY DEPCSI TED LEAD)
7 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 130 300. 00 39, 000. 00
(AERI ALLY DEPGCSI TED LEAD)
8 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 000. 00 3, 000. 00
9 037710 GRAVEL MULCH M 2,260 70. 00 158, 200. 00
10 200002 ROADSI DE CLEARI NG LS LUMP SUM 23, 000. 00 23, 000. 00
11 200052 PRUNE EXI STI NG PLANTS LS LUWVP SUM 45, 000. 00 45, 000. 00
12 037711 PRUNE EXI STI NG PALM LS LUMP SUM 12, 000. 00 12, 000. 00
13 200101 | MPORTED TOPSO L VB 190 100. 00 19, 000. 00
14 200114 ROCK BLANKET %24 1, 430 85. 00 121, 550. 00
15 037712 ROCK OUTCROPPI NGS EA 1 3, 000. 00 3, 000. 00
16 202011 MULCH VB 3,170 40. 00 126, 800. 00
17 202031 COMMVERCI AL FERTI LI ZER ( SLOW RELEASE) KG 800 10. 00 8, 000. 00
18 204006 PLANT ( GROUP F) EA 23,900 1.00 23,900. 00
19 204008 PLANT ( GROUP H) EA 3, 560 1.00 3, 560. 00
20 037713 PLANT ( GROUP P) EA 400 50. 00 20, 000. 00
21 037714 PLANT CROUP Z (6M PALMS) EA 56 2, 000. 00 112, 000. 00
22 204035 PLANT ( GROUP A) EA 540 17. 00 9, 180. 00
23 204036 PLANT ( GROUP B) EA 390 32.00 12, 480. 00
24 204038 PLANT ( GROUP U) EA 330 210. 00 69, 300. 00
25 204098 MAI NTAI' N EXI STI NG PLANTS LS LUWP SUM 20, 000. 00 20, 000. 00
26 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 75, 000. 00 75, 000. 00
27 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUWP SUM 44, 000. 00 44,000. 00
28 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 90, 000. 00 90, 000. 00
29 206611 25 MM ELECTRI C REMOTE CONTROL VALVE EA 24 475. 00 11, 400. 00
30 206612 32 MM ELECTRI C REMOTE CONTROL VALVE EA 8 500. 00 4, 000. 00
31 206613 40 WM ELECTRI C REMOTE CONTROL VALVE EA 25 450. 00 11, 250. 00
32 206614 50 MM ELECTRI C REMOTE CONTROL VALVE EA 6 500. 00 3, 000. 00
33 206616 75 MM ELECTRI C REMOTE CONTROL VALVE EA 2 550. 00 1,100. 00
34 206749 8 STATI ON | RRI GATI ON CONTRCOLLER EA 2 4, 300. 00 8, 600. 00

(WALL MOUNTED)



07-218304 Bl D245

07- LA- 405- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
11/ 03/ 05 11/ 07/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

35 206751 12 STATI ON | RRI GATI ON CONTROLLER EA 5 5, 600. 00 28, 000. 00
(WALL MOUNTED)

36 206753 24 STATI ON | RRI GATI ON CONTROLLER EA 4 4,500. 00 18, 000. 00
(WALL MOUNTED)

37 206756 16 STATI ON | RRI GATI ON CONTROLLER EA 1 4,000. 00 4,000. 00
(WALL MOUNTED)

38 (F) 208249 20 MM PLASTI C PI PE (PR 200) M 3, 280 10. 00 32, 800. 00
(SUPPLY LI NE)

39 (F) 208250 25 MM PLASTI C Pl PE (PR 200) M 1,970 10. 00 19, 700. 00
(SUPPLY LI NE)

40 (F) 208251 32 MM PLASTI C Pl PE (PR 200) M 1,190 11.00 13, 090. 00
(SUPPLY LI NE)

41 (F) 208252 40 MM PLASTI C Pl PE (PR 200) M 1,170 13.00 15, 210. 00
(SUPPLY LI NE)

42 (F) 208253 50 MM PLASTI C Pl PE (PR 200) M 730 17.00 12, 410. 00
(SUPPLY LI NE)

43 (F) 208254 65 MM PLASTI C Pl PE (PR 200) M 140 22. 00 3, 080. 00
(SUPPLY LI NE)

44 (F) 208255 75 MM PLASTI C Pl PE (PR 200) M 180 32. 00 5, 760. 00
(SUPPLY LI NE)

45 208461 SPRI NKLER ( TYPE A- 1) EA 180 110. 00 19, 800. 00

46 208466 SPRI NKLER ( TYPE A- 6) EA 120 117.00 14, 040. 00

47 208473 SPRI NKLER ( TYPE B- 3) EA 210 17.00 3,570. 00

48 208483 SPRI NKLER ( TYPE C- 3) EA 880 17. 00 14, 960. 00

49 037715 25 MM FI LTER ASSEMBLY UNI T EA 15 1, 100. 00 16, 500. 00

50 037716 40 MM FI LTER ASSEMBLY UNI T EA 7 1, 100. 00 7, 700. 00

51 037717 40 MM BALL VALVE EA 4 520. 00 2, 080. 00

52 037718 50 MM BALL VALVE EA 14 520. 00 7,280. 00

53 037719 65 MV BALL VALVE EA 5 1, 000. 00 5, 000. 00

54 037720 75 MM BALL VALVE EA 2 1, 000. 00 2, 000. 00

55 208798 200 MM VELDED STEEL Pl PE CONDUI T M 10 650. 00 6, 500. 00
(6.35 MM THI CK)

56 037721 MAI NTENANCE ACCESS PULLOUT MR 160 100. 00 16, 000. 00

57 037722 PAI NT EXI STI NG STEEL FENCE RODS LS LUMP SUM 100, 000. 00 100, 000. 00

58 037723 PREPARE AND PAI NT CONCRETE (W NGWALLS) LS LUVMP SUM 40, 000. 00 40, 000. 00

59 731519 M NOR CONCRETE ( STAMPED CONCRETE) MR 20, 000 110. 00 2, 200, 000. 00

60 037724 M NOR CONCRETE ( GUTTERS) M2 310 400. 00 124, 000. 00

61 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 250 100. 00 25, 000. 00



07-218304 Bl D245

07-LA-405-4 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
11/ 03/ 05 11/ 07/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
62 037725 MOUNTAI N SI LHOUETTE PANELS LS LUMP SUM 150, 000. 00 150, 000. 00
63 ( 800395 CHAI'N LI NK FENCE (TYPE CL-1.8, SLATTED) M 60 120. 00 7, 200. 00
64 (S) 802589 1.5 M CHAIN LINK GATE (TYPE CL-1.8) EA 3 1, 000. 00 3, 000. 00
65 (S) 802596 3.7 MCHAIN LI NK GATE (TYPE CL-1. 8) EA 17 2, 000. 00 34, 000. 00
66 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 8 4,500. 00 36, 000. 00
67 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUWP SUM 40, 000. 00 40, 000. 00
68 999990 MOBI LI ZATI ON LS LUMP SUM 200, 000. 00 200, 000. 00

TOTAL 4,818, 350. 00



07-218304 Bl D245

07-LA-405-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
11/ 03/ 05 11/ 07/ 05
| TEM SECOND
Bl D AMOUNT

1 33, 000. 00 33000. 00

2 2,900. 00 2900. 00

3 18, 200. 00 18200. 00

4 233, 000. 00 233000. 00

5 25. 25 8080. 00

6 41.75 104375. 00

7 225.00 29250. 00

8 9, 500. 00 9500. 00

9 14. 00 31640. 00
10 23, 000. 00 23000. 00
11 68, 000. 00 68000. 00
12 12, 600. 00 12600. 00
13 122. 00 23180. 00
14 86. 16 123208. 80
15 3, 300. 00 3300. 00
16 99. 94 316809. 80
17 9. 50 7600. 00
18 .73 17447. 00
19 7.28 25916. 80
20 45. 00 18000. 00
21 1, 400. 00 78400. 00
22 11. 05 5967. 00
23 25.10 9789. 00
24 197. 42 65148. 60
25 36, 000. 00 36000. 00
26 167, 000. 00 167000. 00
27 26, 000. 00 26000. 00
28 10, 000. 00 10000. 00
29 338. 00 8112. 00
30 370. 00 2960. 00
31 380. 00 9500. 00
32 420. 00 2520. 00
33 670. 00 1340. 00
34 2,100. 00 4200. 00
35 2,115.00 10575. 00
36 2,700. 00 10800. 00
37 2, 600. 00 2600. 00
38 19. 18 62910. 40
39 19. 40 38218. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67

68
TOT

07-218304

07-LA-405-4
11/ 03/ 05
SECOND

Bl D AMOUNT
20. 33 24192. 70
21.05 24628. 50
22.08 16118. 40
24.16 3382. 40
38. 00 6840. 00
47. 00 8460. 00
20. 00 2400. 00
33. 00 6930. 00
34. 00 29920. 00
325. 00 4875. 00
350. 00 2450. 00
260. 00 1040. 00
270. 00 3780. 00
340. 00 1700. 00
395. 00 790. 00
1, 000. 00 10000. 00
35. 00 5600. 00
100, 000. 00 100000. 00
60, 000. 00 60000. 00
131.54 2630800. 00
192. 00 59520. 00
103. 54 25885. 00
65, 000. 00 65000. 00
123. 00 7380. 00
1, 080. 00 3240. 00
1, 835. 00 31195. 00
780. 00 6240. 00
20, 000. 00 20000. 00
444,000. 00 444000. 00
5, 267, 414. 40

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PAGE 8
11/ 07/ 05



