STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGOSALS | SSUED 23

NUMBER OF BI DDERS 9
PROGRAM ELEMENTS

Bl D RANK

11/ 09/ 05
04- 1A0204

04- SM 92- R13. 4/ R13. 4

ENG NEERS EST

RAS

Bl D TOTAL

2,633, 653. 90

2,985, 864. 00

3, 076, 250. 00

3, 126, 009. 00

3, 168, 625. 00

HA25

Bl D

SUMMARY

DEPARTMENT

IN SAN MATEO COUNTY I N FOSTER CI TY
AND SAN MATEO AT EAST 3RD AVENUE

AND MARI NERS | SLAND BOULEVARD

PLANTI NG AND | RRI GATI ON

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL

1, 545, 000

3,247,419. 60 AMOUNT UNDER

Bl DDER | D

16. 0%

613, 7

OF TRANSPORTATI ON

Bl D245
PACE 1
11/ 14/ 05
CONTRACT CODE 'C '
66 CONTRACT | TEMS

FEDERAL AlID ACNH P092-(035)E

TOTAL NUMBER OF WORKI NG DAYS

65.70

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

PROVEN MANAGEMENT | NC

706 SANSOVE STREET
SAN FRANCI SCO CA 94111

R G W CONSTRUCTI ON | NC

P O BOX 2910
LI VERMORE CA 94551

HS RINC

530 ALDO AVENUE
SANTA CLARA CA 95054

M TCHELL ENG NEERI NG

P O BOX 34367
SAN FRANCI CSO CA 94134

GORDON N BALL I NC

333 CAM LLE AVENUE
ALAMO CA 94507

FAX

FAX

FAX

FAX

FAX

415 421-9500
00749370
415 421-9600

925 606- 2400
00591940
925 961-1925

408 562- 9956
00574623
408 562- 9957

415 227-1040
00754676
415 227-1049

925 838-5675
00710807
925 838-5915

1150

PERCENT UNDER EST 18. 90



04- 1A0204
04- SM 92-R1
11/ 09/ 05

3,262, 879. 00

3,298, 981. 00

3, 669, 270. 00

3,760, 617. 00

F C 1 CONSTRUCTORS | NC

2100 GOODYEAR RD
BENI CI A CA 94510

PAVEX CONSTRUCTI ON DI VI SI ON

120 GRANI TE ROCK VWAY
SAN JOSE CA 95136

O C JONES AND SONS I NC

1520 FOURTH STREET
BERKELEY CA 94710

DUTRA CONSTRUCTI ON CO | NC

1000 PO NT SAN PEDRO ROAD
SAN RAFAEL CA 94901

FAX

FAX

FAX

FAX

707 742-6000
00772589
707 746-0849

408 574-1400
00000022
408 365-8349

510 526-3424
00759729
510 526-0990

415 258-6876
00698862
415 258-9714

Bl D245
PAGE 2
11/ 14/ 05



04- 1A0204 Bl D245

04- SM 92-R1 PAGE 3

11/ 09/ 05 11/ 14/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
09 CHAVEZ FENCI NG FENCI NG
CAMPBELL CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
SAN JOSE CA
WATKI N AND BORTOLUSSI LANDSCAPI NG AND | RRI GATI ON

SAN RAFAEL CA



04- 1A0204 Bl D245

04- SM 92-R1 PAGE 4

11/ 09/ 05 11/ 14/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 CLI VEI RA FENCE FENCI NG
SANTA CLARA CA

WATKI' N AND BORTOLUSSI LANDSCAPI NG
SAN RAFAEL CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 SAN JOSE TRANSPORT TRUCKI NG
281 YAM NE DRI VE
G LROY CA 95020

WATKI N AND BORTOLUSSI | NC LANDSCAPI NG ( PARTI AL)
77 LARKSPUR STREET
SAN RAFAEL CA 94901

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CLI VEI RA FENCE | NC FENCI NG
SANTA CLARA CA
T AND L LANDSCAPI NG LANDSCAPI NG, | RRI GATI ON AND M TI GATI ON
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 . STRI PI NG

CONTI NUED ON NEXT PAGE



04- 1A0204 Bl D245

04- SM 92-R1 PAGE 5

11/ 09/ 05 11/ 14/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 AQUATI C ENVI RONMENTS | NC EARTHWORK ( PARTI AL)

ALAMO CA
OLI VEI RA FENCE FENCI NG
SANTA CLARA CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
FAI RFI ELD CA
T AND L LANDSCAPE PLANTI NG
SAN JOSE CA
YERBA BUENA ENG NEERI NG ASPHALT CONCRETE PATHWAY AND UNDERGROUND ( PARTI AL)

SAN FRANCI SCO CA

YERBA BUENA ENG NEERI NG ERCSI ON CONTRCL
SAN FRANCI SCO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 AQUATI CS ENVI RONMENTS | NC DREDG NG AND RELATED ( PARTI AL)
ALAMO CA
CHAVEZ FENCE FENCI NG AND RELATED ( PARTI AL)
CAVPBELL CA
STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS AND RELATED ( PARTI AL)
NI POMO CA
STATEW DE SAFETY AND SI GNS | NC ROADSI DE SI GNS AND RELATED ( PARTI AL)
NI POMO CA

CONTI NUED ON NEXT PAGE



04- 1A0204
04- SM 92-R1
11/ 09/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 6
11/ 14/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

SUPERI OR HYDROSEEDI NG
WATSONVI LLE CA

T AND L LANDSCAPI NG
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS

ERCSI ON CONTRCL AND RELATED ( PARTI AL)

LANDSCAPI NG AND RELATED ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

AQUATI C SOLUTI ONS
ALAMO CA

CHAVEZ FENCE
CAVPBELL CA

ESWPPP CONSULTANT
VWALNUT CREEK CA

M F MAHER
VALLEJO CA

S AND S
OAKLAND CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

SUPERI OR HYDROSEEDI NG
WATSONVI LLE CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

CHANNEL EXCAVATI ON ( PARTI AL)

FENCI NG

PREPARE PLANS ( PARTI AL)

M NOR CONCRETE

TRUCKI NG ( PARTI AL)

CONSTRUCTI ON AREA SI GNS

ERCSI ON CONTROL

LANDSCAPI NG



04- 1A0204
04- SM 92-R1
11/ 09/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 7
11/ 14/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CHAVEZ FENCE
CAMPBELL CA

M F MAHER
VALLEJO CA

SELBYS SO L ERCSI ON
LOOM S CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

Bl DDER | D NAME AND ADDRESS

FENCI NG

M NOR CONCRETE ( PARTI AL)

BLANKET AND ROLLS

CONSTRUCTI ON AREA SI GNS AND ROADSI DE Sl GNS

LANDSCAPI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A B S L CONSTRUCTI ON
29334 PACI FI C STREET
HAYWARD CA

CSS ENVI RONMENTAL SERVI CES
100 GALLI DRIVE STE 1
NOVATO CA 94949

OLI VEI RA FENCE
400 REED STREET
SANTA CLARA CA

STATEW DE SAFETY AND SI GNS
323 COMVERCI AL STREET
SAN JOSE CA 95112

CONTI NUED ON NEXT PAGE

GRI NDI NG

STORM WATER POLLUTI ON PREVENTI ON PLAN

FENCI NG

CONSTRUCTI ON AREA SI GNS AND ROADSI DE Sl GNS



04- 1A0204 Bl D245

04- SM 92-R1 PAGE 8

11/ 09/ 05 11/ 14/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 WATKI N AND BORTOLUSSI LANDSCAPI NG, | RRI GATI ON AND ERCSI ON CONTRCL
77 LARKSPUR STREET
SAN RAFAEL CA 94901

W LLI AMS TRUCKI NG TRUCKI NG
10420 GREENVI EW DRI VE
CAKLAND CA 94605



04- 1A0204 Bl D245

04- SM 92-R1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 9
11/ 09/ 05 11/ 14/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071322 TEMPORARY FENCE (TYPE CL-1.8) M 150 36. 00 5, 400. 00
2 071325 TEMPORARY FENCE ( TYPE ESA) M 960 21.00 20, 160. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 4,500. 00 4, 500. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 6, 000. 00 6, 000. 00
5 035164 NON- STORM WATER DI SCHARGE CONTROL LS LUWVP SUM 12, 000. 00 12, 000. 00
6 074029 TEMPORARY SI LT FENCE M 350 24.00 8, 400. 00
7 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 2,400. 00 2,400. 00
8 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 1 6, 000. 00 6, 000. 00
9 074034 TEMPORARY COVER M 900 17.00 15, 300. 00
10 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 7 600. 00 4, 200. 00
11 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 1, 400. 00 1, 400. 00
12 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 6, 000. 00 6, 000. 00
13 (S) 120120 TYPE |11 BARRI CADE EA 13 65. 00 845. 00
14 129000 TEMPORARY RAI LI NG ( TYPE K) M 100 80. 00 8, 000. 00
15 150206 ABANDON CULVERT EA 1 6, 000. 00 6, 000. 00
16 150608 REMOVE CHAI N LI NK FENCE M 100 12. 00 1, 200. 00
17 035165 REMOVE CHAI N LI NK GATE EA 1 240. 00 240. 00
18 150742 REMOVE ROADSI DE SI GN EA 3 240. 00 720. 00
19 150805 REMOVE CULVERT M 12 240. 00 2, 880. 00
20 035166 RECONSTRUCT FENCE (TYPE CL-1.2) M 150 65. 00 9, 750. 00
21 035167 RESET PARKI NG BUVPER EA 12 60. 00 720. 00
22 035168 RELOCATE TRASH CAN EA 1 420. 00 420. 00
23 035169 RELOCATE BOULDER EA 24 180. 00 4, 320. 00
24 152390 RELOCATE ROADSI DE SI GN EA 3 440. 00 1, 320. 00
25 153210 REMOVE CONCRETE VB 180 250. 00 45, 000. 00
26 035170 REMOVE BOULDER VB 50 200. 00 10, 000. 00
27 153214 REMOVE CONCRETE CURB M 13 50. 00 650. 00
28 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 30, 000. 00 30, 000. 00
29 170101 DEVELOP WATER SUPPLY LS LUVP SUM 5, 000. 00 5, 000. 00
30 035171 SI TE EXCAVATI ON VB 26, 500 41. 50 1, 099, 750. 00
31 035172 S| TE EXCAVATI ON ( SPARTI NA REMOVAL) VB 430 110. 83 47, 656. 90
32 190151 CHANNEL EXCAVATI ON VB 3, 540 75. 00 265, 500. 00
33 035173 CHANNEL EXCAVATI ON ( FEEDER CHANNELS) M 610 65. 00 39, 650. 00
34 193114 SAND BACKFI LL VB 12 55. 00 660. 00
35 035174 | MPORTED BORROW ( LEVEE) VB 320 126. 00 40, 320. 00
36 035175 DECOVPOSED GRANI TE VB 23 200. 00 4,600. 00
37 198200 SUBGRADE ENHANCEMENT FABRI C M 1,620 7.00 11, 340. 00



04- 1A0204 Bl D245

04- SM 92- R1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
11/ 09/ 05 11/ 14/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
38 (S) 035176 M TI GATI ON PLANTI NG ( MARSH) LS LUMP SUM 140, 000. 00 140, 000. 00
39 (S) 035177 APPLY PESTI Cl DE ( SPARTI NA REMOVAL) MR 2,110 5. 00 10, 550. 00
40 (S) 035178 M TI GATI ON PLANTI NG ( UPLAND) LS LUVMP SUM 18, 000. 00 18, 000. 00
41 (S) 035179 ORNAMVENTAL PLANTI NG LS LUMP SUM 50, 000. 00 50, 000. 00
42 (S) 200121 CULTI VATE (SO L AMENDVENT) HA 3.1 24, 000. 00 74, 400. 00
43 (S) 203001 EROSI ON CONTROL ( BLANKET) v 3, 000 10. 00 30, 000. 00
44 (S) 203021 FI BER ROLLS M 930 9. 00 8, 370. 00
45 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 100, 000. 00 100, 000. 00
46 (S) 206003 HEADER BOARD M 510 35. 00 17, 850. 00
47 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 120, 000. 00 120, 000. 00
48 (S) 208670 CHECK VALVE EA 1 10, 000. 00 10, 000. 00
49 (S) 260301 CLASS 3 AGGREGATE BASE VB 140 60. 00 8, 400. 00
50 390102 ASPHALT CONCRETE ( TYPE A) TONN 180 120. 00 21, 600. 00
51 ( SF)510502 M NOR CONCRETE (M NOR STRUCTURE) VB 14 1, 400. 00 19, 600. 00
52 (S) 035180 FURNI SH SI GN MR 1 360. 00 360. 00
53 (S) 566011 ROADSI DE SI GN - ONE POST EA 2 450. 00 900. 00
54 (S) 650069 450 MM REI NFORCED CONCRETE Pl PE M 1 120. 00 120. 00
55 (S) 650084 1200 MM REI NFORCED CONCRETE Pl PE M 57 1, 000. 00 57, 000. 00
56 705222 450 MM CONCRETE FLARED END SECTI ON EA 1 500. 00 500. 00
57 705229 1200 MV CONCRETE FLARED END SECTI ON EA 1 500. 00 500. 00
58 721009 ROCK SLOPE PROTECTI ON VB 8 500. 00 4,000. 00
(FACING METHOD B)
59 729010 ROCK SLOPE PROTECTI ON FABRI C M2 22 31. 00 682. 00
60 (S) 035181 M NOR CONCRETE (MODI FI ED A2- 150 CURB) M 13 220. 00 2, 860. 00
61 (SF) 750001 M SCELLANEQUS | RON AND STEEL KG 320 15. 00 4, 800. 00
62 (S) 800054 FENCE (TYPE WM MODI FI ED) M 360 160. 00 57, 600. 00
63 810110 SURVEY MONUMENT EA 2 1, 200. 00 2, 400. 00
64 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 320 13. 00 4,160. 00
65 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) M2 1 700. 00 700. 00
66 999990 MOBI LI ZATI ON LS LUMP SUM 140, 000. 00 140, 000. 00

TOTAL 2,633, 653. 90



04- 1A0204 Bl D245

04- SM 92-R1 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
11/ 09/ 05 11/ 14/ 05
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 17.00 2550. 00 16. 00 2400. 00 20. 00 3000. 00 25. 00 3750. 00

2 7.50 7200. 00 21.00 20160. 00 10. 00 9600. 00 10. 00 9600. 00

3 4, 500. 00 4500. 00 2, 000. 00 2000. 00 3, 000. 00 3000. 00 1, 000. 00 1000. 00

4 50, 000. 00 50000. 00 125, 000. 00 125000. 00 20, 000. 00 20000. 00 15, 000. 00 15000. 00

5 189, 000. 00 189000. 00 20, 000. 00 20000. 00 57, 100. 00 57100. 00 15, 000. 00 15000. 00

6 8. 20 2870. 00 21.00 7350. 00 30. 00 10500. 00 15. 00 5250. 00

7 3, 500. 00 3500. 00 2, 000. 00 2000. 00 7,500. 00 7500. 00 100. 00 100. 00

8 2,500. 00 2500. 00 7, 000. 00 7000. 00 8, 900. 00 8900. 00 1, 000. 00 1000. 00

9 3.35 3015. 00 6. 00 5400. 00 13. 00 11700. 00 4.00 3600. 00
10 150. 00 1050. 00 100. 00 700. 00 1,170. 00 8190. 00 500. 00 3500. 00
11 10, 000. 00 10000. 00 12, 000. 00 12000. 00 1, 500. 00 1500. 00 1, 000. 00 1000. 00
12 25, 000. 00 25000. 00 25, 000. 00 25000. 00 34, 700. 00 34700. 00 50, 000. 00 50000. 00
13 110. 00 1430. 00 200. 00 2600. 00 73. 00 949. 00 65. 00 845. 00
14 60. 00 6000. 00 70. 00 7000. 00 83. 00 8300. 00 60. 00 6000. 00
15 2,200. 00 2200. 00 1, 500. 00 1500. 00 1, 300. 00 1300. 00 1, 000. 00 1000. 00
16 23.00 2300. 00 20. 00 2000. 00 30. 00 3000. 00 20. 00 2000. 00
17 500. 00 500. 00 500. 00 500. 00 930. 00 930. 00 200. 00 200. 00
18 106. 00 318. 00 300. 00 900. 00 130. 00 390. 00 200. 00 600. 00
19 200. 00 2400. 00 200. 00 2400. 00 420. 00 5040. 00 75. 00 900. 00
20 66. 00 9900. 00 30. 00 4500. 00 60. 00 9000. 00 50. 00 7500. 00
21 75. 00 900. 00 10. 00 120. 00 160. 00 1920. 00 100. 00 1200. 00
22 350. 00 350. 00 500. 00 500. 00 2,210. 00 2210. 00 1, 000. 00 1000. 00
23 110. 00 2640. 00 100. 00 2400. 00 220. 00 5280. 00 100. 00 2400. 00
24 250. 00 750. 00 300. 00 900. 00 290. 00 870. 00 225. 00 675. 00
25 63. 00 11340. 00 20. 00 3600. 00 9. 00 1620. 00 40. 00 7200. 00
26 35. 00 1750. 00 120. 00 6000. 00 140. 00 7000. 00 50. 00 2500. 00
27 54. 00 702. 00 150. 00 1950. 00 280. 00 3640. 00 50. 00 650. 00
28 30, 000. 00 30000. 00 75, 000. 00 75000. 00 73, 700. 00 73700. 00 30, 000. 00 30000. 00
29 5, 000. 00 5000. 00 75, 000. 00 75000. 00 33, 900. 00 33900. 00 5, 000. 00 5000. 00
30 49. 50 1311750. 00 52. 00 1378000. 00 36. 00 954000. 00 56. 00 1484000. 00
31 92. 00 39560. 00 70. 00 30100. 00 250. 00 107500. 00 235.00 101050. 00
32 75. 00 265500. 00 72.00 254880. 00 138. 00 488520. 00 112. 00 396480. 00
33 81. 00 49410. 00 80. 00 48800. 00 210. 00 128100. 00 30. 00 18300. 00
34 190. 00 2280. 00 200. 00 2400. 00 170. 00 2040. 00 100. 00 1200. 00
35 42.00 13440. 00 60. 00 19200. 00 109. 00 34880. 00 40. 00 12800. 00
36 320. 00 7360. 00 100. 00 2300. 00 230. 00 5290. 00 225. 00 5175. 00
37 2.20 3564. 00 4.00 6480. 00 5. 00 8100. 00 7.00 11340. 00
38 102, 000. 00 102000. 00 150, 000. 00 150000. 00 133, 700. 00 133700. 00 100, 000. 00 100000. 00
39 4.50 9495. 00 20. 00 42200. 00 5. 00 10550. 00 5. 00 10550. 00



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66

TOT

04- 1A0204

04- SM 92-R1
11/ 09/ 05
SECOND

Bl D AMOUNT
20, 500. 00 20500. 00
90, 000. 00 90000. 00
23, 500. 00 72850. 00
6. 00 18000. 00
9. 00 8370. 00
41, 000. 00 41000. 00
22.00 11220. 00
94, 000. 00 94000. 00
11, 000. 00 11000. 00
70. 00 9800. 00
98. 00 17640. 00
980. 00 13720. 00
1, 000. 00 1000. 00
300. 00 600. 00
2,100. 00 2100. 00
1, 080. 00 61560. 00
600. 00 600. 00
1, 600. 00 1600. 00
180. 00 1440. 00
10. 00 220. 00
120. 00 1560. 00
5.50 1760. 00
82. 00 29520. 00
700. 00 1400. 00
9. 00 2880. 00
500. 00 500. 00
287, 000. 00 287000. 00
2, 985, 864. 00

SUMMARY

OF REMA

THI RD
BI D AMOUNT
28, 000. 00 28000
35, 600. 00 35600
32, 000. 00 99200
3.50 10500
9. 00 8370.
150, 000. 00 150000.
35. 00 17850.
80, 000. 00 80000.
500. 00 500.
50. 00 7000.
145. 00 26100.
1, 000. 00 14000.
500. 00 500.
500. 00 1000.
600. 00 600.
400. 00 22800.
1, 000. 00 1000.
3, 000. 00 3000.
800. 00 6400.
15. 00 330.
1, 000. 00 13000.
10. 00 3200.
40. 00 14400.
600. 00 1200.
3.00 960.
500. 00 500.
180, 000. 00 180000.
3, 076, 250. 00

NI NG BI DDERS

FOURTH

Bl D AMOUNT
23, 400. 00 23400
31, 200. 00 31200
32, 200. 00 99820
9. 00 27000
17.00 15810.
107, 400. 00 107400.
42.00 21420.
81, 100. 00 81100.
460. 00 460.
150. 00 21000.
120. 00 21600.
450. 00 6300.
400. 00 400.
380. 00 760.
680. 00 680.
1, 670. 00 95190.
2, 880. 00 2880.
3, 230. 00 3230.
470. 00 3760.
160. 00 3520.
280. 00 3640.
14. 00 4480.
85. 00 30600.
790. 00 1580.
4.00 1280.
80. 00 80.
310, 000. 00 310000.
3,126, 009. 00

Bl D245
PAGE 12
11/ 14/ 05
FI FTH
BI D AMOUNT
25, 000. 00 25000
80, 000. 00 80000
15, 000. 00 46500
10. 00 30000
15. 00 13950
50, 000. 00 50000
20. 00 10200.
100, 000. 00 100000.
3, 000. 00 3000.
125. 00 17500.
125. 00 22500.
1, 000. 00 14000.
300. 00 300.
300. 00 600.
700. 00 700.
1, 500. 00 85500.
1, 000. 00 1000.
3, 000. 00 3000.
150. 00 1200.
15. 00 330.
200. 00 2600.
1.00 320.
100. 00 36000.
1, 000. 00 2000.
8. 00 2560.
500. 00 500.
300, 000. 00 300000.
3, 168, 625. 00



| TEM
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04- 1A0204
04- SM 92-R1
11/ 09/ 05

.00
.50

1219000.
68800.
690300.
44530.
720.
32000.
6900.
3240.
132000.
9495.

SUMMARY

222.

150.

30, 000.
5, 000.
65.
258.
62.

30.

120.

70.
350.

102, 500.

OF

REMA/

1722500.
110940.
219480.

18300.
1440.
22400.
8050.
3159.
102500.
7385.

4, 500.
120, 000.
147, 000.

12.

5, 000.

5, 000.

10.
350.
5, 000.

10, 000

55.

250

2, 000.
10.
200.
100.
300.
54.

50.

2, 000.
300.
220.
210.
180.
210.
30, 000.
5, 000.
55.
210.
120.
80.
250.
80.
350.
3.

94, 000.
4.

4500.
120000.
147000.
4200.
5000.
5000.
9000.
2450.
5000.
10000.
715.
25000.
2000.
1000.
200.
300.
3600.
8100.
600.
2000.
7200.
660.
37800.
9000.
2730.
30000.
5000.
1457500.
90300.
424800.
48800.
3000.
25600.
8050.
5670.
94000.

8440.

Bl D245
PAGE 13
11/ 14/ 05
NI NTH
Bl D AMOUNT
15. 00 2250
13.50 12960
5, 000. 00 5000
4,000. 00 4000
2, 000. 00 2000
5.00 1750
1, 000. 00 1000
2,500. 00 2500
9. 00 8100
575. 00 4025
1, 500. 00 1500
23, 000. 00 23000
75. 00 975
50. 00 5000
500. 00 500
40. 00 4000
1, 000. 00 1000
200. 00 600
500. 00 6000
200. 00 30000
130. 00 1560
500. 00 500
100. 00 2400
300. 00 900
100. 00 18000
200. 00 10000
85. 00 1105
60, 000. 00 60000
5, 000. 00 5000
97. 00 2570500
30. 00 12900
10. 00 35400.
51. 00 31110
130. 00 1560.
85. 00 27200
400. 00 9200
2.25 3645.
100, 000. 00 100000
5.20 10972.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66

TOT

04- 1A0204
04- SM 92-R1
11/ 09/ 05

700.

105.
325, 000.

120000.
7500.
18900.
20700.
28000.
5000.
1400.
1500.
68400.
2000.
3500.
3400.
44.
1040.
3840.
22680.
1400.
1920.
105.
325000.

00

3, 262, 879. 00

SUMMARY

OF REMA
SEVENTH
Bl D AMOUNT
18, 000. 00 18000
24,000. 00 24000
24, 600. 00 76260
6. 68 20040.
12. 00 11160.
180, 000. 00 180000.
22.00 11220.
62, 200. 00 62200.
11, 800. 00 11800.
75. 00 10500.
150. 00 27000.
845. 00 11830.
300. 00 300.
290. 00 580.
84. 00 84.
750. 00 42750.
670. 00 670.
1, 800. 00 1800.
200. 00 1600.
31. 00 682.
620. 00 8060.
5.10 1632.
60. 00 21600.
1, 700. 00 3400.
3.75 1200.
800. 00 800.
280, 000. 00 280000.
3, 298, 981. 00

El GHTH

Bl D AMOUNT
14, 000. 00 14000
34, 200. 00 34200
17,100. 00 53010
7.00 21000.
12.50 11625.
141, 000. 00 141000.
40. 00 20400.
85, 000. 00 85000.
7, 000. 00 7000.
96. 00 13440.
220. 00 39600.
2, 850. 00 39900.
300. 00 300.
290. 00 580.
1, 600. 00 1600.
2, 300. 00 131100.
1, 900. 00 1900.
4,700. 00 4700.
400. 00 3200.
75. 00 1650.
250. 00 3250.
7.00 2240.
128. 00 46080.
1, 200. 00 2400.
4.00 1280.
500. 00 500.
360, 000. 00 360000.
3, 669, 270. 00

Bl D245
PAGE 14
11/ 14/ 05
NI NTH
BI D AMOUNT
18, 000. 00 18000
40, 000. 00 40000
20, 000. 00 62000
9. 00 27000.
16. 50 15345.
180, 000. 00 180000.
16. 00 8160.
110, 000. 00 110000.
17, 000. 00 17000.
80. 00 11200.
120. 00 21600.
750. 00 10500.
500. 00 500.
500. 00 1000.
1,100. 00 1100.
800. 00 45600.
2, 000. 00 2000.
3, 000. 00 3000.
200. 00 1600.
10. 00 220.
300. 00 3900.
4.00 1280.
210. 00 75600.
2, 000. 00 4000.
5. 00 1600.
300. 00 300.
80, 000. 00 80000.
3,760, 617. 00



