STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENING DATE 11/ 15/ 05 I N SANTA CRUZ COUNTY | N AND NEAR 11/ 16/ 05
CONTRACT NUVBER 05- 430604 SANTA CRUZ AT VARI OUS LOCATI ONS CONTRACT CODE ' D °
LOCATI ON 05- SCR- 1- R4. 9/ 17. 4 33 CONTRACT | TEMS
05- SCR-17-0.3/6. 1
REPLACE EXI STI NG SI GNS FEDERAL AlD ACNH X087- (025) E
G X087- (025) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 6. 0%
PROPOSALS | SSUED 9 FUND TOTAL  HB4N 984, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF BIDDERS 3  ENG NEERS EST 734,063.50 AMOUNT OVER 271, 211. 25 PERCENT OVER EST 36. 95
PROGRAM ELENMENTS oHC
BI D RANK BID TOTAL  BI DDER | D Bl DDER | NFORVATI ON ( NAVE/ ADDRESS/ LOCATI ON)
1 1,005, 274.75 2 CORAL CONSTRUCTI ON' COVPANY 503 682- 2252
00332441
P O BOX 347 FAX 503 682-0110
W LSONVI LLE OR 97070
2 1,121,584.00 3 PRI SM ENG NEERI NG | NC 408 562- 0026
00769171
630 REED STREET FAX 408 562- 0027
SANTA CLARA CA 95050
3 1,208,980.50 1 ANDERSON PACI FI C ENG NEERI NG 408 970- 9900

CONSTRUCTI ON | NC
1390 NORVAN AVENUE
SANTA CLARA CA 95054-2047

00245215
FAX 408 970-9975



05- 430604 Bl D245

05- SCR-1-R4 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

11/ 15/ 05 11/ 16/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C CURBS ASPHALT CONCRETE
ELK GROVE CA
Cl Rl MELE ELECTRI C MODI FY SI GN | LLUM NATI ON
RI CHMOND CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL, ROADSI DE SI GNS

FAI RFI ELD CA



05- 430604 Bl D245

05- SCR-1-R4 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

11/ 15/ 05 11/ 16/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 CENTRAL FENCE COVPANY I TEMS 11 AND 27 THRU 29 (PARTI AL)
148 OTTO Cl RCLE
SACRAMENTO CA

ESWPPP CONSULTANTS | TEM 2
1649 SI SKI YOU DRI VE
WALNUT CREEK CA 94598

MBI I TEMS 17 THRU 20 ( PARTI AL)
1175 GREENVI LLE ROAD

LI VERMORE CA

NI TTA CONSTRUCTI ON | NC I TEMS 12 THRU 15 (PARTI AL)

3778 DEL MAR AVENUE
LOOM S CA 95650

STATEW DE SAFETY AND SI GNS ITEMS 5, 8 AND 9 (PARTIAL)
130 GROBI C COURT
FAI RFI ELD CA 94533

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ASSCCI ATED REBAR REBAR
SALI NAS CA
CENTRAL FENCE COVPANY METAL BEAM GUARD RAI L
SACRAMENTO CA
Cl R MELE ELECTRIC ELECTRI CAL
RI CHMOND CA

CONTI NUED ON NEXT PAGE



05- 430604
05-SCR-1-R4
11/ 15/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

11/ 16/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 NI TTA CONSTRUCTI ON
LOOM S CA

ERCSI ON CONTROL



05- 430604 Bl D245

05- SCR- 1- R4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
11/ 15/ 05 11/ 16/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 270 8. 00 2, 160. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00 3, 000. 00
4 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 3 25. 00 75. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 6, 000. 00 6, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 40, 000. 00 40, 000. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 5, 000. 00 5, 000. 00
8 150742 REMOVE ROADSI DE SI GN EA 6 100. 00 600. 00
9 037726 REMOVE ROADSI DE S| GN EA 9 425.00 3, 825. 00
(LAM NATED WOOD BOX POST)
10 150771 REMOVE ASPHALT CONCRETE DI KE M 250 35. 00 8, 750. 00
11 (S) 037727 SALVAGE TERM NAL SYSTEM ( TYPE SRT) EA 2 1, 800. 00 3, 600. 00
12 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 000 1.00 1, 000. 00
13 (S) 203024 COVPCST ( EROSI ON' CONTROL) VB 2 500. 00 1, 000. 00
14 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 50 80. 00 4,000. 00
15 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 120 3.00 360. 00
16 390101 ASPHALT CONCRETE TONN 23 800. 00 18, 400. 00
17 (F) 560203 FURNI SH SI GN STRUCTURE ( BRI DGE MOUNTED KG 2, 260 11.00 24, 860. 00
W TH WALKWAY)
18 (F) 560204 I NSTALL SI GN' STRUCTURE ( BRI DGE MOUNTED KG 2, 260 4.00 9, 040. 00
W TH WALKWAY)
19 (F) 560218 FURNI SH SI GN' STRUCTURE ( TRUSS) KG 23, 837 15. 75 375, 432. 75
20 (F) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 23, 837 1. 00 23, 837. 00
21 561008 760 MM CAST- | N- DRI LLED- HOLE M 23 1, 600. 00 36, 800. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
22 561009 920 MM CAST- | N- DRI LLED- HOLE M 18 2,000. 00 36, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
23 566011 ROADSI DE SI GN - ONE POST EA 6 325. 00 1, 950. 00
24 037728 I NSTALL LAM NATED PANEL ON EXI STI NG SI GN EA 13 1, 200. 00 15, 600. 00
STRUCTURE
25 568017 I NSTALL ROADSI DE S| GN PANEL ON EA 1 75. 00 75. 00
EXI STI NG POST
26 037729 I NSTALL OVERHEAD FORMVED PANEL ON EA 48 1, 600. 00 76, 800. 00
EXI STI NG FRAVE
27 820107 DEL| NEATOR ( CLASS 1) EA 6 35. 00 210. 00
28 820132 OBJECT MARKER (TYPE L) EA 3 40. 00 120. 00
29 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 130 150. 00 19, 500. 00



05- 430604 Bl D245

05- SCR- 1- R4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
11/ 15/ 05 11/ 16/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
30 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 4 700. 00 2, 800. 00
31 (S) 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 5 3, 500. 00 17, 500. 00
32 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 360 18. 00 6, 480. 00
( SPRAYABLE)
33 (S) 860508 MODI FY SI GN | LLUM NATI ON LS LUMP SUM 259, 500. 00 259, 500. 00

TOTAL 1, 005, 274. 75



05- 430604 Bl D245

05- SCR-1-R4 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
11/ 15/ 05 11/ 16/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 20. 00 5400. 00 20. 00 5400. 00
2 750. 00 750. 00 1, 500. 00 1500. 00
3 5, 000. 00 5000. 00 8, 500. 00 8500. 00
4 2,500. 00 7500. 00 2, 000. 00 6000. 00
5 5, 500. 00 5500. 00 7,400. 00 7400. 00
6 50, 000. 00 50000. 00 35, 000. 00 35000. 00
7 20, 000. 00 20000. 00 4, 800. 00 4800. 00
8 100. 00 600. 00 150. 00 900. 00
9 425. 00 3825. 00 145. 00 1305. 00
10 50. 00 12500. 00 33. 00 8250. 00
11 350. 00 700. 00 1, 050. 00 2100. 00
12 1.50 1500. 00 1.20 1200. 00
13 500. 00 1000. 00 520. 00 1040. 00
14 85. 00 4250. 00 90. 00 4500. 00
15 4.00 480. 00 3. 60 432. 00
16 700. 00 16100. 00 770. 00 17710. 00
17 12. 00 27120. 00 15. 00 33900. 00
18 1.25 2825. 00 2.00 4520. 00
19 16. 00 381392. 00 16. 50 393310. 50
20 1.00 23837. 00 3. 00 71511. 00
21 3, 000. 00 69000. 00 2, 600. 00 59800. 00
22 3, 000. 00 54000. 00 2, 800. 00 50400. 00
23 150. 00 900. 00 650. 00 3900. 00
24 1, 500. 00 19500. 00 2, 000. 00 26000. 00
25 3, 000. 00 3000. 00 300. 00 300. 00
26 1, 500. 00 72000. 00 2,100. 00 100800. 00
27 25. 00 150. 00 42.00 252.00
28 28. 00 84. 00 50. 00 150. 00
29 100. 00 13000. 00 130. 00 16900. 00
30 700. 00 2800. 00 1, 800. 00 7200. 00
31 3, 000. 00 15000. 00 3, 000. 00 15000. 00
32 10. 00 3600. 00 25.00 9000. 00
33 298, 271. 00 298271. 00 310, 000. 00 310000. 00
TOT 1,121, 584. 00 1, 208, 980. 50



