STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGCSALS | SSUED 11
NUMBER OF BI DDERS 8
Bl D RANK

11/ 16/ 05
02-1C3604

02- Sl S-5-R31. 2

FUND TOTAL
ENG NEERS EST

Bl D TOTAL

HVB

1, 036, 908. 00

1, 070, 211. 00

1,071, 179. 00

1, 114, 040. 00

1, 149, 538. 00

1, 181, 329. 00

BI D

SUMMARY

I N SI SKI YOU COUNTY NEAR GRENADA AT
LOU E ROAD

REPLACE BRI DGE DECK

0. 0% WOVEN S BUSI NESS ENTERPRI SES -
500, 000

1,032, 771. 00

Bl DDER | D

AMOUNT OVER 4,137.00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
11/17/ 05
CONTRACT CODE 'H '
25 CONTRACT | TEMS

FEDERAL AID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

110

PERCENT OVER EST 0. 40

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

SHASTA CONSTRUCTORS | NC

P O BOX 491539
REDDI NG CA 96049-1539

GOLDEN STATE BRI DGE | NC

901 HOWE ROAD
MARTI NEZ CA 94553

J F SHEA CONSTRUCTI ON | NC

P O BOX 494519
REDDI NG CA 96049-4519

STEWART ENG NEERI NG | NC

P O BOX 990010
REDDI NG CA 96099-0010

VI KI NG CONSTRUCTI ON COVPANY
I NC

P O BOX 1508

RANCHO CORDOVA CA 95741

STI MPEL W EBELHAUS ASSCCI ATES

P O BOX 492335
REDDI NG CA 96049- 2335

FAX

FAX

FAX

FAX

FAX

FAX

530 365-3930 CC PREF CLAI MED
00494255
530 365-5465

925 372-8000
00851187
925 372-8001

SB PREF CLAI MED

COVPARI SON AMT:
1, 020, 211. 00

530 246-4292
00769989
530 246-9940

CC PREF CLAI MED

530 244-8464
00796880
530 244-8462

SB PREF CLAI MED
BID I S OVER SBP

3. 0%

PREFERENCE LI M TS

916 852-5530
00745029
916 852-5533

CC PREF CLAI MED

530 223-6605
00789082
530 223-3879

CC PREF CLAI MED



02-1C3604
02-SI S-5-R3
11/ 16/ 05

1,199, 740. 00

1, 234, 910. 00

7

3

AVERI CAN ClI VI L CONSTRUCTORS
WEST COAST | NC

3701 MALLARD DRI VE

BENI CI A CA 94510

BLAI SDELL CONSTRUCTI ON | NC

P O BOX 493459
REDDI NG CA 96049

Bl D245
PAGE 2
11/ 17/ 05

707 746-8028 CC PREF CLAI MED
00526319
FAX 707 746- 0936

530 245-0132 SB PREF CLAI MED
00703199
FAX 530 245-1016 BID I S OVER SBP
PREFERENCE LI M TS



02-1C3604 Bl D245

02-SI S-5-R3 PAGE 3

11/ 16/ 05 11/ 17/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ALARCON BOHM CORPCRATI ON BRI DGE REMOVAL ( PORTI ON)
OAKLAND CA
CONTRACTORS CHEM CAL POLYESTER CONCRETE
HAYWARD CA
HARRI S SALI NAS REBAR REBAR

LI VERMORE CA

TRAFFI C SOLUTI ONS CONSTRUCTI ON AREA SI GNS AND BARRI CADES
REDDI NG CA



02-1C3604 Bl D245

02-SI S-5-R3 PAGE 4

11/ 16/ 05 11/ 17/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 BENTANCOURT CONSTRUCTI ON FLASH NG BEACON
LI VERMORE CA
CTM CONCRETE BARRI ER RAI L
RANCHO CORDOVA CA
GLOBAL ENVI RONMENTAL NETWORK PREPARE WATER POLLUTI ON CONTROL PLAN
FOUNTAI N VALLEY CA
HARRI S SALI NAS REBAR REI NFORCI NG STEEL
LI VERMORE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS

FAI RFI ELD CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 APPLY A LINE STRI PI NG
ANDERSON CA
CAMBLI N STEEL REBAR
SACRAMENTO CA
TI TAN WATER PCOLLUTI ON CONTRCL PLAN
REDDI NG CA
TRAFFI C SOLUTI ONS CONSTRUCTI ON AREA SI GNS

REDDI NG CA



02-1C3604 Bl D245
02-SI S-5-R3 PAGE 5
11/ 16/ 05 11/ 17/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALARCON BOHM CORPCRATI ON | TEM 16
OAKLAND CA
APPLY A LI NE | TEM 24
ANDERSON CA
CONTRACTORS CHEM CAL I TEM5 15, 19, 20 AND 25
HAYWARD CA
HARRI S SALI NAS REBAR I TEMS 21 AND 23
LI VERMORE CA
RON HALE CONSTRUCTI ON | TEM5 14 AND 17
SHASTA LAKE CA
TERRY HANSEN ELECTRI C | TEM 10
| GO CA
TRAFFI C SOLUTI ONS I TEM5 5 AND 6
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 C T M CONSTRUCTI ON BARRI ER RAI L

CONTI NUED

RANCHO CORDOVA CA

CONTRACTORS CHEM CAL
HAYWARD CA

HARRI S SALI NAS
LI VERMORE CA
ON NEXT PAGE

POLYESTER CONCRETE

REBAR



02-1C3604
02-SI S-5-R3
11/ 16/ 05

Bl DDER | D

NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 6

11/ 17/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 PENHALL COVPANY BRI DGE REMOVAL
SAN LEANDRO CA
TI TAN PREPARE WATER POLLUTI ON CONTROL PLAN
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ALARCON BOHM CORPCRATI ON BRI DGE REMOVAL ( PARTI AL)

OAKLAND CA

CTM
RANCHO CORDOVA CA

CAMBLI N STEEL
SACRAMENTO CA

CONTRACTORS CHEM CAL
HAYWARD CA

TERRY HANSEN ELECTRI C
REDDI NG CA

TRAFFI C SOLUTI ONS
REDDI NG CA

BARRI ER RAI L ( PARTI AL)

REBAR ( PARTI AL)

POLYESTER CONCRETE ( PARTI AL)

FLASH NG BEACON ( PARTI AL)

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)



02-1C3604 Bl D245

02-SI S-5-R3 PAGE 7

11/ 16/ 05 11/ 17/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 ALARCON BOHM CORPCRATI ON BRI DGE REMOVAL ( PARTI AL)
OAKLAND CA
APPLY A LI NE STRI PI NG
ANDERSON CA
CTM CONCRETE BARRI ER ( PARTI AL)
RANCHO CORDOVA CA
CAMBLI N STEEL REBAR
SACRAMENTO CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
FAI RFI ELD CA
TERRY HANSEN ELECTRI C FLASH NG BEACONS
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APPLY A LI NE STRI PI NG ( PARTI AL)
ANDERSON CA
CTM CONCRETE BARRI ER ( PARTI AL)
RANCHO CORDOVA CA
TERRY HANSEN ELECTRI C FLASHI NG BEACON ( PARTI AL)
REDDI NG CA
TRAFFI C SOLUTI ONS CONSTRUCTI ON AREA S| GNS ( PARTI AL)
REDDI NG CA

CONTI NUED ON NEXT PAGE



02-1C3604
02-SI S-5-R3
11/ 16/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 8

11/ 17/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 W C MALONEY
STOCKTON CA

BRI DGE REMOVAL ( PARTI AL)



02-1C3604 Bl D245

02-SI S-5-R3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9

11/ 16/ 05 11/ 17/ 05

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 072006 TEMPORARY SUPPORT LS LUMP SUM 178, 000. 00 178, 000. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00

PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
4 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 1, 000. 00 2, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 6, 950. 00 6, 950. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 10, 000. 00 10, 000. 00
7 120120 TYPE 111 BARRI CADE EA 4 75. 00 300. 00
8 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 60 45. 00 2, 700. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 7,500. 00 15, 000. 00
10 (S) 128660 TEMPORARY FLASHI NG BEACON LS LUMP SUM 6, 600. 00 6, 600. 00
11 129000 TEMPORARY RAI LI NG ( TYPE K) M 366 125. 00 45, 750. 00
12 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 56 250. 00 14, 000. 00
13 (F) 040062 RESET METAL RAI LI NG M 159 125. 00 19, 875. 00
14 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 160 25. 00 4,000. 00
15 153225 PREPARE CONCRETE BRI DGE DECK SURFACE M2 654 6. 50 4, 251. 00
16 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 150, 000. 00 150, 000. 00
17 390101 ASPHALT CONCRETE TONN 30 250. 00 7,500. 00
18 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 188 1, 250. 00 235, 000. 00
19 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 15 3, 400. 00 51, 000. 00
20 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY MR 654 58. 00 37, 932. 00
21 (SF) 520106 BAR RElI NFORCI NG STEEL ( EPOXY COATED) KG 35, 870 3. 00 107, 610. 00
22 820134 OBJECT MARKER ( TYPE P) EA 4 85. 00 340. 00
23 (F) 839717 CONCRETE BARRI ER ( TYPE 732 MODI FI ED) M 159 200. 00 31, 800. 00
24 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 330 10. 00 3, 300. 00
( SPRAYABLE)

25 999990 MOBI LI ZATI ON LS LUMP SUM 100, 000. 00 100, 000. 00

TOTAL 1, 036, 908. 00



02-1C3604 Bl D245

02-SI S-5-R3 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
11/ 16/ 05 11/ 17/ 05
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 75, 000. 00 75000. 00 80, 000. 00 80000. 00 92, 000. 00 92000. 00 150, 000. 00 150000. 00
2 1, 500. 00 1500. 00 1, 000. 00 1000. 00 2,400. 00 2400. 00 1, 500. 00 1500. 00
3 5, 000. 00 5000. 00 3, 000. 00 3000. 00 6, 800. 00 6800. 00 10, 000. 00 10000. 00
4 750. 00 1500. 00 1, 500. 00 3000. 00 2,400. 00 4800. 00 4,000. 00 8000. 00
5 7,500. 00 7500. 00 10, 000. 00 10000. 00 9, 400. 00 9400. 00 10, 000. 00 10000. 00
6 22,500. 00 22500. 00 20, 000. 00 20000. 00 75, 000. 00 75000. 00 10, 000. 00 10000. 00
7 100. 00 400. 00 125. 00 500. 00 370. 00 1480. 00 200. 00 800. 00
8 45. 00 2700. 00 40. 00 2400. 00 85. 00 5100. 00 100. 00 6000. 00
9 3, 000. 00 6000. 00 10, 000. 00 20000. 00 9, 000. 00 18000. 00 4, 500. 00 9000. 00
10 30, 000. 00 30000. 00 4,000. 00 4000. 00 29, 000. 00 29000. 00 25, 000. 00 25000. 00
11 85. 00 31110. 00 120. 00 43920. 00 103. 00 37698. 00 150. 00 54900. 00
12 275. 00 15400. 00 300. 00 16800. 00 310. 00 17360. 00 350. 00 19600. 00
13 75. 00 11925. 00 75. 00 11925. 00 34. 00 5406. 00 100. 00 15900. 00
14 25.00 4000. 00 30. 00 4800. 00 42.00 6720. 00 50. 00 8000. 00
15 3.00 1962. 00 11.00 7194. 00 9. 00 5886. 00 6. 50 4251. 00
16 85, 000. 00 85000. 00 195, 000. 00 195000. 00 160, 000. 00 160000. 00 150, 000. 00 150000. 00
17 225.00 6750. 00 400. 00 12000. 00 500. 00 15000. 00 200. 00 6000. 00
18 2, 350. 00 441800. 00 1, 360. 00 255680. 00 1, 200. 00 225600. 00 1, 650. 00 310200. 00
19 2,900. 00 43500. 00 2,700. 00 40500. 00 4, 600. 00 69000. 00 3, 400. 00 51000. 00
20 55. 00 35970. 00 55. 00 35970. 00 73. 00 47742. 00 58. 00 37932. 00
21 2.60 93262. 00 3.50 125545. 00 3. 40 121958. 00 2.50 89675. 00
22 55. 00 220. 00 65. 00 260. 00 150. 00 600. 00 75. 00 300. 00
23 228.00 36252. 00 275.00 43725. 00 330. 00 52470. 00 350. 00 55650. 00
24 12. 00 3960. 00 12. 00 3960. 00 14. 00 4620. 00 11. 00 3630. 00
25 107, 000. 00 107000. 00 130, 000. 00 130000. 00 100, 000. 00 100000. 00 112, 200. 00 112200. 00
TOT 1,070, 211. 00 1,071, 179. 00 1, 114, 040. 00 1, 149, 538. 00



02-1C3604 Bl D245

02-SI S-5-R3 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
11/ 16/ 05 11/ 17/ 05
| TEM SI XTH SEVENTH El GHTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 190, 000. 00 190000. 00 198, 000. 00 198000. 00 150, 000. 00 150000. 00
2 1, 500. 00 1500. 00 1, 500. 00 1500. 00 1, 000. 00 1000. 00
3 4, 000. 00 4000. 00 20, 000. 00 20000. 00 3, 000. 00 3000. 00
4 1, 700. 00 3400. 00 1, 000. 00 2000. 00 1, 500. 00 3000. 00
5 11, 000. 00 11000. 00 10, 955. 00 10955. 00 7, 200. 00 7200. 00
6 50, 000. 00 50000. 00 40, 000. 00 40000. 00 25, 000. 00 25000. 00
7 250. 00 1000. 00 55. 00 220. 00 150. 00 600. 00
8 70. 00 4200. 00 45. 00 2700. 00 50. 00 3000. 00
9 14, 000. 00 28000. 00 6, 400. 00 12800. 00 12, 000. 00 24000. 00
10 30, 000. 00 30000. 00 22,000. 00 22000. 00 35, 000. 00 35000. 00
11 105. 00 38430. 00 105. 00 38430. 00 125. 00 45750. 00
12 450. 00 25200. 00 185. 00 10360. 00 650. 00 36400. 00
13 55. 00 8745. 00 80. 00 12720. 00 60. 00 9540. 00
14 40. 00 6400. 00 40. 00 6400. 00 26. 00 4160. 00
15 9. 00 5886. 00 10. 00 6540. 00 8. 00 5232. 00
16 197, 000. 00 197000. 00 214, 000. 00 214000. 00 200, 000. 00 200000. 00
17 350. 00 10500. 00 300. 00 9000. 00 320. 00 9600. 00
18 750. 00 141000. 00 1, 200. 00 225600. 00 1, 550. 00 291400. 00
19 3, 500. 00 52500. 00 2, 800. 00 42000. 00 3, 200. 00 48000. 00
20 62. 00 40548. 00 50. 00 32700. 00 25. 00 16350. 00
21 4.50 161415. 00 3.00 107610. 00 2.90 104023. 00
22 50. 00 200. 00 90. 00 360. 00 55. 00 220. 00
23 355. 00 56445. 00 385. 00 61215. 00 525. 00 83475. 00
24 12. 00 3960. 00 11.00 3630. 00 12. 00 3960. 00
25 110, 000. 00 110000. 00 119, 000. 00 119000. 00 125, 000. 00 125000. 00
TOT 1,181, 329. 00 1,199, 740. 00 1, 234, 910. 00



