Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

STATE OF CALI FORNI A BI D SUMMARY
11/ 29/ 05 I N MONTEREY COUNTY NEAR MONTEREY
05- 486904 FROM 0. 8 KM WEST OF LAURELES GRADE

05- MON- 68- 10. 8/ R16. 8
UNDERCRGCSSI NG

OVERLAY ASPHALT CONCRETE

DEPARTMENT

ROAD TO 1.5 KM EAST OF TORO PARK

OF TRANSPORTATI ON Bl D245
PACE 1
11/ 30/ 05
CONTRACT CODE 'D '
35 CONTRACT | TEMS

FEDERAL AlD ACST- P068- (018) E
P- P068- (018) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%

PROPGOSALS | SSUED 4 FUND TOTAL HA22 3,211, 000

NUMBER OF Bl DDERS 2 ENG NEERS EST
PROGRAM ELEMENTS RAS

Bl D RANK Bl D TOTAL Bl DDER | D

1 2, 883, 405. 00 1

2 3,175, 175. 00 2

2,741,307.00 AMOUNT OVER 142, 098. 00

TOTAL NUMBER OF WORKI NG DAYS

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

PAVEX CONSTRUCTI ON DI VI SI ON 408 574-1400
00000022

120 GRANI TE ROCK WAY FAX 408 365-8349
SAN JOSE CA 95136

GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011
00000089

P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA 95077

PERCENT OVER EST 5.18



05- 486904 Bl D245

05- MON- 68- 1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

11/ 29/ 05 11/ 30/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A B S L CONSTRUCTI ON COLD PLANE ASPHALT CONCRETE ( PARTI AL)
HAYWARD CA
A C CURBS INC ASPHALT CONCRETE DI KE
ELK GROVE CA
ESWPPP CONSULTANTS STORM WATER POLLUTI ON PREVENTI ON PLAN
VWALNUT CREEK CA
K R C SAFETY CONSTRUCTI ON AREA SI GNS
VI SALI A CA
LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA
LONELL GRESHAM PAI NT BI NDER ( PARTI AL)
PRUNEDALE CA
MBI VETAL BEAM GUARD RAI L
LI VERMORE CA
M G T TRUCKI NG TRUCKI NG ( PARTI AL)
SALI NAS CA
M KE BROMN ELECTRI C MODI FY Sl GNALS

COTATI CA



05- 486904 Bl D245

05- MON- 68- 1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

11/ 29/ 05 11/ 30/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A B S L CONSTRUCTI ON CONFORM GRI NDI NG ( PARTI AL)
HAYWARD CA
A C CURBS INC ASPHALT CONCRETE DI KE
ELK GROVE CA
A C DI KE COVPANY SHOULDER MACHI NE RENTAL
LI NCOLN CA
ALL AMERI CAN RENTAL WATER TRUCK RENTAL ( PARTI AL)
NEWARK CA
LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA
MBI METAL BEAM GUARD RAI L
LI VERMORE CA
M G T TRUCKI NG TRUCKI NG ( PARTI AL)
SALI NAS CA
M KE BROWN ELECTRI C ELECTRI CAL
COTATI CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)
SAN JOSE CA
SWPPP SOLUTI ONS WATER PCOLUTI ON CONTRCL PROGRAM

REDDI NG CA



05- 486904 Bl D245

05- MON- 68- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
11/ 29/ 05 11/ 30/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2,500. 00 2, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 200. 00 4, 200. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 25, 000. 00 25, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 5, 000. 00 5, 000. 00
6 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 59 50. 00 2, 950. 00
7 150771 REMOVE ASPHALT CONCRETE DI KE M 2, 200 5. 00 11, 000. 00
8 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 440 75. 00 33, 000. 00
9 152430 ADJUST | NLET EA 3 2, 000. 00 6, 000. 00
10 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 7,270 5. 00 36, 350. 00
11 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 3,770 28.00 105, 560. 00
12 390153 ASPHALT CONCRETE ( TYPE A) TONN 27, 900 82. 00 2, 287, 800. 00
13 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 24 45. 00 1, 080. 00
AREA)
14 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 1, 150 3.30 3, 795. 00
15 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 80 3.30 264. 00
16 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 980 3.30 3, 234. 00
17 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 8 4.00 32. 00
18 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 140 566. 00 79, 240. 00
19 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) M 3.8 80. 00 304. 00
20 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 8 2, 900. 00 23, 200. 00
21 (S) 839566 TERM NAL SYSTEM ( TYPE CAT) EA 2 5, 600. 00 11, 200. 00
22 (S) 839567 TERM NAL SYSTEM ( TYPE CAT) BACKUP EA 2 250. 00 500. 00
23 (S) 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 6 2,500. 00 15, 000. 00
24 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 2 2,100. 00 4, 200. 00
25 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 250 39. 00 9, 750. 00
26 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 26, 300 . 63 16, 569. 00
( SPRAYABLE)
27 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 14, 300 1.12 16, 016. 00
28 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 620 3.55 5, 751. 00
29 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 7,920 1. 00 7, 920. 00
(BROKEN 10.98 M- 3.66 M
30 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 110 1. 00 110. 00
(BROKEN 5.18 M- 2.14 M
31 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3, 000 3.96 11, 880. 00
32 (S) 861491 MODI FY S| GNAL ( LOCATI ON 1) LS LUMP SUM 6, 000. 00 6, 000. 00
33 (S) 861492 MODI FY S| GNAL ( LOCATI ON 2) LS LUMP SUM 7, 000. 00 7, 000. 00



Bl D245
PAGE 5

05- 486904
05- MON- 68- 1 CONTRACT PROPOSAL OF LOwW BI DDER
11/ 29/ 05 11/ 30/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
34 (S) 861493 MODI FY SI GNAL ( LOCATI ON 3) LS LUMP SUM 7, 000. 00 7, 000. 00
35 999990 MOBI LI ZATI ON LS LUWVP SUM 132, 500. 00 132, 500. 00
TOTAL 2, 883, 405. 00



05- 486904 Bl D245

05- MON- 68- 1 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
11/ 29/ 05 11/ 30/ 05
| TEM SECOND
Bl D AMOUNT

1 1, 500. 00 1500. 00
2 2,500. 00 2500. 00
3 6, 000. 00 6000. 00
4 124,034. 00 124034. 00
5 9, 000. 00 9000. 00
6 50. 00 2950. 00
7 7.00 15400. 00
8 75. 00 33000. 00
9 2, 000. 00 6000. 00
10 7.50 54525. 00
11 20. 00 75400. 00
12 88. 00 2455200. 00
13 55. 00 1320. 00
14 3.30 3795. 00
15 3.30 264. 00
16 3.30 3234. 00
17 3.50 28. 00
18 300. 00 42000. 00
19 80. 00 304. 00
20 2,900. 00 23200. 00
21 5, 600. 00 11200. 00
22 250. 00 500. 00
23 2,500. 00 15000. 00
24 2,100. 00 4200. 00
25 55. 00 13750. 00
26 .55 14465. 00
27 1.40 20020. 00
28 3.25 5265. 00
29 .70 5544. 00
30 .70 77.00
31 3.50 10500. 00
32 5, 000. 00 5000. 00
33 5, 000. 00 5000. 00
34 5, 000. 00 5000. 00
35 200, 000. 00 200000. 00
TOT 3,175, 175. 00



