STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 12/ 07/ 05 I N SONOVA COUNTY | N SANTA ROSA AT RR | NVOCLVEMENT 12/ 08/ 05
CONTRACT NUMBER 04- 245414 VARI QUS LOCATI ONS CONTRACT CODE "A '
LOCATI ON 04- SON-101-19.5/21.6 280 CONTRACT | TEMS
W DEN FREEWAY TO 6 LANES FEDERAL AID ACNH Q101-(107)E

CML.- 6204- (059)

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

PROPGOSALS | SSUED 38 FUND TOTAL HE13 51, 327, 000 TOTAL NUMBER OF WORKI NG DAYS 746
NUMBER OF Bl DDERS 3 ENG NEERS EST 52,416, 446. 97  AMOUNT OVER 19, 045, 086. 63 PERCENT OVER EST 36. 33
PROGRAM ELEMENTS R P
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 71, 461, 533. 60 2 M C M CONSTRUCTI ON | NC 916 334-1221
00286430
P O BOX 620 FAX 916 334- 0562
NORTH HI GHLANDS CA 95660
2 72,684, 804. 50 1 C C MYERS | NC 916 635-9370
00331359
P O BOX 2948 FAX 916 635-1527
RANCHO CORDOVA CA 95741-2948
3 73, 963, 695. 00 3 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA 95077



04- 245414 Bl D245

04- SON-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

12/ 07/ 05 12/ 08/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 AVAR CONSTRUCTI ON PRESTRESSI NG
CAMPBELL CA
BAY AREA REBAR REBAR
NAPA CA
CALTEX MASONRY
VACAVI LLE CA
GHI LOTTI CONSTRUCTI ON GRADI NG, PAVI NG AND UNDERGROUND
SANTA RCSA CA
J AND M LAND RESTCORATI ON ERCSI ON CONTROL
BAKERSFI ELD CA
LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA
MBI VETAL BEAM GUARD RAIL AND SI GN STRUCTURES
LI VERMORE CA
M KE BROWN ELECTRI C ELECTRI CAL
COTATI CA
SCHOTKA CONSTRUCTI ON SI GNS

AMERI CAN CANYON CA

WATKI N AND BORTOLUSSI LANDSCAPI NG
SAN RAFAEL CA



04- 245414 Bl D245

04- SON-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

12/ 07/ 05 12/ 08/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 AVAR POST TENSI ON ( PARTI AL)
CAMPBELL CA
BAY AREA REI NFORCI NG REBAR ( PARTI AL)
NAPA CA
BAY CI TI ES PAVI NG AND GRADI NG ROADWORK AND ASSOCI ATED ( PARTI AL)
CONCORD CA
CTM BRI DGE BARRI ER ( PARTI AL)
RANCHO CORDOVA CA
CLEVELAND WRECKI NG BRI DGE DEMOLI TI ON ( PARTI AL)
OAKLAND CA
CONDON' JOHNSON CAST I N DRI LLED HOLE PI LE ( PARTI AL)
CAKLAND CA
GERCO SI GN STRUCTURES ( PARTI AL)
AUBURN CA
LI NEAR OPTI ONS STRI PE AND MARKERS ( PARTI AL)
MENLO PARK CA
MBI CONCRETE BARRI ER ( PARTI AL)
LI VERMORE CA
MASONARY SERVI CES MASONRY ( PARTI AL)
PLEASANTON CA
M KE BROMN ELECTRI C ELECTRI CAL ( PARTI AL)
COTATI CA

CONTI NUED ON NEXT PAGE



04- 245414
04- SO\ 101

12/ 07/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 4
12/ 08/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

NI TTA CONSTRUCTI ON
LOOM S CA

R E MAHER
AVERI CAN CANYON CA

SCHOTKA CONSTRUCTI ON
AMERI CAN CANYON CA

WATKI N AND BORTCLUSSI
SAN RAFAEL CA

WEST COAST VELDI NG
PERRI S CA

Bl DDER | D NAME AND ADDRESS

ERCSI ON CONTRCL ( PARTI AL)

M NOR CONCRETE ( PARTI AL)

CONSTRUCTI ON AREA SI GNS, SI GNS AND DELI NEATORS ( PARTI AL)

LANDSCAPI NG ( PARTI AL)

DRI VEN PI LE ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LI NCOLN CA

ABLE FENCE COVPANY
PETALUVA CA

ANTI GO CONSTRUCTI ON
BA SE ID

ATLAS TREE SURGERY
SANTA ROSA CA

AVAR CONSTRUCTI ON
CAVPBELL CA

CONTI NUED ON NEXT PAGE

PLACE ASPHALT CONCRETE DI KE

CHAI'N LI NK FENCE AND GATES

CRACK CONCRETE PAVEMENT ( PARTI AL)

CLEARI NG AND GRUBBI NG ( PARTI AL)

PRESTRESSI NG



04- 245414
04- SO\ 101
12/ 07/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

Bl D245

NI NG BI DDERS PAGE 5

12/ 08/ 05

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

BAY AREA REI NFORCI NG
NAPA CA

CTM
RANCHO CORDOVA CA

CASE PACIFI C
HAYWARD CA

CENTRAL FENCE
SACRAMENTO CA

CLEVELAND WRECKI NG
OAKLAND CA

CONFAB
LATHROP CA

CONTRACTORS CHEM CAL
HAYWARD CA

CURRY GROUP
REDDI NG CA

J AND M LAND RESTCRATI ON

BAKERSFI ELD CA

LI NEAR OPTI ONS
MENLO PARK CA

MD I
LI VERMORE CA

CONTI NUED ON NEXT PAGE

REBAR ( PARTI AL)

CONCRETE BARRI ER ( PARTI AL)

CAST I N DRI LLED HCOLE PI LI NG ( PARTI AL)

VETAL BEAM GUARD RAI L

BRI DGE DEMOLI TI ON ( PARTI AL)

PRECAST G RDERS ( PARTI AL)

JO NT SEAL

QUALI TY CONTROL AND QUALI TY ASSURANCE TESTI NG ( PARTI AL)

ERCSI ON CONTRCL ( PARTI AL)

TRAFFI C CONTROL, STRI PI NG AND MARKI NG ( PARTI AL)

SI GN STRUCTURES AND BARRI ER



04- 245414
04- SO\ 101

12/ 07/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

SUMMARY OF REMAI NI NG BI DDERS PAGE 6
12/ 08/ 05
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

MS I
PLEASONTON CA

M KE BROWN ELECTRI C
COTATI CA

PCDC
PETALUVA CA

R E MAYER
AVERI CAN CANYON CA

R E MAYER
AMERI CAN CANYON CA

R M HARRI S COVPANY
MARTI NEZ CA

SCHOTKA CONSTRUCTI ON
AMERI CAN CANYON CA

SCHOTKA CONSTRUCTI ON
AMERI CAN CANYON CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

VST COAST VEELDI NG
PERRI S CA

WESTERN STABI LI ZATI ON

DI XON CA

CONTI NUED ON NEXT PAGE

MASONRY SOUNDWALL ( PARTI AL)

ELECTRI CAL

CAST I N DRI LLED HCOLE PI LI NG ( PARTI AL)

DI TCH LI NI NG ( PARTI AL)

M NOR CONCRETE, M SCELLANEQUS CONSTRUCTI ON ( PARTI AL)

STRUCTURE CONCRETE ( PARTI AL)

CONSTRUCTI ON AREA SI GNS, CHANNELI ZERS ( PARTI AL)

TEMPORARY CRASH CUSHI ONS AND ROADSI DE SI GNS ( PARTI AL)

LANDSCAPI NG ( PARTI AL)

FURNI SH AND DRI VE PI LI NG ( PARTI AL)

LI ME TREATMENT



04- 245414
04- SO\ 101
12/ 07/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 7

12/ 08/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 W NDSOR FUEL
W NDSOR CA

ASPHALT EMULSI ON AND PAVEMENT REI NFOCRCI NG FABRI C



04- 245414 Bl D245

04- SON-101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 8
12/ 07/ 05 12/ 08/ 05
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 040022 JACKI NG SUPERSTRUCTURE LS LUMP SUM 200, 000. 00 200, 000. 00

2 070012 PROCGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUWVP SUM 3, 600. 00 3, 600. 00

3 070018 Tl ME- RELATED OVERHEAD VDAY 746 5, 000. 00 3, 730, 000. 00

4 071322 TEMPORARY FENCE (TYPE CL-1. 8) M 240 20. 00 4, 800. 00

5 074018 HEALTH AND SAFETY PLAN LS LUMP SUM 3, 000. 00 3, 000. 00

6 074019 PREPARE STORM WATER PCLLUTI ON LS LUVP SUM 3, 000. 00 3, 000. 00

PREVENTI ON PLAN
7 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 350, 000. 00 350, 000. 00
8 037420 DEWATERI NG & NON- STORM WATER DI SCHARGE L 455, 000 .40 182, 000. 00
CONTROL

9 037421 TEMPORARY HYDRAULI C MULCH ( BFM MR 6, 000 1.50 9, 000. 00
10 (S) 074029 TEMPORARY SI LT FENCE M 2,000 13.00 26, 000. 00
11 037422 TEMPORARY CREEK DI VERSI ON SYSTEM LS LUMP SUM 120, 000. 00 120, 000. 00
12 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 10 4, 000. 00 40, 000. 00
13 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 6 6, 000. 00 36, 000. 00
14 074034 TEMPORARY COVER M 1, 800 12. 00 21, 600. 00
15 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 30 650. 00 19, 500. 00
16 ( 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 40, 000. 00 40, 000. 00
17 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 250, 000. 00 250, 000. 00
18 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 460 30. 00 13, 800. 00
19 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 3 25, 000. 00 75, 000. 00
20 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 26, 400 45. 00 1, 188, 000. 00
21 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 450 300. 00 135, 000. 00
22 150206 ABANDON CULVERT EA 8 2, 800. 00 22,400. 00
23 150221 ABANDON | NLET EA 3 1, 100. 00 3, 300. 00
24 037423 CLEAN DRAI NAGE FACI LI TI ES EA 30 7, 000. 00 210, 000. 00
25 150305 CBLI TERATE SURFACI NG MR 1,970 7.00 13, 790. 00
26 150608 REMOVE CHAI N LI NK FENCE M 840 20. 00 16, 800. 00
27 150662 REMOVE METAL BEAM GUARD RAI LI NG M 980 26. 00 25, 480. 00
28 037424 REMOVE THRI E BEAM BARRI ER M 5, 250 29. 00 152, 250. 00
29 037425 REMOVE DOUBLE THRI E BEAM BARRI ER M 140 46. 00 6, 440. 00
30 150668 REMOVE FLARED END SECTI ON EA 4 225.00 900. 00
31 150711 REMOVE PAI NTED TRAFFI C STRI PE M 45,700 2.00 91, 400. 00
32 150712 REMOVE PAI NTED PAVEMENT MARKI NG M 230 50. 00 11, 500. 00
33 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 13, 400 2.00 26, 800. 00
34 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 250 50. 00 12, 500. 00
35 037426 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 9, 880 5.00 49, 400. 00

( YELLOW



04- 245414 Bl D245

04- SON-101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 9
12/ 07/ 05 12/ 08/ 05
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

36 150722 REMOVE PAVEMENT MARKER EA 13, 300 2.00 26, 600. 00
37 150742 REMOVE ROADSI DE SI GN EA 41 125. 00 5,125. 00
38 150760 REMOVE SI GN STRUCTURE EA 6 8, 000. 00 48, 000. 00
39 150767 REMOVE BRI DGE MOUNTED SI GN EA 3 2, 000. 00 6, 000. 00
40 150771 REMOVE ASPHALT CONCRETE DI KE M 1, 600 11. 00 17, 600. 00
41 150801 REMOVE OVERSI DE DRAI N EA 2 1, 000. 00 2, 000. 00
42 150805 REMOVE CULVERT M 470 235. 00 110, 450. 00
43 150820 REMOVE | NLET EA 24 725. 00 17, 400. 00
44 150821 REMOVE HEADWAL L EA 13 850. 00 11, 050. 00
45 150826 REMOVE NMANHOLE EA 1 1, 700. 00 1, 700. 00
46 150830 REMOVE RETAI NI NG WALL ( PORTI ON) VB 22 160. 00 3, 520. 00
47 150860 REMOVE BASE AND SURFACI NG VB 65 100. 00 6, 500. 00
48 151270 SALVAGE METAL BRI DGE RAI LI NG M 2,707 50. 00 135, 350. 00
49 152390 RELOCATE ROADSI DE SI GN EA 11 200. 00 2,200. 00
50 152397 RELOCATE METAL BEAM GUARD RAI LI NG M 200 60. 00 12, 000. 00
51 152430 ADJUST | NLET EA 4 1, 900. 00 7, 600. 00
52 152439 ADJUST FRAME AND GRATE TO GRADE EA 6 1, 000. 00 6, 000. 00
53 152500 ADJUST METAL BEAM GUARD RAI LI NG M 80 35. 00 2, 800. 00
54 152609 MODI FY | NLET TO MANHCLE EA 1 2,700. 00 2,700. 00
55 000001 | TEM DELETED PER ADDENDUM LS LUWP SUM .00 0. 00
56 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM .00 0. 00
57 153215 REMOVE CONCRETE (CURB AND CGUTTER) M 6, 100 18. 00 109, 800. 00
58 153218 REMOVE CONCRETE SI DEWALK MR 300 19. 00 5, 700. 00
59 153222 REMOVE CONCRETE | SLAND ( PORTI ONS) VB 11 270. 00 2,970. 00
60 153229 REMOVE CONCRETE BARRI ER ( TYPE K) M 220 20. 00 4, 400. 00
61 155003 CAP | NLET EA 24 1, 260. 00 30, 240. 00
62 157551 BRI DGE REMOVAL, LOCATION A LS LUMP SUM 160, 000. 00 160, 000. 00
63 157552 BRI DGE REMOVAL, LOCATI ON B LS LUWP SUM 60, 000. 00 60, 000. 00
64 157553 BRI DGE REMOVAL, LOCATION C LS LUMP SUM 180, 000. 00 180, 000. 00
65 157554 BRI DGE REMOVAL, LOCATION D LS LUWP SUM 80, 000. 00 80, 000. 00
66 157555 BRI DGE REMOVAL, LOCATION E LS LUMP SUM 100, 000. 00 100, 000. 00
67 157561 BRI DCE REMOVAL ( PORTI ON), LOCATI ON A LS LUWP SUM 100, 000. 00 100, 000. 00
68 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUMP SUM 60, 000. 00 60, 000. 00
69 157563 BRI DCE REMOVAL ( PORTI ON), LOCATION C LS LUWP SUM 20, 000. 00 20, 000. 00
70 157564 BRI DGE REMOVAL ( PORTI ON), LOCATION D LS LUMP SUM 25, 000. 00 25, 000. 00
71 158100 SALVAGE CRASH CUSHI ON EA 15 300. 00 4, 500. 00
72 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 240, 000. 00 240, 000. 00

73 170101 DEVELOP WATER SUPPLY LS LUWVP SUM 9, 000. 00 9, 000. 00



04- 245414 Bl D245

04- SON- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
12/ 07/ 05 12/ 08/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
74 190101 ROADWAY EXCAVATI ON VB 37, 600 35. 00 1, 316, 000. 00
75 000003 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
76 190106 ROADWAY EXCAVATI ON ( TYPE Z-3) VB 95 255. 00 24, 225. 00
(AERIALLY DEPCSI TED LEAD)
77 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
78 190151 CHANNEL EXCAVATI ON VB 3, 500 18. 00 63, 000. 00
79 190185 SHOULDER BACKI NG STA 25 1, 300. 00 32, 500. 00
80 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 9, 810 125. 00 1, 226, 250. 00
81 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 11, 223 80. 00 897, 840. 00
82 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 6, 436 120. 00 772, 320. 00
83 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 10, 936 120. 00 1, 312, 320. 00
84 (F) 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 511 60. 00 30, 660. 00
VALL)
85 194001 DI TCH EXCAVATI ON VB 55 60. 00 3, 300. 00
86 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 20, 000. 00 20, 000. 00
87 037427 EROSI ON CONTROL ( NETTI NG) MR 1, 000 10. 00 10, 000. 00
88 203003 STRAW ( EROSI ON CONTROL) TONN 10. 4 800. 00 8, 320. 00
89 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1,670 3. 50 5, 845. 00
90 (S) 203021 FI BER ROLLS M 3, 000 15. 00 45, 000. 00
91 (S) 203024 COVPOST ( EROSI ON CONTROL) VB 10. 4 500. 00 5, 200. 00
92 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 12 2,800. 00 33, 600. 00
93 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 210 160. 00 33, 600. 00
94 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 370 5. 00 1, 850. 00
95 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 20, 000. 00 20, 000. 00
96 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 200, 000. 00 200, 000. 00
97 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 320, 000. 00 320, 000. 00
98 (F) 208038 NPS 3 SUPPLY LI NE (BRI DGE) M 232 250. 00 58, 000. 00
99 (S) 208798 200 MM WELDED STEEL PI PE CONDUI T M 170 350. 00 59, 500. 00
(6.35 MV THI CK)
100 208910 EXTEND 250 MMV CONDUI T M 30 400. 00 12, 000. 00
101 240100 LI MVE TONN 780 165. 00 128, 700. 00
102 037428 LI ME STABI LI ZATI ON MR 29, 300 7.00 205, 100. 00
103 250401 CLASS 4 AGGREGATE SUBBASE VB 15, 300 51. 00 780, 300. 00
104 260301 CLASS 3 AGGREGATE BASE MB 9, 640 57.00 549, 480. 00
105 270011 CEMENT TREATED BASE VB 3, 670 255. 00 935, 850. 00
(PLANT- M XED, CLASS A)
106 270065 ASPHALTI C EMULSI ON ( CURI NG SEAL) TONN 20 1, 500. 00 30, 000. 00

107 390155 ASPHALT CONCRETE (TYPE A) TONN 71, 800 90. 00 6, 462, 000. 00



04- 245414 Bl D245

04- SON- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
12/ 07/ 05 12/ 08/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
108 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 11, 200 95. 00 1, 064, 000. 00
109 390175 ASPHALT CONCRETE ( LEVELI NG) TONN 2, 880 95. 00 273, 600. 00
110 391031 PAVI NG ASPHALT ( BI NDER- PAVENENT TONN 55 1. 00 55. 00
REI NFORCI NG FABRI C)
111 393001 PAVEMENT REI NFORCI NG FABRI C M2 56, 900 1.50 85, 350. 00
112 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 1, 340 8. 00 10, 720. 00
AREA)
113 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 2, 200 8. 50 18, 700. 00
114 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 390 12.00 4, 680. 00
115 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 140 500. 00 70, 000. 00
116 415101 CRACK EXI STI NG CONCRETE PAVEMENT MR 37, 000 21. 00 777, 000. 00
117 (S) 420201 GRI ND EXI STI NG CONCRETE MR 690 25. 00 17, 250. 00
PAVEVENT
118 490580 FURNI SH STEEL PI PE PI LI NG (360 MV) M 2,397 120. 00 287, 640. 00
119 (S) 490581 DRI VE STEEL PIPE PILE (360 MV) EA 173 1, 400. 00 242, 200. 00
120 490582 FURNI SH STEEL PI PE PI LI NG (406 MV) M 11, 095 158. 00 1, 753, 010. 00
121 (S) 490583 DRI VE STEEL PIPE PILE (406 MV) EA 527 1, 300. 00 685, 100. 00
122 (S) 490665 1.8 M CAST- | N- DRI LLED- HOLE CONCRETE M 475 3, 200. 00 1, 520, 000. 00
Pl LI NG
123 (S) 498027 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 3,080 170. 00 523, 600. 00
Pl LI NG ( SOUND WALL)
124 040023 FURNI SH CI SS CONCRETE PI LI NG (1524 M) M 168 4,000. 00 672, 000. 00
125 (S) 040024 DRI VE Cl SS CONCRETE PI LI NG (1524 MV) EA 6 80, 000. 00 480, 000. 00
126 (S) 500001 PRESTRESS| NG CAST- | N- PLACE CONCRETE LS LUMP SUM 420, 000. 00 420, 000. 00
127 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 917 500. 00 458, 500. 00
128 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 9, 625 986. 00 9, 490, 250. 00
129 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 4,178 780. 00 3, 258, 840. 00
130 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 951 650. 00 618, 150. 00
(TYPE N)
131 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 135 1, 100. 00 148, 500. 00
(TYPE R)
132 510129 CLASS 2 CONCRETE (BOX CULVERT) VB 117 1, 000. 00 117, 000. 00
133 510135 CLASS 2 CONCRETE ( HEADWALL) VB 5 4,000. 00 20, 000. 00
134 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) MB 320 1, 150. 00 368, 000. 00
135 510526 M NOR CONCRETE ( BACKFI LL) VB 130 300. 00 39, 000. 00
136 510800 PAVI NG NOTCH EXTENSI ON VB 4 6, 000. 00 24, 000. 00
137 (F) 511035 ARCHI TECTURAL TREATNMENT M2 712 100. 00 71, 200. 00
138 (F) 511064 FRACTURED RI B TEXTURE MR 3,996 50. 00 199, 800. 00



04- 245414 Bl D245
04- SON- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
12/ 07/ 05 12/ 08/ 05
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
139 511106 DRI LL AND BOND DOWEL M 326 55. 00 17, 930. 00
140 511118 CLEAN EXPANSI ON JO NT M 45 500. 00 22, 500. 00
141 (S) 512230 FURNI SH PRECAST PRESTRESSED CONCRETE EA 2 9, 000. 00 18, 000. 00
G RDER (10 M- 15 M
142 (S) 512232 FURNI SH PRECAST PRESTRESSED CONCRETE EA 2 10, 000. 00 20, 000. 00
G RDER (20 M- 25 M
143 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 4 4, 000. 00 16, 000. 00
G RDER
144 (F) 513501 CONCRETE CLOSURE WALL M2 297 550. 00 163, 350. 00
145 515020 REFI NI SH BRI DGE DECK MR 107 100. 00 10, 700. 00
146 (SF)517961 SOUND WALL (BARRIER) (MASONRY BLOCK) M2 6,417 205. 00 1, 315, 485. 00
147 ( SF) 518002 SOUND WALL ( MASONRY BLOCK) M2 849 280. 00 237, 720. 00
148 (F) 040025 SOUND WALL ( BARRI ER) M2 554 300. 00 166, 200. 00
(LI GHTWEI GHT CONCRETE)
149 (S) 519101 JONT SEAL (TYPE A M 84 100. 00 8, 400. 00
150 (S) 519117 JONT SEAL (MR 30 M) M 99 180. 00 17, 820. 00
151 (S) 519142 JONT SEAL (MR 40 M) M 218 190. 00 41, 420. 00
152 (S) 519144 JONT SEAL (MR 50 M) M 95 240. 00 22, 800. 00
153 ( SF) 520101 BAR REI NFORCI NG STEEL KG 22, 900 1.50 34, 350. 00
154 ( SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 2,130,702 1.80 3, 835, 263. 60
155 ( SF) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 231, 411 2.50 578, 527. 50
156 000004 | TEM DELETED PER ADDENDUM LS LUMP SUM .00 0. 00
157 ( SF) 520107 BAR REI NFORCI NG STEEL (BOX CULVERT) KG 11, 342 2.50 28, 355. 00
158 520120 HEADED BAR REI NFORCEMVENT EA 4,320 8. 00 34, 560. 00
159 550102 STRUCTURAL STEEL ( BRI DGE) KG 1, 280 8. 00 10, 240. 00
160 560213 FURNI SH SI GN STRUCTURE ( LI GHTVEI GHT) KG 4,470 10. 00 44, 700. 00
161 ( SF) 560214 I NSTALL SI GN STRUCTURE ( LI GHTVEI GHT) KG 4, 470 1. 00 4, 470. 00
162 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 133, 165 8. 00 1, 065, 320. 00
163 ( SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 133, 165 . 50 66, 582. 50
164 (F) 560223 FURNI SH SI GN STRUCTURE ( BRI DGE MOUNTED KG 260 20. 00 5, 200. 00
W THOUT WALKWAY)
165 ( SF) 560224 I NSTALL S| GN STRUCTURE (BRI DGE MOUNTED KG 260 20. 00 5, 200. 00
W THOUT WALKWAY)
166 (S) 561008 760 MM CAST- | N- DRI LLED- HOLE M 13 3, 000. 00 39, 000. 00
CONCRETE Pl LE ('SI GN FOUNDATI ON)
167 000005 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
168 000006 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
169 (F) 562002 METAL (BARRI ER MOUNTED SI GN) KG 840 35. 00 29, 400. 00
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| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

170 566011 ROADSI DE SI GN - ONE POST EA 44 300. 00 13, 200. 00

171 566012 ROADSI DE SI GN - TWO POST EA 15 550. 00 8, 250. 00

172 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 8 100. 00 800. 00
METHOD)

173 568007 INSTALL SI GN OVERLAY M2 7.1 300. 00 2,130. 00

174 620904 300 MM ALTERNATI VE Pl PE CULVERT M 25 200. 00 5, 000. 00

175 620909 450 MM ALTERNATI VE Pl PE CULVERT M 2, 800 320. 00 896, 000. 00

176 620913 600 MM ALTERNATI VE Pl PE CULVERT M 90 325. 00 29, 250. 00

177 620919 750 MM ALTERNATI VE Pl PE CULVERT M 12 625. 00 7,500. 00

178 650067 300 MM REI NFORCED CONCRETE PI PE M 25 700. 00 17, 500. 00

179 650069 450 MM REI NFORCED CONCRETE Pl PE M 17 800. 00 13, 600. 00

180 650075 600 MV REI NFORCED CONCRETE Pl PE M 12 800. 00 9, 600. 00

181 650077 750 MM RElI NFORCED CONCRETE PI PE M 7 1, 100. 00 7, 700. 00

182 650079 900 MM REI NFORCED CONCRETE PI PE M 14 1, 200. 00 16, 800. 00

183 657345 610 MM X 960 MV OVAL SHAPED REI NFORCED M 15 700. 00 10, 500. 00
CONCRETE PI PE (CLASS |11)

184 037429 730, 1150 MM OVAL SHAPED REI NFORCED M 500 850. 00 425, 000. 00
CONCRETE Pl PE ( CLASS 4)

185 037430 565, 365 MM OVAL SHAPED REl NFORCED M 4 1, 100. 00 4, 400. 00
CONCRETE Pl PE

186 037431 1,145, 740 MM ELLI PTI CAL CONCRETE Pl PE M 18 800. 00 14, 400. 00

187 037432 450 MM CORRUGATED STEEL Pl PE W TH M 10 330. 00 3, 300. 00
DOWKNDRAI N JOI NTS

188 037433 450 MM ALTERNATI VE SLOTTED Pl PE M 900 350. 00 315, 000. 00

189 690160 300 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 160 300. 00 48, 000. 00
(2.01 MM THI CK)

190 692383 300 MM ANCHOR ASSENMBLY EA 20 300. 00 6, 000. 00

191 703288 1200 MM CORRUGATED STEEL PI PE RI SER M 110 1. 00 110. 00
(2.77 MM THI CK)

192 705334 300 MM ALTERNATI VE FLARED END SECTI ON EA 1 325. 00 325. 00

193 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 3 450. 00 1, 350. 00

194 705340 1050 MV ALTERNATI VE FLARED END SECTI ON EA 1 1, 300. 00 1, 300. 00

195 705648 450 MM SLI DE HEADGATE EA 1 3, 500. 00 3, 500. 00

196 037434 G MANHOLE EA 4 5, 300. 00 21, 200. 00

197 721009 ROCK SLOPE PROTECTI ON VB 50 220. 00 11, 000. 00
(FACING METHOD B)

198 037435 WALL DRAIN W TH ROCK SLOPE PROTECTI ON EA 1 4,000. 00 4,000. 00

199 727901 M NOR CONCRETE (DI TCH LI NI NG) VB 12 1, 800. 00 21, 600. 00
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| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
200 729010 ROCK SLOPE PROTECTI ON FABRI C MR 100 10. 00 1, 000. 00
201 731502 M NOR CONCRETE (M SCELLANEQUS VB 620 650. 00 403, 000. 00
CONSTRUCTI ON)
202 (F) 750001 M SCELLANEQUS | RON AND STEEL KG 26, 800 2.50 67, 000. 00
203 750498 M SCELLANEQUS METAL KG 7,710 20. 00 154, 200. 00
(RESTRAI NER - CABLE TYPE)

204 (F) 750501 M SCELLANEQUS METAL ( BRI DGE) KG 434 40. 00 17, 360. 00
205 (F) 750505 BRI DGE DECK DRAI NAGE SYSTEM KG 3,188 10. 00 31, 880. 00
206 (S) 800381 CHAI' N LI NK FENCE ( TYPE CL-0.9) M 1,500 50. 00 75, 000. 00
207 (S) 800391 CHAI'N LI NK FENCE (TYPE CL-1. 8) M 50 150. 00 7,500. 00
208 (S) 802585 1.2 MCHAIN LINK GATE (TYPE CL-1.8) EA 7 2, 000. 00 14, 000. 00
209 820107 DELI NEATOR ( CLASS 1) EA 72 35. 00 2,520.00
210 820151 OBJECT MARKER (TYPE L-1) EA 10 50. 00 500. 00
211 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 890 100. 00 89, 000. 00
212 833077 PEDESTRI AN BARRI CADE EA 2 500. 00 1, 000. 00
213 037436 I NSTALL STEEL HANDRAI L M 250 70. 00 17,500. 00
214 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 4 150. 00 600. 00
215 (S) 839553 END SECTI ON EA 6 100. 00 600. 00
216 839566 TERM NAL SYSTEM ( TYPE CAT) EA 1 6, 000. 00 6, 000. 00
217 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 5 1, 000. 00 5, 000. 00
218 839584 ALTERNATI VE I N-LI NE TERM NAL SYSTEM EA 1 2,700. 00 2,700. 00
219 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 8 2,200. 00 17, 600. 00
220 839701 CONCRETE BARRI ER ( TYPE 60) M 1, 300 175. 00 227,500. 00
221 (F) 839702 CONCRETE BARRI ER ( TYPE 60A) M 498 175. 00 87, 150. 00
222 (F) 040026 CONCRETE BARRI ER ( TYPE 60 MOD) M 140 275.00 38, 500. 00
223 037437 CONCRETE BARRI ER ( TYPE 60C) M 1,520 210. 00 319, 200. 00
224 037438 CONCRETE BARRI ER ( TYPE 60C MOD) M 1, 270 400. 00 508, 000. 00
225 037439 CONCRETE BARRI ER ( TYPE 60E MOD) M 82 500. 00 41, 000. 00
226 839709 CONCRETE BARRI ER ( TYPE 60CE) M 65 750. 00 48, 750. 00
227 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 1, 247 370. 00 461, 390. 00
228 839721 CONCRETE BARRI ER ( TYPE 732A) M 780 250. 00 195, 000. 00
229 037440 CONCRETE BARRI ER ( TYPE 732A MOD) M 160 250. 00 40, 000. 00
230 037441 CONCRETE BARRI ER ( TYPE 736A MOD) M 550 300. 00 165, 000. 00
231 (F) 839727 CONCRETE BARRI ER ( TYPE 736 MODI FI ED) M 153 330. 00 50, 490. 00
232 037442 CONCRETE BARRI ER ( TYPE 736B MOD) M 70 400. 00 28, 000. 00
233 839734 CONCRETE BARRI ER ( TYPE 736SV) M 1,090 460. 00 501, 400. 00
234 (S) 840515 THERMOPLASTI C PAVEMENT NMARKI NG MR 410 50. 00 20, 500. 00
235 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 26, 000 1.00 26, 000. 00
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| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

236 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 820 3.00 11, 460. 00

237 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 220 2.00 6, 440. 00
(BROKEN 3.66 M- 0.92 M

238 (S) 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 150 1. 00 150. 00
(BROKEN 1.83 M- 0.30 M

239 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 510 1. 00 510. 00
(BROKEN 5.18 M- 2.14 M

240 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 45, 700 1. 00 45, 700. 00

241 (S) 840660 PAI NT PAVEMENT MARKI NG M2 230 40. 00 9, 200. 00

242 (S) 037443 PAVEMENT MARKER ( NON- REFLECTI VE TYPE A) EA 10, 900 2.00 21, 800. 00

243 (S) 850110 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 210 4.00 840. 00
TYPE C)

244 (S) 850112 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 4,500 4.00 18, 000. 00
TYPE §

245 (S) 850113 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 2, 800 4.00 11, 200. 00
TYPE H)

246 (S) 037444 PAVEMENT MARKER EA 95 4.00 380. 00
( RETROREFLECTI VE- SPECI AL TYPE D)

247 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 100, 000. 00 100, 000. 00

248 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 100, 000. 00 100, 000. 00

249 (S) 860255 SI GNAL AND LI GHTI NG ( LOCATI ON 5) LS LUMP SUM 100, 000. 00 100, 000. 00

250 (S) 860256 SI GNAL AND LI GHTI NG ( LOCATI ON 6) LS LUMP SUM 100, 000. 00 100, 000. 00

251 (S) 037446 SI GNAL AND LI GHTI NG ( STAGE CONSTRUCTI ON) LS LUMP SUM 65, 000. 00 65, 000. 00
( LOCATI ON 5)

252 (S) 037447 SI GNAL AND LI GHTI NG ( STAGE CONSTRUCTI ON) LS LUMP SUM 55, 000. 00 55, 000. 00
( LOCATI ON 6)

253 (S) 037448 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 25, 000. 00 25, 000. 00
( STAGE CONSTRUCTI ON- LOCATI ON 1)

254 (S) 037449 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 45, 000. 00 45, 000. 00
( STAGE CONSTRUCTI ON- LOCATI ON 2)

255 (S) 860551 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 600, 000. 00 600, 000. 00
( LOCATI ON 1)

256 (S) 860552 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 400, 000. 00 400, 000. 00
( LOCATI ON 2)

257 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 1 4,000. 00 4,000. 00

258 (S) 037450 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 1) LS LUMP SUM 195, 000. 00 195, 000. 00

259 (S) 037451 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 2) LS LUMP SUM 100, 000. 00 100, 000. 00

260 (S) 037452 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 3) LS LUWVP SUM 120, 000. 00 120, 000. 00
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| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

261 (S) 037453 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 4) LS LUMP SUM 55, 000. 00 55, 000. 00

262 (S) 037454 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 5) LS LUMP SUM 80, 000. 00 80, 000. 00

263 (S) 037455 CAVERA UNI T EA 3 7,000. 00 21, 000. 00

264 (S) 037456 PAN AND TILT UNIT EA 3 4, 000. 00 12, 000. 00

265 (S) 037457 CAVERA CONTROL UNI T EA 3 4,200. 00 12, 600. 00

266 (S) 037458 VI DEO ENCODER UNI T EA 3 25, 000. 00 75, 000. 00

267 (S) 037459 | NTEGRATED SERVI CE DI Gl TAL NETWORK EA 3 1, 000. 00 3, 000. 00
TERM NAL ADAPTER

268 (S) 037460 GENERAL PACKET RADI O SYSTEM W RELESS EA 8 2,500. 00 20, 000. 00
MODEM ASSENBLY

269 (S) 037461 DI AL- UP MODEM EA 1 700. 00 700. 00

270 (S) 037462 EXTI NGUI SHABLE MESSAGE S| GN RADI O EA 9 1, 800. 00 16, 200. 00
CONTROLLER ASSEMBLY

271 (S) 037463 EXTI NGUI SHABLE MESSAGE S| GN PANEL EA 12 10, 000. 00 120, 000. 00

272 (S) 860520 H GHWAY ADVI SORY RADI O SYSTEM EA 1 55, 000. 00 55, 000. 00

273 (S) 037464 LONG LEAD- I N CABLE LOOP DETECTOR SENSOR EA 15 500. 00 7,500. 00
UNIT

274 (S) 037465 EMERGENCY VEH CLE DETECTOR SYSTEM LS LUMP SUM 10, 000. 00 10, 000. 00

275 000007 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00

276 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 4,870 21. 00 102, 270. 00

277 190108 ROADWAY EXCAVATI ON ( TYPE Y-2) VB 4,500 35. 00 157, 500. 00
(AERIALLY DEPCSI TED LEAD)

278 038048 1372 MM CAST- | N- DRI LLED- HOLE CONCRETE M 14 5, 000. 00 70, 000. 00
Pl PE (S| GN FND)

279 038049 1524 MV CAST- | N- DRI LLED- HOLE CONCRETE M 88 6, 000. 00 528, 000. 00
Pl PE (S| GN FND)

280 999990 MOBI LI ZATI ON LS LUMP SUM 6, 496, 065. 00 6, 496, 065. 00

TOTAL 71, 461, 533. 60
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250, 000.

10.

15.

50, 000.
5, 500.
6, 500.
8.

600.
50, 000.
350, 000.
30.

25, 000.
60.
250.

1, 000.
800.

7, 000.
3.

12.

25.

25.

45.
225.

2.

25.

1.

50.

4.

1.

125.

4, 500.
2, 500.

00

150000.
3600.
3730000.
7200.
5000.
10000.
250000.
27300.
60000.
30000.
50000.
55000.
39000.
14400.
18000.
50000.
350000.
13800.
75000.
1584000.
112500.
8000.
2400.
210000.
5910.
10080.
24500.
131250.
6300.
900.
102825.
5750.
23450.
12500.
39520.
13300.
5125.
27000.
7500.

SUMMARY

210. 000.

2.

9.

90, 000.
3, 500.
3, 000.
10.
462.
44, 000.
1, 100, 000.
20.

22, 000.
58.
225.

2, 800.
1, 500.
3, 800.
3.

9.

27.

32.

47.
200.

2.

50.

2.

50.

5.

2.

100.

15, 000.
7, 500.

OF

REMA

100000.
3600.
4550600.
14400.
5000.
10000.
210000.
4550.
12000.
18000.
90000.
35000.
18000.
18000.
13860.
44000.
1100000.
9200.
66000.
1531200.
101250.
22400.
4500.
114000.
6895.
7560.
26460.
168000.
6580.
800.
91400.
11500.
26800.
12500.
49400.
26600.
4100.
90000.
22500.

DDERS
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40
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43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78
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16.

25.

100.

25.

1, 050.
200, 000.
60, 000.
250, 000.
100, 000.
150, 000.
150, 000.
125, 000.
25, 000.
25, 000.
525.
240, 000.
9, 000.
45.

.00

250.

25, 000.
10.

00
00
00
00
00
00

00
00
00

25200.
200000.
60000.
250000.
100000.
150000.
150000.
125000.
25000.
25000.
7875.
240000.
9000.
1692000.
0.
23750.
25000.
35000.

SUMMARY

17.

16.

200.

1.

970.
244, 000.
100, 000.
310, 000.
111, 000.
191, 000.
231, 000.
141, 000.
34, 000.
33, 000.
158.
240, 000.
9, 000.
61.

260.
9, 000.
37.

OF

00

REMA/

103700.
4800.
2200.
220.
23280.
244000.
100000.
310000.
111000.
191000.
231000.
141000.
34000.
33000.
2370.
240000.
9000.
2293600.
0.
24700.
9000.

129500.

N |

N G

B I

DDERS

Bl D245
PAGE 18
12/ 08/ 05
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| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

79 300. 00 7500. 00 2,460. 00 61500. 00
80 60. 00 588600. 00 120. 00 1177200. 00
81 60. 00 673380. 00 95. 00 1066185. 00
82 80. 00 514880. 00 70. 00 450520. 00
83 75. 00 820200. 00 70. 00 765520. 00
84 60. 00 30660. 00 80. 00 40880. 00
85 32.00 1760. 00 200. 00 11000. 00
86 15, 000. 00 15000. 00 17, 000. 00 17000. 00
87 .50 500. 00 9. 00 9000. 00
88 525. 00 5460. 00 810. 00 8424. 00
89 1.00 1670. 00 3.00 5010. 00
90 15. 00 45000. 00 13. 00 39000. 00
91 250. 00 2600. 00 460. 00 4784. 00
92 750. 00 9000. 00 2,700. 00 32400. 00
93 175. 00 36750. 00 160. 00 33600. 00
94 4.00 1480. 00 5.00 1850. 00
95 15, 000. 00 15000. 00 16, 000. 00 16000. 00
96 180, 000. 00 180000. 00 210, 000. 00 210000. 00
97 250, 000. 00 250000. 00 395, 000. 00 395000. 00
98 275. 00 63800. 00 200. 00 46400. 00
99 275.00 46750. 00 220. 00 37400. 00
100 350. 00 10500. 00 500. 00 15000. 00
101 150. 00 117000. 00 170. 00 132600. 00
102 5.25 153825. 00 3.10 90830. 00
103 45. 00 688500. 00 68. 50 1048050. 00
104 45. 00 433800. 00 68. 50 660340. 00
105 155. 00 568850. 00 205. 00 752350. 00
106 150. 00 3000. 00 550. 00 11000. 00
107 82. 00 5887600. 00 90. 00 6462000. 00
108 82. 00 918400. 00 131. 00 1467200. 00
109 100. 00 288000. 00 100. 00 288000. 00
110 5.00 275. 00 473. 00 26015. 00
111 1.00 56900. 00 2.00 113800. 00
112 20. 00 26800. 00 13. 00 17420. 00
113 6. 00 13200. 00 4.50 9900. 00
114 6. 00 2340. 00 4.50 1755. 00
115 500. 00 70000. 00 473. 00 66220. 00
116 3. 60 133200. 00 2.30 85100. 00
117 20. 00 13800. 00 71.00 48990. 00
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118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156
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287640.
216250.
2219000.
658750.
1496250.
723800.
147840.
54600.
400000.
366800.
14533750.
3133500.
665700.
101250.
204750.
8000.
384000.
13000.
24000.
106800.
399600.
81500.
2250.
20000.
24000.
16000.
118800.
58850.
1379655.
229230.
180050.
7560.
11385.
32700.
18050.
34350.
3835263.
555386.
0.

SUMMARY

151, 000.
545, 000.
600.
720.
680.
680.
670.

1, 530.
3, 210.
1, 650.
225.

1, 580.
82.

55.
122.
80.

9, 000.
11, 000.
4, 000.
420.
115.
210.
365.
205.
105.
135.
153.
264.

2.
3.

OF

REMA

47940.
813100.
277375.

3214700.
1282500.
739200.

42000.
906000.
545000.
550200.

6930000.
2841040.
646680.

90450.
179010.

16050.
528000.

29250.

6320.

58384.
219780.

39772.

3600.

18000.

22000.

16000.
124740.

12305.

1347570.
309885.
113570.

8820.

13365.

33354.

25080.

229.
4261404.
694233.
0.

N |

N G
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157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182
183
184
185
186
187
188
189
190
191
192
193
194

195
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.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

8940.
1131902.
133165.
1820.
1820.
16250.
0.

0.
16800.
8800.
6000.
1200.
1775.
3750.
784000.
59850.
2400.
3125.
2550.
2400.
2100.
4900.
10500.
350000.
3000.
13500.
1250.
58500.
20000.
3600.
8250.
250.
975.
1250.
1800.

SUMMARY

2, 300.

24.
210.
280.
110.
360.
140.
306.
355.
747.
640.
673.
792.
976.

1, 170.
603.
838.

1, 110.
957.
384.
440.
337.
196.

75.
280.
110.

1, 500.

3, 000.

OF

REMA/

4470. 00
1065320. 00
53266. 00
4940. 00
5720. 00
29900. 00
0. 00

0. 00
20160. 00
9240. 00
4200. 00
880. 00
2556. 00
3500. 00
856800. 00
31950. 00
8964. 00
16000. 00
11441. 00
9504. 00
6832. 00
16380. 00
9045. 00
419000. 00
4440. 00
17226. 00
3840. 00
396000. 00
53920. 00
3920. 00
8250. 00
280. 00
330. 00
1500. 00
3000. 00

N

N G

B

DDERS
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196
197
198
199
200
201
202
203
204
205
206
207
208
209
210
211
212
213
214
215
216
217
218
219
220
221
222
223
224
225
226
227
228
229
230
231
232
233

234
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525.
279000.
73700.
231300.
13020.
63760.
45000.
1500.
3500.
2520.
450.
62300.
1000.
37500.
600.
900.
5000.
3000.
1000.
8000.
227500.
74700.
35000.
304000.
508000.
41000.
42250.
436450.
218400.
41600.
110000.
39780.
31500.
490500.
16400.

SUMMARY

100.
1, 000.
36.
50.
106.
788.
68.
150.
105.
6, 000.
1, 000.
2,700.
2, 200.
180.
286.
290.
230.
410.
510.
760.
355.
217.
219.
349.
457.
455,
523.
52.

OF

00

REMA/

700. 00
539400. 00
80400. 00
69390. 00
7378. 00
31880. 00
45000. 00
5000. 00
7000. 00
2592. 00
500. 00
94340. 00
1576. 00
17075. 00
600. 00
630. 00
6000. 00
5000. 00
2700. 00
17600. 00
234000. 00
142428. 00
40600. 00
349600. 00
520700. 00
41820. 00
49400. 00
442685. 00
169260. 00
35040. 00
191950. 00
69921. 00
31850. 00
570070. 00
21320. 00

N

N G

B

DDERS
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235
236
237
238
239
240
241
242
243
244
245
246
247
248
249
250
251
252
253
254
255
256
257
258
259
260
261
262
263
264
265
266
267
268
269
270
271
272

273

04- 245414
04- SO\ 101
12/ 07/ 05

75, 000.
85, 000.
100, 000.
75, 000.
80, 000.
75, 000.
25, 000.
45, 000.
500, 000.
400, 000.
3, 500.
150, 000.
75, 000.
100, 000.
50, 000.
60, 000.
7, 000.
4, 000.
4, 000.
25, 000.
1, 000.
2, 000.
500.

1, 500.
8, 000.
45, 000.
500.

Ny
goANORRERNNE

100000.
75000.
80000.
75000.
25000.
45000.

500000.

400000.

3500.

150000.
75000.

100000.
50000.
60000.
21000.
12000.
12000.
75000.

3000.
16000.
500.
13500.
96000.
45000.
7500.

SUMMARY

110, 000.
130, 000.
130, 000.
110, 000.
65, 000.
55, 000.
25, 000.
46, 000.
715, 800.
400, 000.
4, 000.
195, 000.
110, 000.
122, 000.
55, 000.
80, 000.
7, 400.
4, 000.
4, 250.
29, 000.
1, 000.
2, 250.
700.

1, 650.
9, 250.
54, 000.
480.

N
PhhhwORrPERNWER

OF

REMA/

110000. 00
130000. 00
130000. 00
110000. 00
65000. 00
55000. 00
25000. 00
46000. 00
715800. 00
400000. 00
4000. 00
195000. 00
110000. 00
122000. 00
55000. 00
80000. 00
22200. 00
12000. 00
12750. 00
87000. 00
3000. 00
18000. 00
700. 00
14850. 00
111000. 00
54000. 00
7200. 00

N |
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| TEM

274
275
276
277
278
279

280
TOT

04- 245414
04- SON- 101
12/ 07/ 05
SECOND
BI D AMOUNT
10, 000. 00 10000. 00
.00 0.00
6. 00 29220. 00
50. 00 225000. 00
5, 000. 00 70000. 00
5, 000. 00 440000. 00
7,200, 000. 00 7200000. 00

72,684, 804.50

SUMMARY

OF REMA

73, 963, 695. 00

TH RD

BI D AMOUNT
10, 000. 00 10000
.00 0.
17.00 82790.
60. 00 270000.
6, 000. 00 84000.
7, 000. 00 616000
7,139, 000. 00 7139000
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