                   STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245

                                                                                                                        PAGE  1

     BID OPENING DATE    12/13/05                    IN PLACER COUNTY NEAR BAXTER AT THE                                01/17/06

     CONTRACT NUMBER     03-2C4804                   WHITMORE MAINTENANCE STATION                             CONTRACT CODE 'E '

     LOCATION            03-PLA-5731-                                                                           1 CONTRACT ITEMS

                                                     REMODEL EXISTING BUILDING                 FEDERAL AID  NONE

 MBE GOALS: MINORITY BUSINESS ENTERPRISES -  0.0% WOMEN'S BUSINESS ENTERPRISES -  0.0% DISABLED VETERANS BUSINESS ENTERPRISES -  3.0%

 PROPOSALS ISSUED     7   FUND TOTAL   HA12        522,000                         TOTAL NUMBER OF WORKING DAYS    125

 NUMBER OF BIDDERS  4    ENGINEERS EST        479,000.00   AMOUNT OVER         17,352.00         PERCENT OVER EST  3.62

 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)

               --------      -----------  ---------         -------------------------------------------------

                   1           496,352.00    3              S W ALLEN CONSTRUCTION INC            916 344-2098  CC PREF CLAIMED

                                                                                                  00646849

                                                            4777 AUBURN BLVD  SUITE 100       FAX 916 344-0307

                                                            SACRAMENTO  CA  95841

                   2           497,474.00    4              P N P CONSTRUCTION INC                916 632-9361  SB PREF CLAIMED

                                                                                                  00806848

                                                            45OO YANKEE HILL CT SUITE A       FAX 916 632-9362   COMPARISON AMT:

                                                            ROCKLIN  CA  95677                                       472,656.40

                   3           575,000.00    2              S L S CONSTRUCTORS INC                916 660-1674  SB PREF CLAIMED

                                                                                                  00787524

                                                            P O BOX 741                       FAX 916 660-1629   BID IS OVER SBP

                                                            ROCKLIN  CA  95677                                  PREFERENCE LIMITS

                   4           891,001.00    1              D M L CONSTRUCTION                    775 345-7320  CC PREF CLAIMED

                                                                                                  00664060

                                                            P O BOX 728                       FAX 775 345-7318

                                                            VERDI  NV  89439

          03-2C4804                                                                                                BID245

          03-PLA-5731                                                                                              PAGE  2

          12/13/05                                                                                                 01/17/06

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    03     ALL CAL MECHANICAL                                           PLUMBING

           COLFAX CA

           ALL PHASE                                                    MECHANICAL AND HYDRONICS

           YUBA CITY CA

           AMERICAN SHEET METAL                                         METAL TOILET PARTITIONS

           SACRAMENTO CA

           ARCADE INSULATION                                            INSULATION

           SACRAMENTO CA

           CAL ACOUSTICS                                                SUSPENDED CEILING

           RANCHO CORDOVA CA

           CAL INC                                                      ABATEMENT

           VACAVILLE CA

           CALIFORNIA CABINETS                                          CABINETS

           SACRAMENTO CA

           CAMBLIN STEEL                                                REINFORCING STEEL

           SACRAMENTO CA

           CREST CARPETS                                                VCT

           SACRAMENTO CA

           D AND L MASONRY                                              CONCRETE MASONRY UNITS

           RANCHO CORDOVA CA

           E T K PAINT                                                  PAINTING

           ROCKLIN CA

 CONTINUED ON NEXT PAGE

          03-2C4804                                                                                                BID245

          03-PLA-5731                                                                                              PAGE  3

          12/13/05                                                                                                 01/17/06

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    03     GLOBUS ELECTRIC                                              ELECTRICAL

           SACRAMENTO CA

           KODIAK ROOFING                                               METAL ROOFING

           LOOMIS CA

           KRUSE CONSTRUCTION                                           SITE WORK

           WEST SACRAMENTO CA

           R G INTERIORS                                                GYPSUM WALLBOARD

           NORTH HIGHLANDS CA

           YEAGER TILE                                                  TILE

           SACRAMENTO CA

          03-2C4804                                                                                                BID245
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          12/13/05                                                                                                 01/17/06

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    04     ALL CAL MECHANICAL                                           PLUMBING

           COLFAX  CA

           AMERICAN SHEET METAL PARTITIONS                              BATH ACCESSORIES

           SACRAMENTO  CA

           ARCADE INSULATION                                            INSULATION

           SACRAMENTO  CA

           A1 ENVIRONMENTAL                                             ABATEMENT

           PENRYN  CA

           B R ACOUSTICAL                                               T BAR CEILING

           RIO LINDA  CA

           CAMBLIN STEEL                                                REIFORNCING STEEL

           SACRAMENTO  CA

           CAPITOL ENGINEERING LABRATORIES                              TESTING AND INSPECTION

           ROSEVILLE  CA

           D C TILE                                                     TILE

           LAKE OF THE PINES  CA

           D K M HEATING AND AIR                                        MECHANICAL, HEATING, VENTILATING AND AIR CONDITIONING

           LOOMIS  CA

           D L MASONRY                                                  MASONRY

           RANCHO CORDOVA  CA

           GLOBUS ELECTRIC                                              ELECTRICAL

           SACRAMENTO  CA

 CONTINUED ON NEXT PAGE
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          12/13/05                                                                                                 01/17/06

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    04     PAUL LONG                                                    CABINETRY

           LINCOLN  CA

           PHILLIPS PAINTING                                            PAINTING

           SACRAMENTO  CA

           R G INTERIORS                                                DRYWALL

           NORTH HIGHLANDS  CA

           SHERWIN WILLIAMS                                             FLOORING

           SACRAMENTO  CA

           T B T ROOFING                                                ROOFING

           LOOMIS  CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    02     ADVANCED                                                     ELECTRICAL

           NEWCASTLE CA

           ALL CAL MECHANICAL                                           PLUMBING

           COLFAX CA

           ALLIED                                                       ASBESTOS AND LEAD PAINT

           SHINGLE SPRINGS CA

           ARCADE                                                       INSULATION

           SACRAMENTO CA

           B R ACOUSTICAL                                               ACOUSTICAL CEILINGS

           RIO LINDA CA

 CONTINUED ON NEXT PAGE
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          12/13/05                                                                                                 01/17/06

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    02     CAMBLIN STEEL                                                REBAR

           SACRAMENTO CA

           D L MASONRY                                                  MASONRY

           RANCHO CORDOVA CA

           KODIAK ROOFING                                               METAL ROOFING

           LOOMIS CA

           ONSITE                                                       CONCRETE

           ROSEVILLE CA

           R G INTERIORS                                                DRYWALL

           NORTH HIGHLANDS CA

           REGENCY                                                      HEATING, VENTILATING AND AIR CONDITIONING

           SACRAMENTO CA

           S D OCHS                                                     ROUGH CARPENTRY

           LOOMIS CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    01     CAL INC                                                      ABATEMENT

           VACAVILLE CA

           EFFICIENT ENERGY                                             MECHANICAL

           CHICO CA

           LOERKE INSULATION                                            INSULATION

           CHICO CA

 CONTINUED ON NEXT PAGE
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          12/13/05                                                                                                 01/17/06

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    01     PAULS ELECTRIC                                               ELECTRICAL

           OROVILLE CA

           RICK CARPENTER                                               ROOFING

           PARADISE CA

          03-2C4804                                                                                                BID245

          03-PLA-5731                C O N T R A C T   P R O P O S A L   O F   L O W   B I D D E R                 PAGE  8

          12/13/05                                                                                                 01/17/06

 ------------------------------------------------------------------------------------------------------------------------------------

     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

       1     994650      BUILDING WORK                                  LS     LUMP SUM          496,352.00       496,352.00

                                                                                                  TOTAL           496,352.00

          03-2C4804                                                                                                BID245

          03-PLA-5731                S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  9

          12/13/05                                                                                                 01/17/06

     |-------------------------------|-------------------------------|-------------------------------

 ITEM|            SECOND             |            THIRD              |            FOURTH

     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

     |-------------------------------|-------------------------------|-------------------------------

   1 |       497,474.00     497474.00|       575,000.00     575000.00|       891,001.00     891001.00

 TOT                      497,474.00                     575,000.00                     891,001.00

                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245

                                                                                                                        PAGE  1

     BID OPENING DATE    12/13/05                    IN SANTA CLARA COUNTY AT VARIOUS                                   01/17/06

     CONTRACT NUMBER     04-0A1604                   LOCATIONS                                                CONTRACT CODE 'B '

     LOCATION            04-SCL-85-0.0/R18.7                                                                   44 CONTRACT ITEMS

                                                     CONSTRUCT RETAINING WALLS                 FEDERAL AID  ACST-S085-(041)E

                                                                                                            P-S085-(041)E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 18.0%

 PROPOSALS ISSUED    34   FUND TOTAL   HA42      6,639,000                         TOTAL NUMBER OF WORKING DAYS    375

 NUMBER OF BIDDERS  6    ENGINEERS EST      6,247,530.00  AMOUNT UNDER        255,330.00        PERCENT UNDER EST  4.09

 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)

               --------      -----------  ---------         -------------------------------------------------

                   1 A)      5,992,200.00    1              GORDON N BALL INC                     925 838-5675

                                                                                                  00710807

                     B)  125 DAYS X   5000                  333 CAMILLE AVENUE                FAX 925 838-5915

                    --------------------

                   A+B)     6,617,200.00                    ALAMO  CA  94507

                   2 A)      6,289,695.00    5              R G W CONSTRUCTION INC                925 606-2400

                                                                                                  00591940

                     B)  115 DAYS X   5000                  P O BOX 2910                      FAX 925 961-1925

                    --------------------

                   A+B)     6,864,695.00                    LIVERMORE  CA  94551

                   3 A)      6,257,812.00    2              WILLIAM P YOUNG CONSTRUCTION          925 602-6410

                                                            INC                                   00732490

                     B)  125 DAYS X   5000                  4055 NELSON AVENUE                FAX 925 689-3035

                    --------------------

                   A+B)     6,882,812.00                    CONCORD  CA  94520

                   4 A)      6,419,868.00    3              PROVEN MANAGEMENT INC                 415 421-9500

                                                                                                  00749370

                     B)  125 DAYS X   5000                  706 SANSOME STREET                FAX 415 421-9600

                    --------------------

                   A+B)     7,044,868.00                    SAN FRANCISCO  CA  94111

                   5 A)      7,048,705.00    4              VIKING CONSTRUCTION COMPANY           916 852-5530

                                                            INC                                   00745029

                     B)  125 DAYS X   5000                  P O BOX 1508                      FAX 916 852-5533

                    --------------------

                   A+B)     7,673,705.00                    RANCHO CORDOVA  CA  95741

          04-0A1604                                                                                                BID245

          04-SCL-85-0                                                                                              PAGE  2

          12/13/05                                                                                                 01/17/06

                   6 A)      8,127,370.00    6              AMERICAN CIVIL CONSTRUCTORS           707 746-8028

                                                            WEST COAST INC                        00526319

                     B)  125 DAYS X   5000                  3701 MALLARD DRIVE                FAX 707 746-0936

                    --------------------

                   A+B)     8,752,370.00                    BENICIA  CA  94510

          04-0A1604                                                                                                BID245

          04-SCL-85-0                                                                                              PAGE  3

          12/13/05                                                                                                 01/17/06

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    01     CENTRAL FENCE                                                FENCING

           SAN JOSE  CA

           FONTANA STEEL                                                REBAR

           STOCKTON  CA

           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS

           SAN JOSE  CA

           T AND L LANDSCAPE                                            LANDSCAPING

           SAN JOSE  CA

          04-0A1604                                                                                                BID245
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          12/13/05                                                                                                 01/17/06

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    05     CENTRAL FENCE                                                FENCING

           SAN JOSE  CA

           FONTANA STEEL                                                REBAR

           STOCKTON  CA

           JET MULCH                                                    WOOD MULCHING

           CAPITOLA  CA

           LONE STAR LANDSCAPE                                          EROSION CONTROL AND LANDSCAPING (PARTIAL)

           SAN MARTIN  CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    02     FONTANA STEEL                                                REINFORCING STEEL

           STOCKTON  CA

           LONE STAR LANDSCAPE                                          PLANTING, IRRIGATION AND EROSION CONTROL (PARTIAL)

           SAN MARTIN  CA

           OLIVEIRA FENCE                                               FENCING

           SANTA CLARA  CA

           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CRASH CUSHIONS

           SAN JOSE  CA

           STATEWIDE SAFETY AND SIGNS                                   PORTABLE CHANGEABLE MESSAGE SIGNS

           SAN JOSE  CA

          04-0A1604                                                                                                BID245
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          12/13/05                                                                                                 01/17/06

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    03     CENTRAL FENCE                                                FENCING

           SAN JOSE  CA

           FONTANA STEEL                                                REBAR

           STOCKTON  CA

           LONE STAR LANDSCAPE                                          EROSION CONTROL AND LANDSCAPING

           SAN MARTIN  CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    04     FONTANA STEEL                                                REBAR

           STOCKTON  CA

           METAMORPHOSIS EROSION CONTROL                                EROSION CONTROL

           NAPA  CA

           OLIVEIRA FENCE                                               FENCING

           SANTA CLARA  CA

           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS

           SAN JOSE  CA

           T AND L LANDSCAPING                                          LANDSCAPING

           SAN JOSE  CA

          04-0A1604                                                                                                BID245

          04-SCL-85-0                                                                                              PAGE  6

          12/13/05                                                                                                 01/17/06

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    06     AUBURN GARDENING AND LANDSCAPE                               LANDSCAPING

           POLLOCK PINES  CA

           FONTANA STEEL                                                REBAR

           STOCKTON  CA

           OLIVEIRA FENCE                                               FENCING

           SANTA CLARA  CA

           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS AND CRASH CUSHIONS

           FAIRFIELD  CA

           STATEWIDE SAFETY AND SIGNS                                   PORTABLE CHANGEABLE MESSAGE SIGNS

           FAIRFIELD  CA

          04-0A1604                                                                                                BID245
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          12/13/05                                                                                                 01/17/06

 ------------------------------------------------------------------------------------------------------------------------------------

     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            2,000.00         2,000.00

       2     070018      TIME-RELATED OVERHEAD                          LS     LUMP SUM          415,000.00       415,000.00

       3     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            2,000.00         2,000.00

                         PREVENTION PLAN

       4     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           10,000.00        10,000.00

       5     074029      TEMPORARY SILT FENCE                           M         1,770               10.00        17,700.00

       6     074032      TEMPORARY CONCRETE WASHOUT FACILITY            EA           10              200.00         2,000.00

       7     035211      TEMPORARY DRAINAGE INLET PROTECTION            EA           15              200.00         3,000.00

       8     074033      TEMPORARY CONSTRUCTION ENTRANCE                EA           10              200.00         2,000.00

       9 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           10,000.00        10,000.00

      10 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          225,000.00       225,000.00

      11 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            2           10,000.00        20,000.00

      12     129000      TEMPORARY RAILING (TYPE K)                     M         1,680               45.00        75,600.00

      13     129100      TEMPORARY CRASH CUSHION MODULE                 EA           56              175.00         9,800.00

      14     152604      MODIFY INLET                                   EA            2            4,000.00         8,000.00

      15     160101      CLEARING AND GRUBBING                          LS     LUMP SUM           20,000.00        20,000.00

      16     190101      ROADWAY EXCAVATION                             M3        2,770               90.00       249,300.00

      17     192037      STRUCTURE EXCAVATION (RETAINING WALL)          M3        7,300               83.00       605,900.00

      18     193013      STRUCTURE BACKFILL (RETAINING WALL)            M3        6,170               50.00       308,500.00

      19 (S) 200001      HIGHWAY PLANTING                               LS     LUMP SUM          565,000.00       565,000.00

      20 (S) 200002      ROADSIDE CLEARING                              LS     LUMP SUM           70,000.00        70,000.00

      21 (S) 200120      CULTIVATE                                      M2       40,300                 .50        20,150.00

      22 (S) 035212      EROSION CONTROL (NETTING)                      M2       30,000                7.00       210,000.00

      23 (S) 203014      FIBER (EROSION CONTROL)                        KG        4,860                1.00         4,860.00

      24     203021      FIBER ROLLS                                    M         1,770               10.00        17,700.00

      25 (S) 203024      COMPOST (EROSION CONTROL)                      M3           61              250.00        15,250.00

      26 (S) 203026      MOVE-IN/MOVE-OUT (EROSION CONTROL)             EA            4            1,000.00         4,000.00

      27 (S) 203045      PURE LIVE SEED (EROSION CONTROL)               KG          360               75.00        27,000.00

      28 (S) 203061      STABILIZING EMULSION (EROSION CONTROL)         KG        1,070                1.00         1,070.00

      29 (S) 204099      PLANT ESTABLISHMENT WORK                       LS     LUMP SUM           95,000.00        95,000.00

      30 (S) 206401      MAINTAIN EXISTING IRRIGATION FACILITIES        LS     LUMP SUM           10,000.00        10,000.00

      31 (S) 208000      IRRIGATION SYSTEM                              LS     LUMP SUM          315,000.00       315,000.00

      32     510060      STRUCTURAL CONCRETE, RETAINING WALL            M3        2,840              570.00     1,618,800.00

      33     510502      MINOR CONCRETE (MINOR STRUCTURE)               M3           10            2,500.00        25,000.00

      34 (S) 520103      BAR REINFORCING STEEL (RETAINING WALL)         KG       98,000                2.10       205,800.00

      35     620908      375 MM ALTERNATIVE PIPE CULVERT                M            65              230.00        14,950.00

      36     703543      300 MM WELDED STEEL PIPE (3.40 MM THICK)       M            20              900.00        18,000.00

      37     721009      ROCK SLOPE PROTECTION                          M3           24              200.00         4,800.00

                         (FACING, METHOD B)

          04-0A1604                                                                                                BID245
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          12/13/05                                                                                                 01/17/06

 ------------------------------------------------------------------------------------------------------------------------------------

     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

      38     721616      CONCRETED-ROCK SLOPE PROTECTION                M3           14              270.00         3,780.00

                         (COBBLE, METHOD B)

      39     727906      MINOR CONCRETE (GUTTER LINING)                 M3          120              900.00       108,000.00

      40     729010      ROCK SLOPE PROTECTION FABRIC                   M2          200                1.00           200.00

      41     731502      MINOR CONCRETE (MISCELLANEOUS                  M3           25              900.00        22,500.00

                         CONSTRUCTION)

      42 (SF)750001      MISCELLANEOUS IRON AND STEEL                   KG          870                2.00         1,740.00

      43 (S) 800382      CHAIN LINK FENCE (TYPE CL-0.9,                 M         1,260               30.00        37,800.00

                         VINYL-CLAD)

      44     999990      MOBILIZATION                                   LS     LUMP SUM          590,000.00       590,000.00

                                                                                                    A)          5,992,200.00

                                                                                                    B)   12 DAYS X    5000

                                                                                                           -----------------

                                                                                                   A+B)         6,617,200.00

          04-0A1604                                                                                                BID245
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          12/13/05                                                                                                 01/17/06

     |-------------------------------|-------------------------------|-------------------------------|-------------------------------

 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH

     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

     |-------------------------------|-------------------------------|-------------------------------|-------------------------------

   1 |         7,500.00       7500.00|         7,500.00       7500.00|         7,500.00       7500.00|         7,500.00       7500.00

   2 |     1,242,000.00    1242000.00|       255,000.00     255000.00|       500,000.00     500000.00|       625,000.00     625000.00

   3 |         7,500.00       7500.00|         7,500.00       7500.00|         7,500.00       7500.00|         7,500.00       7500.00

   4 |        75,000.00      75000.00|       122,000.00     122000.00|        15,000.00      15000.00|        60,000.00      60000.00

   5 |            12.00      21240.00|            10.00      17700.00|            10.00      17700.00|            25.00      44250.00

   6 |         3,500.00      35000.00|         4,000.00      40000.00|         1,000.00      10000.00|         3,000.00      30000.00

   7 |           550.00       8250.00|           800.00      12000.00|           150.00       2250.00|         1,500.00      22500.00

   8 |         3,000.00      30000.00|         7,500.00      75000.00|         1,000.00      10000.00|         3,500.00      35000.00

   9 |        25,000.00      25000.00|        21,965.00      21965.00|        13,000.00      13000.00|        12,000.00      12000.00

  10 |       200,000.00     200000.00|       128,075.00     128075.00|        65,000.00      65000.00|       996,000.00     996000.00

  11 |         6,500.00      13000.00|        12,500.00      25000.00|        15,000.00      30000.00|        25,000.00      50000.00

  12 |            66.00     110880.00|            73.00     122640.00|            80.00     134400.00|           100.00     168000.00

  13 |           650.00      36400.00|           338.00      18928.00|           175.00       9800.00|           420.00      23520.00

  14 |         2,500.00       5000.00|         4,916.00       9832.00|         3,500.00       7000.00|         5,000.00      10000.00

  15 |        20,000.00      20000.00|        20,000.00      20000.00|        20,000.00      20000.00|        20,000.00      20000.00

  16 |            21.00      58170.00|             1.00       2770.00|            40.00     110800.00|            45.00     124650.00

  17 |            21.00     153300.00|            28.25     206225.00|            60.00     438000.00|            25.00     182500.00

  18 |           102.00     629340.00|            61.00     376370.00|            60.00     370200.00|            50.00     308500.00

  19 |       664,000.00     664000.00|       675,000.00     675000.00|       500,000.00     500000.00|       600,000.00     600000.00

  20 |        70,000.00      70000.00|        70,000.00      70000.00|        70,000.00      70000.00|        70,000.00      70000.00

  21 |             2.00      80600.00|             3.20     128960.00|             2.00      80600.00|             3.00     120900.00

  22 |             1.50      45000.00|             3.00      90000.00|             1.50      45000.00|             8.00     240000.00

  23 |             1.00       4860.00|             1.50       7290.00|             1.00       4860.00|             1.00       4860.00

  24 |            10.00      17700.00|            17.00      30090.00|            10.00      17700.00|            12.00      21240.00

  25 |            35.00       2135.00|            49.00       2989.00|            35.00       2135.00|           130.00       7930.00

  26 |         2,000.00       8000.00|         2,200.00       8800.00|         2,000.00       8000.00|         2,000.00       8000.00

  27 |           150.00      54000.00|           200.00      72000.00|           150.00      54000.00|           120.00      43200.00

  28 |             3.00       3210.00|             2.00       2140.00|             1.00       1070.00|             3.00       3210.00

  29 |        60,000.00      60000.00|        90,000.00      90000.00|        60,000.00      60000.00|       100,000.00     100000.00

  30 |        25,000.00      25000.00|        35,000.00      35000.00|        25,000.00      25000.00|        50,000.00      50000.00

  31 |       550,000.00     550000.00|       540,000.00     540000.00|       550,000.00     550000.00|       500,000.00     500000.00

  32 |           300.00     852000.00|           643.00    1826120.00|           700.00    1988000.00|           360.00    1022400.00

  33 |         2,200.00      22000.00|         4,000.00      40000.00|           600.00       6000.00|         3,000.00      30000.00

  34 |             2.50     245000.00|             2.31     226380.00|             2.00     196000.00|             2.00     196000.00

  35 |           400.00      26000.00|           350.00      22750.00|           300.00      19500.00|           225.00      14625.00

  36 |         1,000.00      20000.00|           498.00       9960.00|           275.00       5500.00|         1,350.00      27000.00

  37 |           400.00       9600.00|           350.00       8400.00|           200.00       4800.00|           400.00       9600.00

  38 |           650.00       9100.00|           612.00       8568.00|           300.00       4200.00|           600.00       8400.00

  39 |           900.00     108000.00|         1,045.00     125400.00|           950.00     114000.00|         1,000.00     120000.00
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     |-------------------------------|-------------------------------|-------------------------------|-------------------------------

 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH

     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

     |-------------------------------|-------------------------------|-------------------------------|-------------------------------

  40 |            10.00       2000.00|            50.00      10000.00|             3.00        600.00|             6.00       1200.00

  41 |         2,500.00      62500.00|         1,350.00      33750.00|           500.00      12500.00|         1,000.00      25000.00

  42 |             7.00       6090.00|             6.50       5655.00|             6.00       5220.00|             6.00       5220.00

  43 |            32.00      40320.00|            75.00      94500.00|            31.00      39060.00|            50.00      63000.00

  44 |       625,000.00     625000.00|       625,555.00     625555.00|       837,973.00     837973.00|     1,030,000.00    1030000.00

 TOT            A)      6,289,695.00           A)      6,257,812.00           A)      6,419,868.00           A)      7,048,705.00

                B)   115 DAYS X   5000         B)   125 DAYS X   5000         B)   125 DAYS X   5000         B)   125 DAYS X   5000

                   --------------------           --------------------           --------------------           --------------------

              A+B)      6,864,695.00         A+B)      6,882,812.00         A+B)      7,044,868.00         A+B)      7,673,705.00
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     |-------------------------------

 ITEM|            SIXTH

     |       BID         AMOUNT

     |-------------------------------

   1 |         7,500.00       7500.00

   2 |       750,000.00     750000.00

   3 |         7,500.00       7500.00

   4 |        30,000.00      30000.00

   5 |            15.00      26550.00

   6 |         2,200.00      22000.00

   7 |           400.00       6000.00

   8 |         3,200.00      32000.00

   9 |        11,250.00      11250.00

  10 |       175,000.00     175000.00

  11 |        12,000.00      24000.00

  12 |           100.00     168000.00

  13 |           300.00      16800.00

  14 |         3,500.00       7000.00

  15 |        20,000.00      20000.00

  16 |           118.00     326860.00

  17 |           104.00     759200.00

  18 |           157.00     968690.00

  19 |       590,000.00     590000.00

  20 |        70,000.00      70000.00

  21 |             1.50      60450.00

  22 |             4.00     120000.00

  23 |             1.00       4860.00

  24 |            10.00      17700.00

  25 |           120.00       7320.00

  26 |         1,000.00       4000.00

  27 |            75.00      27000.00

  28 |             4.00       4280.00

  29 |       160,000.00     160000.00

  30 |        53,000.00      53000.00

  31 |       410,000.00     410000.00

  32 |           710.00    2016400.00

  33 |         2,700.00      27000.00

  34 |             2.00     196000.00

  35 |           400.00      26000.00

  36 |           840.00      16800.00

  37 |           450.00      10800.00

  38 |           585.00       8190.00

  39 |           900.00     108000.00
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     |-------------------------------

 ITEM|            SIXTH

     |       BID         AMOUNT

     |-------------------------------

  40 |            10.00       2000.00

  41 |         1,200.00      30000.00

  42 |             6.00       5220.00

  43 |            50.00      63000.00

  44 |       731,000.00     731000.00

 TOT            A)      8,127,370.00

                B)   125 DAYS X   5000

                   --------------------

              A+B)      8,752,370.00

                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245

                                                                                                                        PAGE  1

     BID OPENING DATE    12/13/05                    IN MARIN COUNTY IN SAN RAFAEL AT                                   01/17/06

     CONTRACT NUMBER     04-2261V4                   VARIOUS LOCATIONS                                        CONTRACT CODE 'A '

     LOCATION            04-MRN-101-9.6/11.0                                                                  258 CONTRACT ITEMS

                         04-MRN-580-4.6/4.8

                                                     WIDEN FREEWAY                             FEDERAL AID  CML-6404-(054)E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 10.0%

 PROPOSALS ISSUED    37   FUND TOTAL   HB5               0                         TOTAL NUMBER OF WORKING DAYS    650

 NUMBER OF BIDDERS  5    ENGINEERS EST     40,402,500.95   AMOUNT OVER      8,071,298.93         PERCENT OVER EST 19.98

 PROGRAM ELEMENTS      FCR

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)

               --------      -----------  ---------         -------------------------------------------------

                   1 A)     48,473,799.88    5              GHILOTTI BROS INC                     415 454-7011

                                                                                                  00132128

                     B)  650 DAYS X   6300                  525 JACOBY STREET                 FAX 415 454-8376

                    --------------------

                   A+B)    52,568,799.88                    SAN RAFAEL CA  94901

                   2 A)     49,492,863.40    2              GHILOTTI CONSTRUCTION COMPANY         707 585-1221

                                                            INC                                   00644515

                     B)  800 DAYS X   6300                  246 GHILOTTI AVENUE               FAX 707 585-1601

                    --------------------

                   A+B)    54,532,863.40                    SANTA ROSA CA  95407

                   3 A)     56,013,823.00    1              F C I CONSTRUCTORS INC                707 742-6000

                                                                                                  00772589

                     B)  675 DAYS X   6300                  2100 GOODYEAR RD                  FAX 707 746-0849

                    --------------------

                   A+B)    60,266,323.00                    BENICIA CA  94510

                   4 A)     58,851,400.00    3              DIABLO CONTRACTORS INC                925 552-8250

                                                                                                  00732283

                     B)  660 DAYS X   6300                  7 CROW CANYON COURT SUITE 100     FAX 925 552-8254

                    --------------------

                   A+B)    63,009,400.00                    SAN RAMON CA  94583

                   5 A)     46,757,094.00    4              MITCHELL ENGINEERING                  415 227-1040

                                         OTHER REASON NT AWD                                      00754676

                     B)  480 DAYS X   6300                  P O BOX 34367                     FAX 415 227-1049

                    --------------------

                   A+B)    49,781,094.00                    SAN FRANCISCO CA  94134

          04-2261V4                                                                                                BID245
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          12/13/05                                                                                                 01/17/06

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    05     .                                                            JOINT TRENCH

           LINEAR OPTIONS                                               STRIPING

           MENLO PARK CA  94025

           M BUMGARNER INC                                              METAL BEAM GUARD RAIL AND SIGN STRUCTURES

           LIVERMORE CA  94550

           MIKE BROWN ELECTRIC                                          ELECTRICAL

           COTATI CA  94931

           R E SERRANO                                                  BARRIER

           MARTINEZ CA

           R M HARRIS                                                   BRIDGE

           MARTINEZ CA

           W C MALONEY INC                                              BRIDGE DEMOLITION

           STOCKTON CA  95213
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          12/13/05                                                                                                 01/17/06

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    02     A B S L                                                      GRINDING (PARTIAL)

           HAYWARD CA

           A C DIKE COMPANY                                             ASPHALT CONCRETE BERM

           LINCOLN CA

           ATLAS TREE SURGERY                                           CLEARING

           SANTA ROSA CA

           CONTRACTORS CONSTRUCTION PRODUCTS                            PIPE SUPPLY

           COTTONWOOD CA

           FARWEST SAFETY                                               CONSTRUCTION AREA SIGNS, SIGNS, TRAFFIC CONTROL (PARTIAL)

           LODI CA

           LINEAR OPTIONS                                               STRIPING

           MENLO PARK CA

           M B I                                                        METAL BEAM GUARD RAIL AND SIGN STRUCTURES

           LIVERMORE CA

           M C M CONSTRUCTION                                           BRIDGE AND RETAINING WALL (PARTIAL)

           NORTH HIGHLANDS CA

           MIKE BROWN ELECTRIC                                          ELECTRICAL

           COTATI CA

           NITTA CONSTRUCTION                                           EROSION CONTROL

           LOOMIS CA

           PACIFIC BORING                                               PIPE JACKING (PARTIAL)

           CARUTHERS CA

 CONTINUED ON NEXT PAGE

          04-2261V4                                                                                                BID245
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          12/13/05                                                                                                 01/17/06

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    02     PISOR FENCE                                                  FENCING

           CITRUS HEIGHTS CA

           R E SERRANO                                                  BARRIER RAIL

           MARTINEZ CA

           RUPERT CONSTRUCTION SUPPLY                                   FOAM BLOCKS AND GEOMEMBRANE

           MARTINEZ CA

           S AND S TRUCKING                                             TRUCKING (PARTIAL)

           SAN FRANCISCO CA

           SAMS EQUIPMENT AND SUPPLY                                    K RAIL (PARTIAL)

           FRESNO CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    01     .                                                            FURNISH AND ERECT BEAMS (PARTIAL AND RELATED)

           .                                                            PIPE JACKING (PARTIAL AND RELATED)

           .                                                            UNDERGROUND (PARTIAL AND RELATED)

           A C L                                                        BRIDGE BARRIER (PARTIAL AND RELATED)

           ONTARIO CA

           AVAR CONSTRUCTION                                            PRESTRESSING (PARTIAL AND RELATED)

           CAMPBELL CA

 CONTINUED ON NEXT PAGE
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          12/13/05                                                                                                 01/17/06

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    01     BAY CITIES PAVING AND GRADING INC                            ASPHALT CONCRETE PAVING (PARTIAL AND RELATED)

           CONCORD CA

           COOPER CRANE AND RIGGING INC                                 PILE DRIVING (PARTIAL AND RELATED)

           NOVATO CA

           FONTANA STEEL                                                REBAR (PARTIAL AND RELATED)

           STOCKTON CA

           LINEAR OPTIONS INC                                           STRIPING (PARTIAL AND RELATED)

           MENLO PARK CA

           M B I                                                        METAL BEAM GUARD RAILING (PARTIAL AND RELATED)

           LIVERMORE CA

           M B I                                                        OVERHEAD SIGNS (PARTIAL AND RELATED)

           LIVERMORE CA

           MIKE BROWN ELECTRIC                                          ELECTRICAL (PARTIAL AND RELATED)

           COTATI CA

           OLIVER TRANSBAY CONSTRUCTION                                 MINOR CONCRETE (PARTIAL AND RELATED)

           SAN FRANCISCO CA

           R E SERRANO                                                  ROADWAY BARRIER (PARTIAL AND RELATED)

           MARTINEZ CA

           SUPERIOR HYDROSEEDING                                        EROSION CONTROL (PARTIAL AND RELATED)

           WATSONVILLE CA

           W C MALONEY                                                  DEMOLITION (PARTIAL AND RELATED)

           STOCKTON CA

          04-2261V4                                                                                                BID245
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          12/13/05                                                                                                 01/17/06

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    03     .                                                            DEMOLITION

           AVAR CONSTRUCTION                                            PRESTRESSING

           CAMPBELL CA

           CONFAB                                                       PRECAST

           LATHROP CA

           COOPER CRANE AND RIGGING INC                                 PILING

           NOVATO CA

           DESILVA GATES                                                ASPHALT CONCRETE

           DUBLIN CA

           LINEAR OPTIONS                                               STRIPING

           MENLO PARK CA

           MIKE BROWN ELECTRIC                                          ELECTRICAL

           COTATI CA

           OLIVEIRA FENCE                                               FENCING

           SANTA CLARA CA

           PACIFIC COAST                                                REBAR

           FAIRFIELD CA

           R E SERRANO                                                  BARRIER AND LIGHTWEIGHT FILL EPS BLOCKS (PARTIAL)

           MARTINEZ CA

          04-2261V4                                                                                                BID245
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          12/13/05                                                                                                 01/17/06

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    04     .                                                            CONCRETE BARRIER

           .                                                            ELECTRICAL

           .                                                            FENCING

           .                                                            METAL BEAM GUARD RAIL

           .                                                            ROADWAY SIGNS

           .                                                            STRIPING

           HARRIS SALINAS                                               REINFORCING STEEL

           LIVERMORE CA

          04-2261V4                                                                                                BID245
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          12/13/05                                                                                                 01/17/06

 ------------------------------------------------------------------------------------------------------------------------------------

     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM           15,750.00        15,750.00

       2     070018      TIME-RELATED OVERHEAD                          LS     LUMP SUM        2,798,000.00     2,798,000.00

       3     071322      TEMPORARY FENCE (TYPE CL-1.8)                  M         1,100               35.00        38,500.00

       4     071325      TEMPORARY FENCE (TYPE ESA)                     M           200               12.00         2,400.00

       5     072006      TEMPORARY SUPPORT                              LS     LUMP SUM           35,000.00        35,000.00

       6     072008      TEMPORARY SHORING                              M2        1,250              105.00       131,250.00

       7     035555      450 MM TEMPORARY ALTERNATIVE FLARED END        EA            3              455.00         1,365.00

                         SECTION

       8     035556      450 MM TEMPORARY ALTERNATIVE PIPE              M           190              170.00        32,300.00

                         CULVERT

       9     035557      450 MM TEMPORARY SLOTTED CORRUGATED            M         3,790              250.00       947,500.00

                         STEEL PIPE

      10     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            2,700.00         2,700.00

                         PREVENTION PLAN

      11     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           65,000.00        65,000.00

      12     035558      NON-STORM WATER DISCHARGES                     LS     LUMP SUM          200,000.00       200,000.00

      13     074029      TEMPORARY SILT FENCE                           M           250                3.00           750.00

      14     074032      TEMPORARY CONCRETE WASHOUT FACILITY            EA           10            1,000.00        10,000.00

      15     074033      TEMPORARY CONSTRUCTION ENTRANCE                EA           20            1,000.00        20,000.00

      16     074034      TEMPORARY COVER                                M2        5,500                2.40        13,200.00

      17     074038      TEMPORARY DRAINAGE INLET PROTECTION            EA           50              175.00         8,750.00

      18 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           10,000.00        10,000.00

      19 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          550,000.00       550,000.00

      20 (S) 120116      TYPE II BARRICADE                              EA           26               50.00         1,300.00

      21 (S) 120120      TYPE III BARRICADE                             EA           30               70.00         2,100.00

      22 (S) 120159      TEMPORARY TRAFFIC STRIPE (PAINT)               M        30,700                2.00        61,400.00

      23 (S) 120165      CHANNELIZER (SURFACE MOUNTED)                  EA          420               40.00        16,800.00

      24 (S) 120300      TEMPORARY PAVEMENT MARKER                      EA        5,890                6.00        35,340.00

      25 (S) 121161      TEMPORARY TERMINAL SECTION (TYPE K)            EA            5            1,350.00         6,750.00

      26 (S) 129000      TEMPORARY RAILING (TYPE K)                     M        17,200               34.00       584,800.00

      27 (S) 129100      TEMPORARY CRASH CUSHION MODULE                 EA          480              140.00        67,200.00

      28     150206      ABANDON CULVERT                                EA          116              850.00        98,600.00

      29     150221      ABANDON INLET                                  EA            5              880.00         4,400.00

      30     000001      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00             0.00

      31     150608      REMOVE CHAIN LINK FENCE                        M           940               16.40        15,416.00

      32     150662      REMOVE METAL BEAM GUARD RAILING                M           520               31.50        16,380.00

      33     150667      REMOVE DOUBLE METAL BEAM BARRIER               M            50               61.00         3,050.00

      34     150668      REMOVE FLARED END SECTION                      EA            1              150.00           150.00

          04-2261V4                                                                                                BID245
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 ------------------------------------------------------------------------------------------------------------------------------------

     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

      35     150704      REMOVE YELLOW THERMOPLASTIC TRAFFIC            M         9,360                8.00        74,880.00

                         STRIPE

      36     150705      REMOVE YELLOW THERMOPLASTIC PAVEMENT           M2           13              200.00         2,600.00

                         MARKING

      37     150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            M        15,600                3.00        46,800.00

      38     150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          M2          320               50.00        16,000.00

      39     150722      REMOVE PAVEMENT MARKER                         EA        7,430                1.00         7,430.00

      40     150744      REMOVE ROADSIDE SIGN (WOOD POST)               EA           41               40.00         1,640.00

      41     150747      REMOVE ROADSIDE SIGN                           EA            9              100.00           900.00

                         (STRAP AND SADDLE BRACKET METHOD)

      42     150748      REMOVE ROADSIDE SIGN PANEL                     EA            5               30.00           150.00

      43     150760      REMOVE SIGN STRUCTURE                          EA            4            6,000.00        24,000.00

      44     150771      REMOVE ASPHALT CONCRETE DIKE                   M            44               19.00           836.00

      45     035559      REMOVE DEBRIS RACK                             LS     LUMP SUM            4,850.00         4,850.00

      46     150805      REMOVE CULVERT                                 M         1,170              190.00       222,300.00

      47     035560      REMOVE SLOTTED CORRUGATED STEEL PIPE           M           721              190.00       136,990.00

      48     150820      REMOVE INLET                                   EA           60              400.00        24,000.00

      49     150821      REMOVE HEADWALL                                EA            7            3,700.00        25,900.00

      50     150825      REMOVE REINFORCED CONCRETE BOX CULVERT         M             2            2,800.00         5,600.00

      51     150826      REMOVE MANHOLE                                 EA            2            1,300.00         2,600.00

      52     150829      REMOVE RETAINING WALL                          LS     LUMP SUM           15,000.00        15,000.00

      53     035561      REMOVE CONCRETE (ROCK SLOPE PROTECTION)        M3           50              125.00         6,250.00

      54     151270      SALVAGE METAL BRIDGE RAILING                   M           310               28.00         8,680.00

      55     152390      RELOCATE ROADSIDE SIGN                         EA            3              210.00           630.00

      56     152430      ADJUST INLET                                   EA            1            3,000.00         3,000.00

      57     152439      ADJUST FRAME AND GRATE TO GRADE                EA            1            1,000.00         1,000.00

      58     152440      ADJUST MANHOLE TO GRADE                        EA            1            1,900.00         1,900.00

      59     153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2       20,360                2.50        50,900.00

      60     153210      REMOVE CONCRETE                                M3          290              110.00        31,900.00

      61     153221      REMOVE CONCRETE BARRIER                        M         3,160               40.00       126,400.00

      62     156590      REMOVE CRASH CUSHION (SAND FILLED)             EA           11              100.00         1,100.00

      63     157551      BRIDGE REMOVAL, LOCATION A                     LS     LUMP SUM          447,360.00       447,360.00

      64     157552      BRIDGE REMOVAL, LOCATION B                     LS     LUMP SUM          118,950.00       118,950.00

      65     157561      BRIDGE REMOVAL (PORTION), LOCATION A           LS     LUMP SUM          157,400.00       157,400.00

      66     160101      CLEARING AND GRUBBING                          LS     LUMP SUM          192,600.00       192,600.00

      67     170101      DEVELOP WATER SUPPLY                           LS     LUMP SUM           18,000.00        18,000.00

      68     190101      ROADWAY EXCAVATION                             M3       27,600               40.00     1,104,000.00

      69     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            3,100.00         3,100.00
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 ------------------------------------------------------------------------------------------------------------------------------------

     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

      70     190140      TRENCH EXCAVATION                              M3        1,430               55.00        78,650.00

      71     192001      STRUCTURE EXCAVATION                           M3          330               70.00        23,100.00

      72 (F) 192020      STRUCTURE EXCAVATION (TYPE D)                  M3        2,588               35.00        90,580.00

      73 (F) 192037      STRUCTURE EXCAVATION (RETAINING WALL)          M3        5,255               22.00       115,610.00

      74 (F) 049965      STRUCTURE EXCAVATION (RETAINING WALL)          M3        1,653               50.00        82,650.00

                         (TYPE D)

      75     193001      STRUCTURE BACKFILL                             M3          193               51.00         9,843.00

      76 (F) 193003      STRUCTURE BACKFILL (BRIDGE)                    M3          810               86.00        69,660.00

      77 (F) 193013      STRUCTURE BACKFILL (RETAINING WALL)            M3        5,964               62.00       369,768.00

      78     193031      PERVIOUS BACKFILL MATERIAL (RETAINING          M3           87              202.00        17,574.00

                         WALL)

      79     193114      SAND BACKFILL                                  M3           27               90.00         2,430.00

      80     194001      DITCH EXCAVATION                               M3          640               72.00        46,080.00

      81     198009      IMPORTED BORROW (LIGHTWEIGHT AGGREGATE)        M3       26,400               76.00     2,006,400.00

      82     035562      LIGHTWEIGHT FILL (EPS BLOCKS)                  M3       18,200              118.00     2,147,600.00

      83     035563      SUBGRADE ENHANCEMENT FABRIC (WOVEN)            M2       61,400                1.50        92,100.00

      84 (S) 035564      MULCH (EROSION CONTROL)                        M3          850               70.00        59,500.00

      85 (S) 035565      EROSION CONTROL (NETTING)                      M2          475               11.23         5,334.25

      86 (S) 203014      FIBER (EROSION CONTROL)                        KG           25                3.62            90.50

      87 (S) 203024      COMPOST (EROSION CONTROL)                      M3            1              467.00           467.00

      88 (S) 203026      MOVE-IN/MOVE-OUT (EROSION CONTROL)             EA            3            1,050.00         3,150.00

      89 (S) 203045      PURE LIVE SEED (EROSION CONTROL)               KG            2              394.00           788.00

      90 (S) 203061      STABILIZING EMULSION (EROSION CONTROL)         KG            6                7.38            44.28

      91 (S) 208304      WATER METER                                    EA            2           20,000.00        40,000.00

      92 (S) 208731      200 MM CORRUGATED HIGH DENSITY                 M           130              275.00        35,750.00

                         POLYETHYLENE PIPE CONDUIT

      93     208798      200 MM WELDED STEEL PIPE CONDUIT               M            15              500.00         7,500.00

                         (6.35 MM THICK)

      94     250401      CLASS 4 AGGREGATE SUBBASE                      M3        3,590               67.00       240,530.00

      95     280000      LEAN CONCRETE BASE                             M3          910              250.00       227,500.00

      96     290211      ASPHALT TREATED PERMEABLE BASE                 M3          460              200.00        92,000.00

      97     374206      SEAL RANDOM CRACKS                             LNKM          1            7,500.00         7,500.00

      98     390153      ASPHALT CONCRETE (TYPE A)                      TONN     68,300               95.00     6,488,500.00

      99     390165      ASPHALT CONCRETE (OPEN GRADED)                 TONN      4,420               91.00       402,220.00

     100     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2           18               22.00           396.00

                         AREA)

     101     394044      PLACE ASPHALT CONCRETE DIKE (TYPE C)           M             9               14.25           128.25

     102     394048      PLACE ASPHALT CONCRETE DIKE (TYPE E)           M           440               14.25         6,270.00
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     103     394049      PLACE ASPHALT CONCRETE DIKE (TYPE F)           M            64               14.25           912.00

     104     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN         59              500.00        29,500.00

     105     049966      FURNISH PILING 406 MM PRECAST                  M         7,203              120.00       864,360.00

                         PRESTRESSED

     106 (S) 049967      DRIVE PILE 406 MM PRECAST PRESTRESSED          EA          314            1,600.00       502,400.00

     107     049968      FURNISH PILING 460 MM PRECAST                  M           382               60.00        22,920.00

                         PRESTRESSED

     108 (S) 049969      DRIVE PILE 460 MM PRECAST PRESTRESSED          EA           15            1,200.00        18,000.00

     109     049970      FURNISH PILING (CLASS 625 MOD)                 M         2,583               80.00       206,640.00

                         (ALTERNATIVE X)

     110 (S) 049971      DRIVE PILE (CLASS 625 MOD)                     EA          117            1,500.00       175,500.00

                         (ALTERNATIVE X)

     111     490759      FURNISH PILING (CLASS 400C)                    M           385               60.00        23,100.00

     112     049972      FURNISH PILING (CLASS 400 MOD)                 M         5,243               80.00       419,440.00

                         (ALTERNATIVE X)

     113     490760      DRIVE PILE (CLASS 400C)                        EA           24            1,200.00        28,800.00

     114 (S) 049973      DRIVE PILE (CLASS 400 MOD)                     EA          226            1,500.00       339,000.00

                         (ALTERNATIVE X)

     115     490770      FURNISH PILING (CLASS 625)                     M            38              100.00         3,800.00

                         (ALTERNATIVE V)

     116     490771      DRIVE PILE (CLASS 625) (ALTERNATIVE V)         EA            3            1,500.00         4,500.00

     117     491007      FURNISH PILING (CLASS 400)                     M           750               50.00        37,500.00

     118     491008      DRIVE PILE (CLASS 400)                         EA           46            1,500.00        69,000.00

     119 (S) 491009      FURNISH PILING (CLASS 400)                     M         1,512               50.00        75,600.00

                         (ALTERNATIVE V)

     120     491010      DRIVE PILE (CLASS 400) (ALTERNATIVE V)         EA           77            1,500.00       115,500.00

     121     499024      FURNISH CAST-IN-STEEL-SHELL CONCRETE           M         1,264              313.00       395,632.00

                         PILING (460 MM)

     122 (S) 499025      DRIVE CAST-IN-STEEL-SHELL CONCRETE             EA           66            3,800.00       250,800.00

                         PILE (460 MM)

     123     499042      FURNISH CAST-IN-STEEL-SHELL CONCRETE           M            15              500.00         7,500.00

                         PILING (914 MM)

     124 (S) 499043      DRIVE CAST-IN-STEEL-SHELL CONCRETE             EA            1           10,000.00        10,000.00

                         PILE (914 MM)

     125 (S) 500001      PRESTRESSING CAST-IN-PLACE CONCRETE            LS     LUMP SUM          350,000.00       350,000.00

     126 (F) 510051      STRUCTURAL CONCRETE, BRIDGE FOOTING            M3        1,119              450.00       503,550.00

     127 (F) 510053      STRUCTURAL CONCRETE, BRIDGE                    M3        4,940              902.00     4,455,880.00

     128 (F) 510060      STRUCTURAL CONCRETE, RETAINING WALL            M3        1,874              725.00     1,358,650.00
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     129 (F) 510086      STRUCTURAL CONCRETE, APPROACH SLAB             M3          103              700.00        72,100.00

                         (TYPE N)

     130     035566      CLASS 2 CONCRETE                               M3           50              600.00        30,000.00

     131     510413      CLASS 1 CONCRETE (BOX CULVERT)                 M3           14            2,000.00        28,000.00

     132 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3          272.2          1,325.00       360,665.00

     133     510526      MINOR CONCRETE (BACKFILL)                      M3          320              350.00       112,000.00

     134     511046      HEAVY BLAST TEXTURE                            M2        1,640               75.00       123,000.00

     135     511064      FRACTURED RIB TEXTURE                          M2        1,180               75.00        88,500.00

     136 (F) 511106      DRILL AND BOND DOWEL                           M           464               90.00        41,760.00

     137     511109      DRILL AND BOND DOWEL (EPOXY CARTRIDGE)         EA            4               50.00           200.00

     138 (S) 512231      FURNISH PRECAST PRESTRESSED CONCRETE           EA           12            8,000.00        96,000.00

                         GIRDER (15 M - 20 M)

     139     512241      FURNISH PRECAST PRESTRESSED CONCRETE           EA            1           45,000.00        45,000.00

                         BOX GIRDER (25 M - 30 M)

     140 (S) 512401      ERECT PRECAST CONCRETE GIRDER                  EA           12            1,200.00        14,400.00

     141 (S) 512502      ERECT PRECAST PRESTRESSED CONCRETE BOX         EA            1            2,000.00         2,000.00

                         GIRDER

     142     049974      FURNISH PRECAST CONCRETE CLOSURE PANEL         EA           24            1,500.00        36,000.00

     143 (S) 512520      ERECT PRECAST CONCRETE PANEL                   EA           24            2,000.00        48,000.00

     144     515020      REFINISH BRIDGE DECK                           M2          200              140.00        28,000.00

     145 (S) 049975      CORE AND PRESSURE GROUT DOWELS (0-50 MM)       M             8               60.00           480.00

     146 (S) 518050      PTFE BEARING                                   EA            8            3,000.00        24,000.00

     147 (S) 519117      JOINT SEAL (MR 30 MM)                          M             8              120.00           960.00

     148 (S) 519125      JOINT SEAL ASSEMBLY (MR 70 MM)                 M            26              700.00        18,200.00

     149 (S) 519126      JOINT SEAL ASSEMBLY (MR 80 MM)                 M            13              600.00         7,800.00

     150 (S) 519129      JOINT SEAL ASSEMBLY (MR 101 MM - 160 MM)       M            14            1,200.00        16,800.00

     151 (S) 519130      JOINT SEAL ASSEMBLY (MR 161 MM - 240 MM)       M            13            1,500.00        19,500.00

     152 (S) 519142      JOINT SEAL (MR 40 MM)                          M            19              150.00         2,850.00

     153 (S) 519144      JOINT SEAL (MR 50 MM)                          M            13              250.00         3,250.00

     154 (SF)520101      BAR REINFORCING STEEL                          KG       15,200                1.80        27,360.00

     155 (SF)520102      BAR REINFORCING STEEL (BRIDGE)                 KG      793,200                2.00     1,586,400.00

     156 (SF)520103      BAR REINFORCING STEEL (RETAINING WALL)         KG      281,000                2.30       646,300.00

     157     035567      BAR REINFORCING STEEL (MINOR STRUCTURE)        KG        6,350                2.40        15,240.00

     158 (SF)520107      BAR REINFORCING STEEL (BOX CULVERT)            KG        1,400                4.00         5,600.00

     159 (SF)550110      COLUMN CASING                                  KG       34,820               12.00       417,840.00

     160 (SF)560218      FURNISH SIGN STRUCTURE (TRUSS)                 KG       77,690                8.20       637,058.00

     161 (SF)560219      INSTALL SIGN STRUCTURE (TRUSS)                 KG       77,690                 .70        54,383.00

     162     562002      METAL (BARRIER MOUNTED SIGN)                   KG          660               27.00        17,820.00
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     163     562004      METAL (RAIL MOUNTED SIGN)                      KG          160               27.00         4,320.00

     164     566011      ROADSIDE SIGN - ONE POST                       EA           49              167.00         8,183.00

     165     566012      ROADSIDE SIGN - TWO POST                       EA            8              220.00         1,760.00

     166     568001      INSTALL SIGN (STRAP AND SADDLE BRACKET         EA            9               75.00           675.00

                         METHOD)

     167     568016      INSTALL SIGN PANEL ON EXISTING FRAME           M2           62              120.00         7,440.00

     168     568017      INSTALL ROADSIDE SIGN PANEL ON                 EA           20              100.00         2,000.00

                         EXISTING POST

     169 (S) 035568      TIMBER BULKHEAD                                EA           13              500.00         6,500.00

     170     620909      450 MM ALTERNATIVE PIPE CULVERT                M         1,680              275.00       462,000.00

     171     035569      450 MM ALTERNATIVE SLOTTED PIPE                M           500              350.00       175,000.00

     172     620913      600 MM ALTERNATIVE PIPE CULVERT                M           400              420.00       168,000.00

     173     620924      900 MM ALTERNATIVE PIPE CULVERT                M           150              750.00       112,500.00

     174     620930      1050 MM ALTERNATIVE PIPE CULVERT               M            29            1,250.00        36,250.00

     175     620933      1200 MM ALTERNATIVE PIPE CULVERT               M            81              850.00        68,850.00

     176     641132      300 MM PLASTIC PIPE                            M           200              160.00        32,000.00

     177     641134      450 MM PLASTIC PIPE                            M           400              320.00       128,000.00

     178     641136      600 MM PLASTIC PIPE                            M           360              375.00       135,000.00

     179     641140      900 MM PLASTIC PIPE                            M           300              450.00       135,000.00

     180     655256      JACKED 600 MM REINFORCED CONCRETE PIPE         M            67            1,800.00       120,600.00

                         (CLASS II)

     181     035570      GEOMEMBRANE (GASOLINE RESISTANT)               M2       11,000               16.00       176,000.00

     182     035571      TYPE E INLET                                   EA            1            3,100.00         3,100.00

     183     035572      TYPE F INLET                                   EA           20            3,100.00        62,000.00

     184     692383      300 MM ANCHOR ASSEMBLY                         EA            1              240.00           240.00

     185     035573      GRATE LOCKING DEVICE                           EA           14              300.00         4,200.00

     186     700617      DRAINAGE INLET MARKER                          EA           25               50.00         1,250.00

     187     703233      GRATED LINE DRAIN                              M            20              345.00         6,900.00

     188     705336      450 MM ALTERNATIVE FLARED END SECTION          EA            8              230.00         1,840.00

     189     705337      600 MM ALTERNATIVE FLARED END SECTION          M             2              275.00           550.00

     190     705569      900 MM AUTOMATIC DRAINAGE GATE                 EA            1            2,300.00         2,300.00

     191     721011      ROCK SLOPE PROTECTION                          M3           20              115.00         2,300.00

                         (BACKING NO. 2, METHOD B)

     192     721619      CONCRETED-ROCK SLOPE PROTECTION                M3           66              110.00         7,260.00

                         (1/4T, METHOD B)

     193     729010      ROCK SLOPE PROTECTION FABRIC                   M2           80                4.25           340.00

     194     731502      MINOR CONCRETE (MISCELLANEOUS                  M3          440              525.00       231,000.00

                         CONSTRUCTION)
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     195     731517      MINOR CONCRETE (GUTTER)                        M3            5              650.00         3,250.00

     196     035574      MINOR CONCRETE (MEDIUM BROOM FINISH)           M2        1,820               92.00       167,440.00

     197 (SF)750001      MISCELLANEOUS IRON AND STEEL                   KG       27,181                4.60       125,032.60

     198 (SF)750498      MISCELLANEOUS METAL                            KG        1,240                8.00         9,920.00

                         (RESTRAINER - CABLE TYPE)

     199 (SF)750501      MISCELLANEOUS METAL (BRIDGE)                   KG        4,267                8.00        34,136.00

     200 (S) 800386      CHAIN LINK FENCE (TYPE CL-1.2,                 M         1,750               55.00        96,250.00

                         VINYL-CLAD)

     201 (S) 800392      CHAIN LINK FENCE (TYPE CL-1.8,                 M           450               72.00        32,400.00

                         VINYL-CLAD)

     202 (S) 820131      OBJECT MARKER (TYPE K)                         EA            2               42.00            84.00

     203 (S) 820132      OBJECT MARKER (TYPE L)                         EA            9               42.00           378.00

     204 (S) 820135      OBJECT MARKER (TYPE R)                         EA            2               42.00            84.00

     205 (S) 832003      METAL BEAM GUARD RAILING (WOOD POST)           M           260              124.00        32,240.00

     206     833080      CONCRETE BARRIER (TYPE K)                      M            25              107.00         2,675.00

     207     839584      ALTERNATIVE IN-LINE TERMINAL SYSTEM            EA            1            3,100.00         3,100.00

     208     839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA           10            2,700.00        27,000.00

     209     839601      CRASH CUSHION (TYPE CAT)                       EA            1            6,700.00         6,700.00

     210     839631      CRASH CUSHION MODULE, SAND FILLED              EA            1              500.00           500.00

     211     839701      CONCRETE BARRIER (TYPE 60)                     M           470              198.00        93,060.00

     212     035773      CONCRETE BARRIER (TYPE 60C MODIFIED)           M            35              594.00        20,790.00

     213     839703      CONCRETE BARRIER (TYPE 60C)                    M         2,260              292.00       659,920.00

     214     839704      CONCRETE BARRIER (TYPE 60D)                    M           900              162.00       145,800.00

     215     035774      CONCRETE BARRIER (TYPE 60E SPECIAL)            M            86            1,158.00        99,588.00

     216     035775      CONCRETE BARRIER (TYPE 60E MODIFIED)           M            95              923.00        87,685.00

     217 (F) 839720      CONCRETE BARRIER (TYPE 732)                    M           305              230.00        70,150.00

     218 (F) 839735      CONCRETE BARRIER (TYPE 742)                    M         1,111              220.00       244,420.00

     219 (F) 049992      CONCRETE BARRIER (TYPE 742A)                   M           557              270.00       150,390.00

     220     839725      CONCRETE BARRIER (TYPE 736 MODIFIED)           M           500              240.00       120,000.00

     221     035575      CONCRETE BARRIER (TYPE 742 SPEC)               M            16              750.00        12,000.00

     222     839731      CONCRETE BARRIER (TYPE 736B)                   M             7            1,400.00         9,800.00

     223     035576      CONCRETE BARRIER (TYPE 736B MODIFIED)          M            65              500.00        32,500.00

     224 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          470               60.00        28,200.00

     225 (S) 840561      100 MM THERMOPLASTIC TRAFFIC STRIPE            M        19,800                1.00        19,800.00

     226 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         2,240                2.00         4,480.00

     227 (S) 840564      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         2,440                2.00         4,880.00

                         (BROKEN 3.66 M - 0.92 M)

     228 (S) 840571      100 MM THERMOPLASTIC TRAFFIC STRIPE            M           300                1.00           300.00

                         (BROKEN 5.18 M - 2.14 M)
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     229 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA        5,930                2.00        11,860.00

     230 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        3,300                5.00        16,500.00

     231     860298      SIGNAL AND LIGHTING (STAGE CONSTRUCTION)       LS     LUMP SUM          300,000.00       300,000.00

     232 (S) 860251      SIGNAL AND LIGHTING (LOCATION 1)               LS     LUMP SUM           15,000.00        15,000.00

     233 (S) 860252      SIGNAL AND LIGHTING (LOCATION 2)               LS     LUMP SUM           85,000.00        85,000.00

     234 (S) 860253      SIGNAL AND LIGHTING (LOCATION 3)               LS     LUMP SUM            8,000.00         8,000.00

     235 (S) 035577      LIGHTING (CITY)                                LS     LUMP SUM          170,000.00       170,000.00

     236 (S) 860460      LIGHTING AND SIGN ILLUMINATION                 LS     LUMP SUM          370,000.00       370,000.00

     237 (S) 035878      LIGHTING (CITY STREET-DECORATIVE)              LS     LUMP SUM          100,000.00       100,000.00

     238     208697      100 MM CONDUIT                                 M        10,400               30.00       312,000.00

     239     208698      150 MM CONDUIT                                 M           750               65.00        48,750.00

     240 (S) 860797      ELECTRIC SERVICE (IRRIGATION)                  LS     LUMP SUM            5,000.00         5,000.00

     241 (S) 035579      TRAFFIC OPERATION SYSTEM                       LS     LUMP SUM          520,000.00       520,000.00

     242 (S) 035580      CAMERA UNIT                                    EA            2            7,000.00        14,000.00

     243 (S) 035581      PAN/TILT UNIT                                  EA            2            4,800.00         9,600.00

     244 (S) 035582      CAMERA CONTROL UNIT                            EA            2            4,800.00         9,600.00

     245 (S) 035583      VIDEO ENCODER UNIT                             EA            2           28,000.00        56,000.00

     246 (S) 035584      INTEGRATED SERVICE DIGITAL NETWORK             EA            2            1,450.00         2,900.00

                         TERMINAL ADAPTER

     247 (S) 035585      EXTINGUISHABLE MESSAGE SIGN PANEL (LED)        EA            2            9,500.00        19,000.00

     248 (S) 035586      GENERAL PACKET RADIO SYSTEM (GPRS)             EA            5            2,700.00        13,500.00

                         WIRELESS MODEM ASSEMBLY

     249     035587      SBC TELEPHONE BOX                              EA            8            5,200.00        41,600.00

     250     035588      SBC TELEPHONE MANHOLE                          EA            6            5,400.00        32,400.00

     251     035589      PG&E SPLICE VAULT                              EA           14            4,300.00        60,200.00

     252     035590      PG&E TXFR PAD                                  EA            1            2,100.00         2,100.00

     253     000002      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00             0.00

     254     150860      REMOVE BASE AND SURFACING                      M3        2,920               84.00       245,280.00

     255     390175      ASPHALT CONCRETE (LEVELING)                    TONN      4,060               95.00       385,700.00

     256     839541      TRANSITION RAILING (TYPE WB)                   EA            4            3,700.00        14,800.00

     257     839581      END ANCHOR ASSEMBLY (TYPE SFT)                 EA            9            1,000.00         9,000.00

     258     999990      MOBILIZATION                                   LS     LUMP SUM        4,800,239.00     4,800,239.00

                                                                                                    A)         48,473,799.88

                                                                                                    B)   65 DAYS X    6300

                                                                                                           -----------------

                                                                                                   A+B)        52,568,799.88
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     |-------------------------------|-------------------------------|-------------------------------|-------------------------------

 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH

     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

     |-------------------------------|-------------------------------|-------------------------------|-------------------------------

   1 |        15,750.00      15750.00|         9,500.00       9500.00|        15,000.00      15000.00|        96,600.00      96600.00

   2 |     3,150,000.00    3150000.00|     5,350,000.00    5350000.00|     5,200,000.00    5200000.00|     1,500,000.00    1500000.00

   3 |            34.50      37950.00|            35.00      38500.00|            50.00      55000.00|            33.00      36300.00

   4 |             5.15       1030.00|            20.00       4000.00|            30.00       6000.00|            22.00       4400.00

   5 |       100,500.00     100500.00|       120,000.00     120000.00|       500,000.00     500000.00|        36,800.00      36800.00

   6 |           125.00     156250.00|            85.00     106250.00|           400.00     500000.00|           220.00     275000.00

   7 |           400.00       1200.00|           625.00       1875.00|         1,000.00       3000.00|           718.00       2154.00

   8 |           115.00      21850.00|           400.00      76000.00|           200.00      38000.00|           349.00      66310.00

   9 |           225.00     852750.00|            10.00      37900.00|           200.00     758000.00|           170.00     644300.00

  10 |         2,700.00       2700.00|         2,700.00       2700.00|         2,000.00       2000.00|         5,440.00       5440.00

  11 |        84,000.00      84000.00|       150,000.00     150000.00|       100,000.00     100000.00|        29,100.00      29100.00

  12 |        59,000.00      59000.00|        15,000.00      15000.00|        50,000.00      50000.00|        55,600.00      55600.00

  13 |            13.25       3312.50|            20.00       5000.00|            20.00       5000.00|            29.00       7250.00

  14 |         1,200.00      12000.00|         4,000.00      40000.00|         2,000.00      20000.00|         1,550.00      15500.00

  15 |         2,500.00      50000.00|         4,200.00      84000.00|         1,500.00      30000.00|         1,990.00      39800.00

  16 |             2.00      11000.00|             4.00      22000.00|             2.00      11000.00|             5.00      27500.00

  17 |           250.00      12500.00|           250.00      12500.00|           200.00      10000.00|           254.00      12700.00

  18 |        11,700.00      11700.00|        25,000.00      25000.00|        50,000.00      50000.00|        10,900.00      10900.00

  19 |       600,000.00     600000.00|       350,000.00     350000.00|     1,000,000.00    1000000.00|       304,300.00     304300.00

  20 |            45.00       1170.00|            95.00       2470.00|            30.00        780.00|           109.00       2834.00

  21 |           250.00       7500.00|           125.00       3750.00|            30.00        900.00|           109.00       3270.00

  22 |             2.00      61400.00|             3.00      92100.00|             2.00      61400.00|             2.00      61400.00

  23 |            45.00      18900.00|            37.00      15540.00|            40.00      16800.00|            38.00      15960.00

  24 |             6.00      35340.00|             7.00      41230.00|             5.00      29450.00|             5.00      29450.00

  25 |         1,500.00       7500.00|         2,000.00      10000.00|         2,000.00      10000.00|         1,090.00       5450.00

  26 |            31.60     543520.00|            28.00     481600.00|            50.00     860000.00|            59.00    1014800.00

  27 |            85.00      40800.00|           300.00     144000.00|           300.00     144000.00|           273.00     131040.00

  28 |            84.00       9744.00|             1.00        116.00|           600.00      69600.00|           366.00      42456.00

  29 |           950.00       4750.00|         1,500.00       7500.00|         1,000.00       5000.00|         1,020.00       5100.00

  30 |              .00          0.00|              .00          0.00|              .00          0.00|              .00          0.00

  31 |            33.00      31020.00|            13.00      12220.00|            10.00       9400.00|            17.00      15980.00

  32 |            32.00      16640.00|            35.00      18200.00|            30.00      15600.00|            38.00      19760.00

  33 |            61.00       3050.00|            30.00       1500.00|            40.00       2000.00|            44.00       2200.00

  34 |           150.00        150.00|           600.00        600.00|           500.00        500.00|         1,000.00       1000.00

  35 |             8.00      74880.00|             9.00      84240.00|             1.00       9360.00|             8.00      74880.00

  36 |           200.00       2600.00|           225.00       2925.00|            50.00        650.00|            54.00        702.00

  37 |             3.00      46800.00|             3.50      54600.00|             1.00      15600.00|             2.00      31200.00

  38 |            50.00      16000.00|            57.00      18240.00|            10.00       3200.00|            54.00      17280.00

  39 |             2.00      14860.00|             3.00      22290.00|             1.00       7430.00|             2.00      14860.00
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          12/13/05                                                                                                 01/17/06

     |-------------------------------|-------------------------------|-------------------------------|-------------------------------

 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH

     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

     |-------------------------------|-------------------------------|-------------------------------|-------------------------------

  40 |            50.00       2050.00|            50.00       2050.00|           300.00      12300.00|           217.00       8897.00

  41 |            50.00        450.00|            50.00        450.00|           300.00       2700.00|           109.00        981.00

  42 |            50.00        250.00|            50.00        250.00|           300.00       1500.00|           109.00        545.00

  43 |         5,000.00      20000.00|         6,000.00      24000.00|        10,000.00      40000.00|         4,350.00      17400.00

  44 |            20.00        880.00|            14.00        616.00|            10.00        440.00|            28.00       1232.00

  45 |         1,500.00       1500.00|         4,000.00       4000.00|         2,000.00       2000.00|         1,740.00       1740.00

  46 |            67.00      78390.00|           110.00     128700.00|            10.00      11700.00|            35.00      40950.00

  47 |            49.00      35329.00|           110.00      79310.00|            20.00      14420.00|            15.00      10815.00

  48 |           575.00      34500.00|         1,400.00      84000.00|           400.00      24000.00|           549.00      32940.00

  49 |           625.00       4375.00|         1,500.00      10500.00|         2,000.00      14000.00|         1,960.00      13720.00

  50 |         1,300.00       2600.00|         4,000.00       8000.00|        10,000.00      20000.00|         4,550.00       9100.00

  51 |           600.00       1200.00|         2,000.00       4000.00|           500.00       1000.00|         1,250.00       2500.00

  52 |        50,000.00      50000.00|        25,000.00      25000.00|       150,000.00     150000.00|        38,100.00      38100.00

  53 |            90.00       4500.00|           200.00      10000.00|           100.00       5000.00|           126.00       6300.00

  54 |            75.00      23250.00|            20.00       6200.00|            50.00      15500.00|            54.00      16740.00

  55 |           400.00       1200.00|           400.00       1200.00|           400.00       1200.00|           274.00        822.00

  56 |         1,600.00       1600.00|         4,500.00       4500.00|         1,000.00       1000.00|           818.00        818.00

  57 |           900.00        900.00|         1,400.00       1400.00|         1,500.00       1500.00|           818.00        818.00

  58 |         1,350.00       1350.00|         3,500.00       3500.00|         1,000.00       1000.00|         1,510.00       1510.00

  59 |             5.00     101800.00|             7.00     142520.00|             6.00     122160.00|             3.00      61080.00

  60 |           173.00      50170.00|           150.00      43500.00|           100.00      29000.00|           147.00      42630.00

  61 |            65.00     205400.00|            40.00     126400.00|            50.00     158000.00|            54.00     170640.00

  62 |           146.00       1606.00|           200.00       2200.00|           100.00       1100.00|           261.00       2871.00

  63 |       201,000.00     201000.00|       470,000.00     470000.00|       500,000.00     500000.00|       217,700.00     217700.00

  64 |       100,500.00     100500.00|       130,000.00     130000.00|       100,000.00     100000.00|       217,700.00     217700.00

  65 |       100,500.00     100500.00|       170,000.00     170000.00|       200,000.00     200000.00|        81,600.00      81600.00

  66 |       192,600.00     192600.00|       190,000.00     190000.00|       192,000.00     192000.00|       104,100.00     104100.00

  67 |        18,000.00      18000.00|        18,000.00      18000.00|        18,000.00      18000.00|        68,900.00      68900.00

  68 |            40.00    1104000.00|            61.00    1683600.00|            40.00    1104000.00|            35.00     966000.00

  69 |         5,000.00       5000.00|         5,500.00       5500.00|        50,000.00      50000.00|        32,900.00      32900.00

  70 |            62.00      88660.00|           100.00     143000.00|           200.00     286000.00|           157.00     224510.00

  71 |            60.00      19800.00|           300.00      99000.00|           200.00      66000.00|           245.00      80850.00

  72 |           110.00     284680.00|           175.00     452900.00|           200.00     517600.00|            33.00      85404.00

  73 |            75.00     394125.00|            80.00     420400.00|           100.00     525500.00|             5.00      26275.00

  74 |            30.00      49590.00|            80.00     132240.00|           200.00     330600.00|            71.00     117363.00

  75 |           250.00      48250.00|           120.00      23160.00|            60.00      11580.00|            94.00      18142.00

  76 |            60.00      48600.00|           100.00      81000.00|            60.00      48600.00|            55.00      44550.00

  77 |            40.00     238560.00|            67.00     399588.00|            60.00     357840.00|            30.00     178920.00

  78 |           100.00       8700.00|           200.00      17400.00|           100.00       8700.00|           109.00       9483.00
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          12/13/05                                                                                                 01/17/06

     |-------------------------------|-------------------------------|-------------------------------|-------------------------------

 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH

     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

     |-------------------------------|-------------------------------|-------------------------------|-------------------------------

  79 |           150.00       4050.00|           360.00       9720.00|           250.00       6750.00|           221.00       5967.00

  80 |            42.00      26880.00|           100.00      64000.00|            80.00      51200.00|            25.00      16000.00

  81 |            80.00    2112000.00|            75.00    1980000.00|            80.00    2112000.00|            86.00    2270400.00

  82 |           115.00    2093000.00|           126.00    2293200.00|           100.00    1820000.00|           142.00    2584400.00

  83 |             1.75     107450.00|             2.50     153500.00|             3.00     184200.00|             3.00     184200.00

  84 |            70.00      59500.00|            60.00      51000.00|           100.00      85000.00|            62.00      52700.00

  85 |            11.00       5225.00|            10.00       4750.00|            10.00       4750.00|            10.00       4750.00

  86 |             4.00        100.00|             5.00        125.00|             4.00        100.00|             6.00        150.00

  87 |           467.00        467.00|           500.00        500.00|           100.00        100.00|           499.00        499.00

  88 |         1,050.00       3150.00|           100.00        300.00|         3,000.00       9000.00|           110.00        330.00

  89 |           394.00        788.00|           550.00       1100.00|           100.00        200.00|           593.00       1186.00

  90 |             7.00         42.00|            20.00        120.00|           100.00        600.00|            20.00        120.00

  91 |        20,000.00      40000.00|        25,000.00      50000.00|        30,000.00      60000.00|        21,700.00      43400.00

  92 |           171.00      22230.00|           200.00      26000.00|           430.00      55900.00|           149.00      19370.00

  93 |           230.00       3450.00|         1,000.00      15000.00|           500.00       7500.00|           254.00       3810.00

  94 |            53.00     190270.00|            40.00     143600.00|            60.00     215400.00|            78.00     280020.00

  95 |           340.00     309400.00|           285.00     259350.00|           300.00     273000.00|            66.00      60060.00

  96 |           169.00      77740.00|           210.00      96600.00|           100.00      46000.00|           117.00      53820.00

  97 |         9,000.00       9000.00|        12,000.00      12000.00|        10,000.00      10000.00|         1,090.00       1090.00

  98 |            83.00    5668900.00|            85.20    5819160.00|           100.00    6830000.00|            57.00    3893100.00

  99 |            86.00     380120.00|           102.00     450840.00|            90.00     397800.00|            68.00     300560.00

 100 |            70.00       1260.00|           100.00       1800.00|           400.00       7200.00|           131.00       2358.00

 101 |            17.00        153.00|            14.00        126.00|            10.00         90.00|            13.00        117.00

 102 |            18.00       7920.00|            14.00       6160.00|            10.00       4400.00|            13.00       5720.00

 103 |            17.00       1088.00|            14.00        896.00|            10.00        640.00|            13.00        832.00

 104 |           390.00      23010.00|           600.00      35400.00|           500.00      29500.00|         1,260.00      74340.00

 105 |           149.00    1073247.00|           140.00    1008420.00|            80.00     576240.00|           138.00     994014.00

 106 |         1,508.00     473512.00|         1,400.00     439600.00|         1,500.00     471000.00|         4,000.00    1256000.00

 107 |           203.00      77546.00|           340.00     129880.00|            80.00      30560.00|           250.00      95500.00

 108 |         4,500.00      67500.00|         3,000.00      45000.00|         1,500.00      22500.00|         4,500.00      67500.00

 109 |           101.00     260883.00|           120.00     309960.00|           100.00     258300.00|           130.00     335790.00

 110 |         1,400.00     163800.00|         1,500.00     175500.00|         1,800.00     210600.00|         2,000.00     234000.00

 111 |            82.00      31570.00|           125.00      48125.00|            80.00      30800.00|           110.00      42350.00

 112 |           101.00     529543.00|            95.00     498085.00|            80.00     419440.00|           120.00     629160.00

 113 |         2,100.00      50400.00|         2,500.00      60000.00|         1,200.00      28800.00|         2,000.00      48000.00

 114 |         1,100.00     248600.00|         1,200.00     271200.00|         1,200.00     271200.00|         1,000.00     226000.00

 115 |           200.00       7600.00|           525.00      19950.00|         1,500.00      57000.00|           150.00       5700.00

 116 |         4,000.00      12000.00|         3,200.00       9600.00|         2,000.00       6000.00|         2,400.00       7200.00

 117 |           121.00      90750.00|           160.00     120000.00|            80.00      60000.00|           160.00     120000.00
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          12/13/05                                                                                                 01/17/06

     |-------------------------------|-------------------------------|-------------------------------|-------------------------------

 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH

     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

     |-------------------------------|-------------------------------|-------------------------------|-------------------------------

 118 |         3,300.00     151800.00|         2,000.00      92000.00|         1,500.00      69000.00|         1,700.00      78200.00

 119 |           151.00     228312.00|           225.00     340200.00|            80.00     120960.00|           130.00     196560.00

 120 |         2,300.00     177100.00|         1,200.00      92400.00|         1,500.00     115500.00|         1,200.00      92400.00

 121 |           759.00     959376.00|           290.00     366560.00|           200.00     252800.00|           325.00     410800.00

 122 |         5,500.00     363000.00|         3,800.00     250800.00|         1,500.00      99000.00|         1,600.00     105600.00

 123 |         2,000.00      30000.00|         1,700.00      25500.00|           200.00       3000.00|           700.00      10500.00

 124 |        55,250.00      55250.00|         2,000.00       2000.00|         1,500.00       1500.00|        10,000.00      10000.00

 125 |       350,000.00     350000.00|       325,000.00     325000.00|       350,000.00     350000.00|       816,500.00     816500.00

 126 |           575.00     643425.00|           400.00     447600.00|           800.00     895200.00|           253.00     283107.00

 127 |         1,000.00    4940000.00|         1,070.00    5285800.00|         1,100.00    5434000.00|           970.00    4791800.00

 128 |           750.00    1405500.00|           620.00    1161880.00|           900.00    1686600.00|            69.00     129306.00

 129 |         1,200.00     123600.00|           900.00      92700.00|           800.00      82400.00|           766.00      78898.00

 130 |           800.00      40000.00|         1,500.00      75000.00|           400.00      20000.00|           226.00      11300.00

 131 |           785.00      10990.00|         1,500.00      21000.00|           600.00       8400.00|         5,500.00      77000.00

 132 |         1,200.00     326640.00|         2,000.00     544400.00|         1,200.00     326640.00|         1,880.00     511736.00

 133 |           220.00      70400.00|           200.00      64000.00|         1,200.00     384000.00|           346.00     110720.00

 134 |            50.00      82000.00|            35.00      57400.00|            20.00      32800.00|            27.00      44280.00

 135 |            70.00      82600.00|           130.00     153400.00|           120.00     141600.00|           164.00     193520.00

 136 |            55.00      25520.00|           100.00      46400.00|            70.00      32480.00|           318.00     147552.00

 137 |           200.00        800.00|            50.00        200.00|           100.00        400.00|           274.00       1096.00

 138 |        10,000.00     120000.00|         8,500.00     102000.00|        10,000.00     120000.00|        16,300.00     195600.00

 139 |        30,000.00      30000.00|        50,000.00      50000.00|       200,000.00     200000.00|        32,600.00      32600.00

 140 |         1,000.00      12000.00|         4,000.00      48000.00|         2,000.00      24000.00|         2,170.00      26040.00

 141 |        30,000.00      30000.00|        25,000.00      25000.00|        20,000.00      20000.00|         5,440.00       5440.00

 142 |         1,500.00      36000.00|         3,000.00      72000.00|         3,000.00      72000.00|         5,610.00     134640.00

 143 |           900.00      21600.00|           400.00       9600.00|         1,000.00      24000.00|         2,540.00      60960.00

 144 |           200.00      40000.00|           150.00      30000.00|           100.00      20000.00|           163.00      32600.00

 145 |           200.00       1600.00|           500.00       4000.00|           300.00       2400.00|           229.00       1832.00

 146 |         3,300.00      26400.00|         3,000.00      24000.00|        10,000.00      80000.00|         3,170.00      25360.00

 147 |           250.00       2000.00|           170.00       1360.00|           200.00       1600.00|           164.00       1312.00

 148 |         1,000.00      26000.00|           150.00       3900.00|           250.00       6500.00|           980.00      25480.00

 149 |           800.00      10400.00|           600.00       7800.00|           260.00       3380.00|         1,090.00      14170.00

 150 |         2,000.00      28000.00|         1,400.00      19600.00|           300.00       4200.00|         1,350.00      18900.00

 151 |         2,800.00      36400.00|         1,700.00      22100.00|           400.00       5200.00|         2,170.00      28210.00

 152 |           700.00      13300.00|           160.00       3040.00|           200.00       3800.00|           217.00       4123.00

 153 |           360.00       4680.00|           215.00       2795.00|           220.00       2860.00|           273.00       3549.00

 154 |             2.00      30400.00|             2.00      30400.00|             2.00      30400.00|             3.00      45600.00

 155 |             1.85    1467420.00|             2.00    1586400.00|             2.00    1586400.00|             3.00    2379600.00

 156 |             2.00     562000.00|             2.05     576050.00|             2.00     562000.00|             3.00     843000.00
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          12/13/05                                                                                                 01/17/06

     |-------------------------------|-------------------------------|-------------------------------|-------------------------------

 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH

     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

     |-------------------------------|-------------------------------|-------------------------------|-------------------------------

 157 |             3.00      19050.00|             2.00      12700.00|             3.00      19050.00|             2.00      12700.00

 158 |             3.00       4200.00|             3.00       4200.00|             4.00       5600.00|             2.00       2800.00

 159 |            15.00     522300.00|            24.00     835680.00|            20.00     696400.00|            31.00    1079420.00

 160 |             8.20     637058.00|             9.00     699210.00|            10.00     776900.00|             9.00     699210.00

 161 |              .70      54383.00|             1.00      77690.00|             2.00     155380.00|             2.00     155380.00

 162 |            15.00       9900.00|            20.00      13200.00|            10.00       6600.00|            18.00      11880.00

 163 |            25.00       4000.00|            20.00       3200.00|            10.00       1600.00|            20.00       3200.00

 164 |           240.00      11760.00|           240.00      11760.00|           300.00      14700.00|           326.00      15974.00

 165 |           600.00       4800.00|           600.00       4800.00|           400.00       3200.00|           654.00       5232.00

 166 |           100.00        900.00|           100.00        900.00|           300.00       2700.00|           218.00       1962.00

 167 |           100.00       6200.00|           250.00      15500.00|            50.00       3100.00|           217.00      13454.00

 168 |           150.00       3000.00|           150.00       3000.00|            50.00       1000.00|           217.00       4340.00

 169 |           425.00       5525.00|           700.00       9100.00|         1,000.00      13000.00|           351.00       4563.00

 170 |           229.00     384720.00|           460.00     772800.00|           380.00     638400.00|           154.00     258720.00

 171 |           306.00     153000.00|           330.00     165000.00|           360.00     180000.00|            94.00      47000.00

 172 |           262.00     104800.00|           525.00     210000.00|           460.00     184000.00|           232.00      92800.00

 173 |           392.00      58800.00|           650.00      97500.00|           740.00     111000.00|           159.00      23850.00

 174 |           613.00      17777.00|           700.00      20300.00|         1,100.00      31900.00|           511.00      14819.00

 175 |           695.00      56295.00|           950.00      76950.00|           800.00      64800.00|           459.00      37179.00

 176 |           154.00      30800.00|           750.00     150000.00|           360.00      72000.00|           110.00      22000.00

 177 |           223.00      89200.00|           525.00     210000.00|           400.00     160000.00|           190.00      76000.00

 178 |           303.00     109080.00|           550.00     198000.00|           500.00     180000.00|           191.00      68760.00

 179 |           437.00     131100.00|           800.00     240000.00|           700.00     210000.00|           237.00      71100.00

 180 |         2,500.00     167500.00|         4,250.00     284750.00|         1,500.00     100500.00|         1,640.00     109880.00

 181 |            23.50     258500.00|            23.00     253000.00|            10.00     110000.00|            16.00     176000.00

 182 |         2,000.00       2000.00|         4,000.00       4000.00|         5,000.00       5000.00|         3,020.00       3020.00

 183 |         1,900.00      38000.00|         4,000.00      80000.00|         5,000.00     100000.00|         1,920.00      38400.00

 184 |           342.00        342.00|         1,200.00       1200.00|           300.00        300.00|         2,120.00       2120.00

 185 |            35.00        490.00|           100.00       1400.00|           500.00       7000.00|           264.00       3696.00

 186 |            50.00       1250.00|            60.00       1500.00|           200.00       5000.00|           106.00       2650.00

 187 |           348.00       6960.00|           350.00       7000.00|           400.00       8000.00|           726.00      14520.00

 188 |           365.00       2920.00|           650.00       5200.00|           500.00       4000.00|         1,460.00      11680.00

 189 |           405.00        810.00|           650.00       1300.00|           700.00       1400.00|         2,410.00       4820.00

 190 |         2,400.00       2400.00|         5,000.00       5000.00|         1,000.00       1000.00|         3,200.00       3200.00

 191 |           195.00       3900.00|           300.00       6000.00|           200.00       4000.00|           278.00       5560.00

 192 |           258.00      17028.00|           300.00      19800.00|           400.00      26400.00|           321.00      21186.00

 193 |             3.00        240.00|             7.00        560.00|            10.00        800.00|            28.00       2240.00

 194 |           559.00     245960.00|           950.00     418000.00|         1,200.00     528000.00|         1,040.00     457600.00

 195 |         1,300.00       6500.00|         1,000.00       5000.00|           500.00       2500.00|         1,550.00       7750.00
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          12/13/05                                                                                                 01/17/06

     |-------------------------------|-------------------------------|-------------------------------|-------------------------------

 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH

     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

     |-------------------------------|-------------------------------|-------------------------------|-------------------------------

 196 |            74.00     134680.00|            40.00      72800.00|            14.00      25480.00|           104.00     189280.00

 197 |             2.90      78824.90|             6.00     163086.00|            10.00     271810.00|             5.00     135905.00

 198 |            20.00      24800.00|            20.00      24800.00|            10.00      12400.00|            11.00      13640.00

 199 |             2.00       8534.00|            20.00      85340.00|            10.00      42670.00|            39.00     166413.00

 200 |            54.00      94500.00|            60.00     105000.00|            80.00     140000.00|            76.00     133000.00

 201 |            72.00      32400.00|            75.00      33750.00|            90.00      40500.00|            54.00      24300.00

 202 |            40.00         80.00|            40.00         80.00|            50.00        100.00|           109.00        218.00

 203 |            40.00        360.00|            40.00        360.00|            50.00        450.00|           109.00        981.00

 204 |            60.00        120.00|            60.00        120.00|            50.00        100.00|           109.00        218.00

 205 |           124.00      32240.00|            90.00      23400.00|           150.00      39000.00|           110.00      28600.00

 206 |            75.00       1875.00|           200.00       5000.00|           200.00       5000.00|           236.00       5900.00

 207 |         3,100.00       3100.00|         5,000.00       5000.00|           500.00        500.00|         1,630.00       1630.00

 208 |         2,700.00      27000.00|         3,000.00      30000.00|           800.00       8000.00|         1,630.00      16300.00

 209 |         6,700.00       6700.00|        12,000.00      12000.00|        10,000.00      10000.00|         6,540.00       6540.00

 210 |         4,250.00       4250.00|         2,000.00       2000.00|         4,000.00       4000.00|         5,440.00       5440.00

 211 |           198.00      93060.00|           185.00      86950.00|           180.00      84600.00|           209.00      98230.00

 212 |           594.00      20790.00|           615.00      21525.00|           280.00       9800.00|           671.00      23485.00

 213 |           292.00     659920.00|           700.00    1582000.00|           220.00     497200.00|           289.00     653140.00

 214 |           162.00     145800.00|           230.00     207000.00|           240.00     216000.00|           161.00     144900.00

 215 |         1,158.00      99588.00|           500.00      43000.00|           500.00      43000.00|           332.00      28552.00

 216 |           923.00      87685.00|           500.00      47500.00|           800.00      76000.00|           492.00      46740.00

 217 |           200.00      61000.00|           245.00      74725.00|           400.00     122000.00|           209.00      63745.00

 218 |           210.00     233310.00|           300.00     333300.00|           460.00     511060.00|           289.00     321079.00

 219 |           300.00     167100.00|           300.00     167100.00|           700.00     389900.00|           221.00     123097.00

 220 |           250.00     125000.00|           270.00     135000.00|           420.00     210000.00|           219.00     109500.00

 221 |           800.00      12800.00|           750.00      12000.00|           450.00       7200.00|           437.00       6992.00

 222 |           900.00       6300.00|           700.00       4900.00|           400.00       2800.00|           447.00       3129.00

 223 |           520.00      33800.00|           525.00      34125.00|           330.00      21450.00|           361.00      23465.00

 224 |            60.00      28200.00|            70.00      32900.00|             2.00        940.00|            44.00      20680.00

 225 |             1.00      19800.00|             1.20      23760.00|             2.00      39600.00|             1.00      19800.00

 226 |             2.00       4480.00|             3.00       6720.00|             2.00       4480.00|             3.00       6720.00

 227 |             2.00       4880.00|             3.00       7320.00|             2.00       4880.00|             2.00       4880.00

 228 |             1.00        300.00|             2.00        600.00|             2.00        600.00|             1.00        300.00

 229 |             2.00      11860.00|             3.00      17790.00|             5.00      29650.00|             2.00      11860.00

 230 |             5.00      16500.00|             6.00      19800.00|             6.00      19800.00|             4.00      13200.00

 231 |       300,000.00     300000.00|       330,000.00     330000.00|       400,000.00     400000.00|       374,600.00     374600.00

 232 |        15,000.00      15000.00|        10,000.00      10000.00|        10,000.00      10000.00|        18,700.00      18700.00

 233 |        85,000.00      85000.00|        90,000.00      90000.00|       150,000.00     150000.00|       106,200.00     106200.00

 234 |         8,000.00       8000.00|         7,500.00       7500.00|        10,000.00      10000.00|        10,000.00      10000.00
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          12/13/05                                                                                                 01/17/06

     |-------------------------------|-------------------------------|-------------------------------|-------------------------------

 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH

     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT

     |-------------------------------|-------------------------------|-------------------------------|-------------------------------

 235 |       170,000.00     170000.00|       150,000.00     150000.00|       300,000.00     300000.00|       212,400.00     212400.00

 236 |       370,000.00     370000.00|       350,000.00     350000.00|       500,000.00     500000.00|       462,100.00     462100.00

 237 |       100,000.00     100000.00|       100,000.00     100000.00|        10,000.00      10000.00|       125,000.00     125000.00

 238 |            35.00     364000.00|            35.00     364000.00|            60.00     624000.00|             5.00      52000.00

 239 |            52.00      39000.00|            82.00      61500.00|            80.00      60000.00|            26.00      19500.00

 240 |         5,000.00       5000.00|         8,000.00       8000.00|        10,000.00      10000.00|         6,200.00       6200.00

 241 |       520,000.00     520000.00|       565,000.00     565000.00|       700,000.00     700000.00|       899,000.00     899000.00

 242 |         7,000.00      14000.00|         7,000.00      14000.00|         8,000.00      16000.00|         8,800.00      17600.00

 243 |         4,800.00       9600.00|         4,000.00       8000.00|         5,000.00      10000.00|         5,900.00      11800.00

 244 |         4,800.00       9600.00|         5,000.00      10000.00|         5,000.00      10000.00|         5,900.00      11800.00

 245 |        28,000.00      56000.00|        30,000.00      60000.00|        30,000.00      60000.00|        34,900.00      69800.00

 246 |         1,450.00       2900.00|         1,500.00       3000.00|         2,000.00       4000.00|         1,780.00       3560.00

 247 |         9,500.00      19000.00|         8,000.00      16000.00|        10,000.00      20000.00|        11,800.00      23600.00

 248 |         2,700.00      13500.00|         3,150.00      15750.00|         3,000.00      15000.00|         3,370.00      16850.00

 249 |         4,345.00      34760.00|         4,050.00      32400.00|         4,000.00      32000.00|         7,130.00      57040.00

 250 |         8,965.00      53790.00|        12,000.00      72000.00|        15,000.00      90000.00|         8,700.00      52200.00

 251 |         5,700.00      79800.00|         7,000.00      98000.00|         8,000.00     112000.00|         4,000.00      56000.00

 252 |         1,450.00       1450.00|         8,000.00       8000.00|         3,000.00       3000.00|        62,000.00      62000.00

 253 |              .00          0.00|              .00          0.00|              .00          0.00|              .00          0.00

 254 |            17.00      49640.00|            32.00      93440.00|            40.00     116800.00|           107.00     312440.00

 255 |            85.00     345100.00|           100.00     406000.00|           100.00     406000.00|            49.00     198940.00

 256 |         2,500.00      10000.00|           500.00       2000.00|         2,000.00       8000.00|           546.00       2184.00

 257 |         2,000.00      18000.00|         1,000.00       9000.00|         1,000.00       9000.00|         2,170.00      19530.00

 258 |     4,900,000.00    4900000.00|     5,500,000.00    5500000.00|     5,800,000.00    5800000.00|     4,000,000.00    4000000.00

 TOT            A)     49,492,863.40           A)     56,013,823.00           A)     58,851,400.00           A)     46,757,094.00

                B)   800 DAYS X   6300         B)   675 DAYS X   6300         B)   660 DAYS X   6300         B)   480 DAYS X   6300

                   --------------------           --------------------           --------------------           --------------------

              A+B)     54,532,863.40         A+B)     60,266,323.00         A+B)     63,009,400.00         A+B)     49,781,094.00

                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
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     BID OPENING DATE    12/13/05                    IN KINGS COUNTY IN AND NEAR HANFORD       RR INVOLVEMENT           01/17/06

     CONTRACT NUMBER     06-0C6704                   FROM ELEVENTH AVENUE UNDERCROSSING                       CONTRACT CODE 'D '

     LOCATION            06-KIN-198-R17.9/28.3       TO TULARE COUNTY LINE                                     19 CONTRACT ITEMS

                                                     CHIP SEAL                                 FEDERAL AID  NONE

 MBE GOALS: MINORITY BUSINESS ENTERPRISES -  0.0% WOMEN'S BUSINESS ENTERPRISES -  0.0% DISABLED VETERANS BUSINESS ENTERPRISES -  3.0%

 PROPOSALS ISSUED     4   FUND TOTAL   HM1               0                         TOTAL NUMBER OF WORKING DAYS     30

 NUMBER OF BIDDERS  2    ENGINEERS EST        749,849.50   AMOUNT OVER        372,986.50         PERCENT OVER EST 49.74

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)

               --------      -----------  ---------         -------------------------------------------------

                   1         1,122,836.00    2              WESTERN STATES SURFACING INC          209 525-9065  CC PREF CLAIMED

                                                                                                  00611485

                                                            P O BOX 4770                      FAX 209 236-1864

                                                            MODESTO  CA  95252

                   2         1,601,335.00    1              MANHOLE ADJUSTING CONTRACTORS         323 558-8000  CC PREF CLAIMED

                                                            INC                                   00398443

                                                            9500 BEVERLY ROAD                 FAX 323 558-8055

                                                            PICO RIVERA  CA  90660

          06-0C6704                                                                                                BID245
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          12/13/05                                                                                                 01/17/06

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    02     ESWPPP CONSULTANTS                                           PREPARE WATER POLLUTION CONTROL PROGRAM

           WALNUT CREEK  CA

           SAFETY STRIPING SERVICE INC                                  STRIPING AND LEAD COMPLIANCE PLAN

           GOSHEN  CA

           STATEWIDE SAFETY AND SIGNS INC                               CONSTRUCTION AREA SIGNS (PARTIAL)

           NIPOMO  CA

          06-0C6704                                                                                                BID245
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          12/13/05                                                                                                 01/17/06

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    01     CHRISP COMPANY                                               ITEMS 7 THRU 9 AND 14 THRU 19

           FREMONT CA

           GLOBAL ENVIRONMENTAL NETWORK                                 ITEMS 2, 6 AND 9

           FOUNTAIN VALLEY CA

           STATEWIDE SAFETY AND SIGNS                                   ITEM 4

           NIPOMO CA

           TAKAKO TRAFFIC CONTROL                                       ITEM 5 (PORTION)

           MOUNTAIN RANCH CA

          06-0C6704                                                                                                BID245
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          12/13/05                                                                                                 01/17/06

 ------------------------------------------------------------------------------------------------------------------------------------

     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

       1     070020      WARRANTY                                       LS     LUMP SUM            5,000.00         5,000.00

       2     074017      PREPARE WATER POLLUTION CONTROL                LS     LUMP SUM            1,875.00         1,875.00

                         PROGRAM

       3     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM            2,500.00         2,500.00

       4 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM          146,480.00       146,480.00

       5 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          201,427.00       201,427.00

       6 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM           18,561.00        18,561.00

       7 (S) 037892      REMOVE THERMOPLASTIC PAVEMENT MARKING          M2          170               22.00         3,740.00

                         (WHITE)

       8 (S) 037893      REMOVE THERMOPLASTIC PAVMENT MARKING           M2           20              108.00         2,160.00

                         (YELLOW)

       9     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            5,500.00         5,500.00

      10     365001      SAND COVER                                     TONN        360              110.00        39,600.00

      11     370120      ASPHALT-RUBBER BINDER                          TONN        590              531.00       313,290.00

      12     374002      ASPHALTIC EMULSION (FOG SEAL COAT)             TONN         60              475.00        28,500.00

      13     375030      SCREENINGS (HOT-APPLIED)                       TONN      4,000               70.75       283,000.00

      14 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          190               41.00         7,790.00

      15 (S) 840560      THERMOPLASTIC TRAFFIC STRIPE                   M        44,500                 .68        30,260.00

                         (SPRAYABLE)

      16 (S) 840561      100 MM THERMOPLASTIC TRAFFIC STRIPE            M         4,060                 .85         3,451.00

      17 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         1,850                2.12         3,922.00

      18 (S) 840570      100 MM THERMOPLASTIC TRAFFIC STRIPE            M        21,000                 .74        15,540.00

                         (BROKEN 10.98 M - 3.66 M)

      19 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        3,200                3.20        10,240.00

                                                                                                  TOTAL         1,122,836.00

          06-0C6704                                                                                                BID245
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          12/13/05                                                                                                 01/17/06

     |-------------------------------

 ITEM|            SECOND

     |       BID         AMOUNT

     |-------------------------------

   1 |        12,000.00      12000.00

   2 |         1,500.00       1500.00

   3 |         4,800.00       4800.00

   4 |         6,000.00       6000.00

   5 |       484,000.00     484000.00

   6 |         6,500.00       6500.00

   7 |            46.00       7820.00

   8 |           126.00       2520.00

   9 |         3,000.00       3000.00

  10 |            35.00      12600.00

  11 |           900.00     531000.00

  12 |           400.00      24000.00

  13 |           100.00     400000.00

  14 |            63.00      11970.00

  15 |              .82      36490.00

  16 |             1.45       5887.00

  17 |             4.20       7770.00

  18 |             1.15      24150.00

  19 |             6.04      19328.00

 TOT                    1,601,335.00

                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
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     BID OPENING DATE    12/13/05                    IN INYO COUNTY NEAR OLANCHA FROM                                   01/17/06

     CONTRACT NUMBER     09-319704                   0.2 KM SOUTH OF THE LOS ANGELES                          CONTRACT CODE 'C '

     LOCATION            09-INY-395-31.2/41.4        AQUEDUCT BRIDGE TO 1.0 KM SOUTH OF                        37 CONTRACT ITEMS

                                                     ASH CREEK BRIDGE

                                                     RESURFACE ROADWAY                         FEDERAL AID  ACST-P395-(213)E

                                                                                                            PH-P395-(213)E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 10.0%

 PROPOSALS ISSUED     4   FUND TOTAL   HB1       4,545,000                         TOTAL NUMBER OF WORKING DAYS     65

 NUMBER OF BIDDERS  2    ENGINEERS EST      4,165,653.00  AMOUNT UNDER         65,767.00        PERCENT UNDER EST  1.58

 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)

               --------      -----------  ---------         -------------------------------------------------

                   1         4,099,886.00    1              HIGHLAND CONSTRUCTION INC             714 538-5156

                                                                                                  00743775

                                                            133 N PIXLEY STREET               FAX 714 538-5157

                                                            ORANGE  CA  92868

                   2         4,227,056.00    2              GRANITE CONSTRUCTION COMPANY          831 724-1011

                                                                                                  00000089

                                                            P O BOX 50085                     FAX 831 768-4021

                                                            WATSONVILLE  CA  95077-5085

          09-319704                                                                                                BID245
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          12/13/05                                                                                                 01/17/06

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    01     A C DIKE COMPANY                                             ITEMS 19 THRU 21 (PARTIAL)

           LINCOLN  CA

           ALCORN FENCE                                                 ITEMS 24 AND 31 THRU 33 (PARTIAL)

           RIVERSIDE  CA

           AUSTIN ENTERPRISE                                            ITEM 37 (PARTIAL)

           BAKERSFIELD  CA

           K C I ENVIRONMENTAL INC                                      ITEM 15 (PARTIAL)

           SAN LUIS OBISPO  CA

           PAVEMENT RECYCLING                                           ITEMS 11, 22 AND 23 (PARTIAL)

           RIVERSIDE  CA

           SUDHAKAR COMPANY                                             ITEMS 6, 34 AND 35 (PARTIAL)

           RIALTO  CA

          09-319704                                                                                                BID245
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          12/13/05                                                                                                 01/17/06

                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

 _________ ____________________________________________________________ ____________________________________________________________

    02     APCO                                                         ASHPALT CONCRETE DIKE

           P O BOX 790

           GOSHEN  CA  93227

           HIGH LIGHT ELECTRIC                                          LOOP DETECTORS

           P O BOX 7339

           RIVERSIDE  CA  92513

           K C I ENVIRONMENTAL INC                                      EROSION CONTROL

           225 SUBURBAN ROAD

           SAN LUIS OBISPO  CA  93403

           OUR VALLEY FENCE COMPANY                                     METAL BEAM GUARD RAIL

           2203 INYOKERN ROAD

           RIDGECREST  CA  93555

           PAVEMENT RECYCLING SYSTEMS                                   COLD PLANE AND RUMBLE STRIP

           121 N MAIN STREET

           RIVERSIDE  CA  92502

           STATEWIDE SAFETY AND SIGNS INC                               CONSTRUCTION AREA SIGNS, PORTABLE CHANGEABLE MESSAGE SIGNS

           522 LINDON LANE

           NIPOMO  CA  93444

           WORKS STRIPING AND MARKING SERVICE                           STRIPING

           1122 N AZUSA CANYON ROAD

           WEST COVINA  CA  91790

          09-319704                                                                                                BID245
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          12/13/05                                                                                                 01/17/06

 ------------------------------------------------------------------------------------------------------------------------------------

     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

       1     071325      TEMPORARY FENCE (TYPE ESA)                     M           450               50.00        22,500.00

       2     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM           11,250.00        11,250.00

                         PREVENTION PLAN

       3     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           15,000.00        15,000.00

       4     074029      TEMPORARY SILT FENCE                           M         1,040               30.00        31,200.00

       5 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           41,750.00        41,750.00

       6 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          210,150.00       210,150.00

       7 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            3            9,000.00        27,000.00

       8     150662      REMOVE METAL BEAM GUARD RAILING                M            31              100.00         3,100.00

       9     150742      REMOVE ROADSIDE SIGN                           EA           13              200.00         2,600.00

      10     151224      REMOVE DELINEATOR                              EA          250               15.00         3,750.00

      11 (S) 153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2        2,140               15.00        32,100.00

      12     160101      CLEARING AND GRUBBING                          LS     LUMP SUM           57,000.00        57,000.00

      13     190101      ROADWAY EXCAVATION                             M3        5,000               55.00       275,000.00

      14     198007      IMPORTED MATERIAL (SHOULDER BACKING)           TONN         35              550.00        19,250.00

      15 (S) 203001      EROSION CONTROL (BLANKET)                      M2       10,400                5.00        52,000.00

      16     374206      SEAL RANDOM CRACKS                             LNKM         37            2,000.00        74,000.00

      17     390126      RUBBERIZED ASPHALT CONCRETE (TYPE G)           TONN     16,500              100.00     1,650,000.00

      18     390153      ASPHALT CONCRETE (TYPE A)                      TONN      9,500               85.00       807,500.00

      19     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2           15              250.00         3,750.00

                         AREA)

      20     394040      PLACE ASPHALT CONCRETE DIKE (TYPE A)           M           280               55.00        15,400.00

      21     394048      PLACE ASPHALT CONCRETE DIKE (TYPE E)           M            70               55.00         3,850.00

      22     394050      RUMBLE STRIP                                   M         7,920                7.00        55,440.00

      23     394054      SHOULDER RUMBLE STRIP                          STA         330              250.00        82,500.00

                         (AC, GROUND-IN INDENTATIONS)

      24     037774      CATTLE GUARD MESH                              M2            2              750.00         1,500.00

      25     566011      ROADSIDE SIGN - ONE POST                       EA           63              375.00        23,625.00

      26     664021      600 MM CORRUGATED STEEL PIPE                   M             3              785.00         2,355.00

                         (2.77 MM THICK)

      27     705045      600 MM STEEL FLARED END SECTION                EA            1              675.00           675.00

      28     721009      ROCK SLOPE PROTECTION                          M3           15              875.00        13,125.00

                         (FACING, METHOD B)

      29     729010      ROCK SLOPE PROTECTION FABRIC                   M2           53               32.00         1,696.00

      30     820108      DELINEATOR (CLASS 2)                           EA          310               75.00        23,250.00

      31 (S) 832003      METAL BEAM GUARD RAILING (WOOD POST)           M           150              280.00        42,000.00

      32 (S) 839541      TRANSITION RAILING (TYPE WB)                   EA            4            4,000.00        16,000.00

      33 (S) 839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA            6            3,875.00        23,250.00
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     ITEM      ITEM                                                   UNIT OF     ESTIMATED

      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT

 ------------------------------------------------------------------------------------------------------------------------------------

      34 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          170               50.00         8,500.00

      35 (S) 840656      PAINT TRAFFIC STRIPE (2-COAT)                  M        54,300                 .90        48,870.00

      36 (S) 037775      DETECTOR LOOP (TYPE A)                         EA            2            9,000.00        18,000.00

      37     999990      MOBILIZATION                                   LS     LUMP SUM          380,950.00       380,950.00

                                                                                                  TOTAL         4,099,886.00
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 ITEM|            SECOND

     |       BID         AMOUNT

     |-------------------------------

   1 |             7.00       3150.00

   2 |           500.00        500.00

   3 |         3,700.00       3700.00

   4 |            21.00      21840.00

   5 |         6,400.00       6400.00

   6 |        65,000.00      65000.00

   7 |         5,900.00      17700.00

   8 |           100.00       3100.00

   9 |           130.00       1690.00

  10 |            10.00       2500.00

  11 |             4.00       8560.00

  12 |        13,000.00      13000.00

  13 |            35.00     175000.00

  14 |           155.00       5425.00

  15 |             4.00      41600.00

  16 |           281.00      10397.00

  17 |           141.00    2326500.00

  18 |           102.00     969000.00

  19 |            28.00        420.00

  20 |            14.00       3920.00

  21 |            18.00       1260.00

  22 |             2.00      15840.00

  23 |           111.00      36630.00

  24 |           686.00       1372.00

  25 |           225.00      14175.00

  26 |         1,240.00       3720.00

  27 |         1,070.00       1070.00

  28 |           273.00       4095.00

  29 |             4.00        212.00

  30 |            38.00      11780.00

  31 |           125.00      18750.00

  32 |         3,500.00      14000.00

  33 |         3,300.00      19800.00

  34 |            40.00       6800.00

  35 |              .40      21720.00

  36 |         8,150.00      16300.00

  37 |       360,130.00     360130.00

 TOT                    4,227,056.00

