STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGOSALS | SSUED 23

NUMBER OF Bl DDERS 6
PROGRAM ELEMENTS

Bl D RANK

01/ 04/ 06
04-1S3004

04- SON-1-9.7/10.0

04- SON-116-7.0

ENG NEERS EST

RAS

Bl D TOTAL

2, 040, 765. 00

2,076, 837.00

2,118, 363. 00

2,164, 288. 90

2,968, 031. 94

HA23

Bl D

SUMMARY

I N SONOVA COUNTY NEAR BODEGA BAY AT
0.2 KM NORTH OF SM TH BROTHERS ROAD
AND NEAR MONTE CRI STO AT 0.1 KM
EAST OF MONTE CRI STO DRI VE

REPAI R STORM DAMAGE

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL

2,382,000

2,084,921. 00 AMOUNT UNDER

Bl DDER | D

11. 0%

TOTAL NUMBER OF WORKI NG DAYS

44,156. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
01/ 05/ 06
CONTRACT CODE 'C '
95 CONTRACT | TEMS

FEDERAL AID ER-35ML-(004)E

260

PERCENT UNDER EST 2.12

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA 95077

GORDON N BALL I NC

333 CAM LLE AVENUE
ALAMO CA 94507

CONDON JOHNSON AND ASSOCI ATES
I NC

P O BOX 12368

OAKLAND CA 94604

NORTH BAY CONSTRUCTI ON | NC

P O BOX 6004
PETALUVA CA 94955-6004

S P PAZARGAD ENG NEERI NG
CONSTRUCTI ON | NC

7120 HAYVENHURST AVENUE 108
VAN NUYS CA 91406

FAX

FAX

FAX

FAX

FAX

831 724-1011
00000089
831 768-4021

925 838-5675
00710807
925 838-5915

510 636-2100
00300068
510 636-2122

707 763-2891
00357560
707 765-6417

818 901-8883
00799177
818 901-8884



04- 1S3004
04- SON-1-9
01/ 04/ 06

4,153, 269. 00

6

J A GONSALVES AND SON
CONSTRUCTI ON | NC

P O BOX 6553

NAPA CA 94581

Bl D245
PACE 2
01/ 05/ 06

707 258-6261
00676166
FAX 707 258-1240



04- 1S3004
04- SON-1-9
01/ 04/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 3
01/ 05/ 06

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

AVAR CONSTRUCTI ON
CAMPBELL CA

BENTANCOURT BROTHERS
LI VERMORE CA

CENTRAL FENCE
SACRAMENTO CA

GOLDEN BAY FENCE
HAYWARD CA

JEDD CO STEEL
W NDSOR CA

NI TTA CONSTRUCTI ON
LOOM S CA

PACI FI C COAST DRI LLI NG
PETALUVA CA

R AND B COATI NG
LI NDEN CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

STRI PI NG GRAPHI CS
PETALUVA CA

STAI N ARCHI TECTURAL TEXTURE

TEMPORARY S| GNAL SYSTEM ( PARTI AL)

FENCI NG AND RAI LI NG

FENCI NG ( PARTI AL)

REBAR ( PARTI AL)

EROSI ON CONTROL ( PARTI AL)

DRI LL SOLDI ER PI LE ( PARTI AL)

CLEAN AND PAI NT STRUCTURAL STEEL

CONSTRUCTI ON AREA SI GNS AND BARRI CADES

STRI PI NG



04- 1S3004
04- SON-1-9
01/ 04/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

01/ 05/ 06
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
LI NCOLN CA

AVAR CONSTRUCTI ON
CAVPBELL CA

BENTANCOURT BROTHERS
LI VERMORE CA

CTM
RANCHO CORDOVA CA

CENTRAL FENCE
SACRAMENTO CA

GOLDEN BAY FENCE
STOCKTON CA

HARRI S SALI NAS
LI VERMORE CA

PACI FI C COAST DRI LLI NG
PETALUVA CA

R AND B CQOATI NG
LI NDEN CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

YERBA BUENA
SAN FRANCI SCO CA

ASPHALT CONCRETE DI KE

TI EBACK AND SHOTCRETE ( PARTI AL)

TEMPORARY SI GNAL

BARRI ER ( PARTI AL)

VETAL BEAM GUARD RAI L

FENCI NG

REBAR

DRI LLI NG ( PARTI AL)

PAI NTI NG ( PARTI AL)

CONSTRUCTI ON AREA SI GNS

ERCSI ON CONTROL AND CHANGEABLE MESSAGE SI GNS



04- 1S3004
04- SON-1-9
01/ 04/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 5
01/ 05/ 06

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CENTRAL FENCE
SACRAMENTO CA

GOLDEN BAY FENCE
SAN LEANDRO CA

HARRI S SALI NAS
LI VERMORE CA

NI TTA CONSTRUCTI ON
LOOM S CA

O C JONES
BERKELEY CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

Bl DDER | D NAME AND ADDRESS

VETAL BEAM GUARD RAI L

FENCI NG

REBAR

ERCSI ON CONTRCL

PAVI NG AND AGGREGATE BASE

TRAFFI C CONTROL

DESCRI PTI ON OF PORTI ON OF

WORK SUBCONTRACTED

04

AVAR CONSTRUCTI ON
504 VANDELL WAY
CAVPBELL CA

BENTANCOURT BROTHERS
5933 N FRONT ROAD
LI VERMORE CA

CENTRAL FENCE
148 OTTO Cl RCLE
SACRAMEVAWTO CA

CONTI NUED ON NEXT PAGE

TI EBACKS

TRAFFI C SI GNAL

FENCI NG AND METAL BEAM GUARD RAI L



04- 1S3004
04- SON-1-9
01/ 04/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 6

01/ 05/ 06
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

DEES HENNESSEY
200 | NDUSTRI AL ROAD
SAN CARLCS CA

DEVI NCENZI CONCRETE
3276 DUTTON AVENUE
SANTA RCSA CA

HARRI S SALI NAS REBAR
355 S VASCO ROAD
LI VERMORE CA

NI TTA CONSTRUCTI ON
3778 DEL MAR AVENUE
LOOM S CA

PACI FI C COAST DRI LLI NG
801 LI NDBERG LANE
PETALUVA CA

R AND B PROTECTI VE COATI NG
19968 HI GHWAY 26
LI NDEN CA

STATEW DE SAFETY AND SI GNS
130 GROBRI C COURT
FAI RFI ELD CA

STRI PI NG GRAPHI CS
1364 N MC DONELL
PETALUVA CA

SHOTCRETE ( PARTI AL)

STRUCTURAL CONCRETE AND BARRI ER ( PARTI AL)

REBAR ( PARTI AL)

ERCSI ON CONTROL

DRI LLI NG AND PI LES ( PARTI AL)

PAI NT PI LES ( PARTI AL)

CONSTRUCTI ON AREA SI GNS

STRI PI NG



04- 1S3004 Bl D245

04- SON-1-9 PAGE 7

01/ 04/ 06 01/ 05/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A C DI KE COVPANY | TEM5 56 THRU 58
2788 VI NTURE DRI VE
LI NCOLN CA 95648

FRANK MEDI NA GENERAL ENG NEERI NG ITEMS 1, 2, 17, 20, 23, 28, 29, 82 AND 91
10098 AHART ROAD
CROVI LLE CA 95966

JOHNSON WESTERN GUNI TE COVPANY | TEM5 68 AND 72
940 DOOLI TTLE DRI VE
SAN LEANDRO CA 94577

NI TTA CONSTRUCTI ON | NC | TEM5 6 AND 48 THRU 53

3778 DEL MAR AVENUE
LOOM S CA 95650

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 BAYWOOD ENVI RONVENTAL STORM WATER POLLUTI ON PROGRAM AND LEAD COVPLI ANCE PLAN
2901 SI R FRANCI S DRAKE BLVD
FAI RFAX CA 94930

BENTANCOURT BROTHERS TEMPORARY SI GNAL
5933 N FRONT ROAD
LI VERMORE CA 94551

CASE PACI FI C COVPANY DRI LLED HOLE AND Tl EBACKS
2360 TRACTOR STREET
PASO ROBLES CA 93446

CENTRAL FENCE FENCI NG AND METAL BEAM GUARD RAI L
148 OITO Cl RCLE
SACRAMENTO CA 95822

CONTI NUED ON NEXT PAGE



04- 1S3004 Bl D245

04- SON-1-9 PAGE 8
01/ 04/ 06 01/ 05/ 06
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 DEES HENNESSEY SHOTCRERE AND ARCHECTURAL TREATMENT

200 | NDUSTRI AL ROCAD
SAN CARLCS CA 94070

JEFFCO PAI NTI NG PAI NTI NG
P O BOX 2015
VALLEJO CA 94592

STRI PI NG GRAPHI CS STRI PI NG
1364 N MC DONELL BLVD STE 12
PETALUVA CA 94954



04- 1S3004 Bl D245

04- SON-1-9 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 9
01/ 04/ 06 01/ 05/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 071303 TEMPORARY FENCE ( TYPE WV M 240 55. 00 13, 200. 00
2 (S) 071325 TEMPORARY FENCE ( TYPE ESA) M 88 20. 00 1, 760. 00
3 035195 TEMPORARY WATER LI NE M 120 275. 00 33, 000. 00
4 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 4, 500. 00 4, 500. 00
PREVENTI ON PLAN
5 074020 WATER PCLLUTI ON CONTROL LS LUWVP SUM 15, 000. 00 15, 000. 00
6 074023 TEMPORARY EROCSI ON CONTROL HA 0.6 7, 400. 00 4, 440. 00
7 074027 TEMPORARY EROSI ON CONTROL BLANKET M 1,090 9. 00 9, 810. 00
8 074028 TEMPORARY FI BER ROLL M 780 17. 00 13, 260. 00
9 074029 TEMPORARY SI LT FENCE M 160 10. 00 1, 600. 00
10 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 2,500. 00 5, 000. 00
11 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 2 2,100. 00 4, 200. 00
12 074034 TEMPORARY COVER MR 860 5.00 4, 300. 00
13 074035 TEMPORARY CHECK DAM M 45 85. 00 3, 825. 00
14 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 2 500. 00 1, 000. 00
15 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWVP SUM 6, 990. 00 6, 990. 00
16 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 35, 000. 00 35, 000. 00
17 (S) 120120 TYPE |11 BARRI CADE EA 16 55. 00 880. 00
18 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) MR 4 100. 00 400. 00
19 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 780 4.00 3,120. 00
20 (S) 035196 TRAFFI C PLASTI C DRUM EA 66 40. 00 2, 640. 00
21 (S) 120200 FLASHI NG BEACON ( PORTABLE) EA 60 30. 00 1, 800. 00
22 (S) 120300 TEMPORARY PAVEMENT NMARKER EA 60 5.00 300. 00
23 (S) 128201 TEMPORARY DELI NEATOR ( CLASS 1) EA 20 30. 00 600. 00
24 (S) 128601 TEMPORARY SI GNAL SYSTEM LS LUMP SUM 50, 000. 00 50, 000. 00
25 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWVP SUM 15, 000. 00 15, 000. 00
26 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 620 80. 00 49, 600. 00
27 035197 ABANDON WATER LI NE M 54 60. 00 3, 240. 00
28 150607 REMOVE FENCE ( TYPE WY M 190 21.50 4,085. 00
29 150662 REMOVE METAL BEAM GUARD RAI LI NG M 44 55. 00 2,420.00
30 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 450 15. 00 6, 750. 00
STRI PE
31 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 320 5.00 1, 600. 00
32 150722 REMOVE PAVEMENT MARKER EA 66 2.00 132. 00
33 150771 REMOVE ASPHALT CONCRETE DI KE M 30 40. 00 1, 200. 00
34 035198 REMOVE WATER LI NE M 120 55. 00 6, 600. 00
35 035199 REPLACE MANHOLE EA 1 6, 000. 00 6, 000. 00
36 150860 REMOVE BASE AND SURFACI NG VB 510 40. 00 20, 400. 00



04- 1S3004 Bl D245

04- SON- 1- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
01/ 04/ 06 01/ 05/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 152432 ADJUST MANHOLE EA 1 2, 800. 00 2, 800. 00
38 035200 REMOVE SACKED CONCRETE WALL M2 32 100. 00 3, 200. 00
39 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 8, 000. 00 8, 000. 00
40 190101 ROADWAY EXCAVATI ON MB 170 80. 00 13, 600. 00
41 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 4, 400. 00 4, 400. 00
42 190136 ROADWAY EXCAVATI ON ( DETOUR) VB 2, 380 20. 00 47, 600. 00
43 (F) 192049 STRUCTURE EXCAVATI ON (SOLDI ER PI LE WALL) VB 229 150. 00 34, 350. 00
44 (F) 193029 STRUCTURE BACKFI LL (SOLDI ER PI LE WALL) VB 132 130. 00 17, 160. 00
45 (F) 193119 LEAN CONCRETE BACKFI LL VB 87 280. 00 24, 360. 00
46 198001 | MPORTED BORROW MB 440 70. 00 30, 800. 00
47 198050 EMBANKVENT VB 2, 380 15. 00 35, 700. 00
48 (S) 203014 FI BER ( EROSI ON CONTROL) KG 510 .70 357. 00
49 (S) 203024 COVPCST ( EROSI ON CONTROL) VB 4 253. 00 1,012. 00
50 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON' CONTROL) EA 12 1, 150. 00 13, 800. 00
51 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 50 182. 00 9, 100. 00
52 (S) 203056 COWMERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 170 1. 00 170. 00
53 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 130 8. 00 1, 040. 00
54 250401 CLASS 4 AGGREGATE SUBBASE VB 170 133. 00 22, 610. 00
55 390102 ASPHALT CONCRETE ( TYPE A) TONN 1, 340 134. 00 179, 560. 00
56 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 5 110. 00 550. 00
AREA)
57 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 6 25. 00 150. 00
58 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 29 25. 00 725. 00
59 049901 STEEL SOLDI ER PILE (W 310 X 79) M 451 200. 00 90, 200. 00
60 049902 STEEL SOLDI ER PILE (W 360 X 237) M 228 400. 00 91, 200. 00
61 (S) 049903 760 MM DRI LLED HOLE M 190 150. 00 28, 500. 00
62 (S) 049904 915 MM DRI LLED HOLE M 220 150. 00 33, 000. 00
63 (S) 500050 TI EBACK ANCHOR EA 19 3, 800. 00 72, 200. 00
64 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 88 1, 000. 00 88, 000. 00
65 (F) 049905 CLASS 2 CONCRETE ( BACKFI LL) MB 149 600. 00 89, 400. 00
66 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 4 1, 560. 00 6, 240. 00
67 (F) 035201 M NOR CONCRETE ( DRAI NAGE | NLET) VB 1.2 2, 580. 00 3, 096. 00
68 ( SF) 049906 ARCHI TECTURAL TREATMENT M2 198 115. 00 22, 770. 00
( SCULPTURED ROCK FI NI SH)
69 (F) 049907 ARCHI TECTURAL TREATNMENT MR 125 249. 00 31, 125. 00
(WOOD TEXTURE)
70 (SF) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 6, 800 2.25 15, 300. 00
71 (SF) 049908 BAR REI NFORCI NG STEEL ( EPOXY COATED) KG 15, 800 4.00 63, 200. 00

(RETAI NI NG WALL)



04- 1S3004 Bl D245

04- SON-1- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
01/ 04/ 06 01/ 05/ 06
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
72 ('SF) 530100 SHOTCRETE VB 164 1,010. 00 165, 640. 00
73 (S) 049909 CLEAN AND PAI NT STEEL SOLDI ER PI LE LS LUMP SUM 50, 360. 00 50, 360. 00
74 (S) 049910 PREPARE AND STAI N ARCHI TECTURAL MR 318 50. 00 15, 900. 00
TEXTURED SURFACES
75 641132 300 MM PLASTI C PI PE M 19 360. 00 6, 840. 00
76 664016 450 MM CORRUGATED STEEL PI PE M 53 400. 00 21, 200. 00
(2.77 MM THI CK)
77 700659 900 MM CORRUGATED STEEL Pl PE | NLET M 2 1, 200. 00 2, 400. 00
(2.77 MM THI CK)
78 703233 GRATED LI NE DRAI N M 8 550. 00 4, 400. 00
79 035202 200 MM WATER LI NE M 120 250. 00 30, 000. 00
80 035203 150 MM WATER LI NE M 63 300. 00 18, 900. 00
81 035204 100 MM WATER LI NE M 50 325. 00 16, 250. 00
82 (F) 731517 M NOR CONCRETE ( GUTTER) M 39 150. 00 5, 850. 00
83 ( SF) 035205 M SCELLANEOUS | RON AND STEEL KG 188 4.00 752. 00
84 (S) 800052 FENCE (TYPE WM WOOD POST) M 190 58. 00 11, 020. 00
85 (S) 800386 CHAIN LI NK FENCE (TYPE CL-1.2, M 39 128. 00 4,992. 00
VI NYL- CLAD)
86 820151 OBJECT MARKER ( TYPE L-1) EA 2 30. 00 60. 00
87 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 67 130. 00 8, 710. 00
88 ( SF) 839521 CABLE RAI LI NG M 40 96. 00 3, 840. 00
89 (S) 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 1 700. 00 700. 00
90 (S) 839582 END ANCHOR ASSEMBLY ( TYPE CA) EA 1 1, 250. 00 1, 250. 00
91 (S) 839603 CRASH CUSHI ON ( ADI EM EA 2 18, 000. 00 36, 000. 00
92 (F) 839704 CONCRETE BARRI ER ( TYPE 60D) M 37 250. 00 9, 250. 00
93 (S) 840561 100 MV THERMOPLASTI C TRAFFI C STRI PE M 770 9.00 6, 930. 00
94 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 66 9. 00 594. 00
95 999990 MOBI LI ZATI ON LS LUMP SUM 200, 000. 00 200, 000. 00

TOTAL 2,040, 765. 00



04- 1S3004 Bl D245

04- SON-1-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
01/ 04/ 06 01/ 05/ 06
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 55. 00 13200. 00 55. 60 13344. 00 108. 00 25920. 00 38. 00 9120. 00

2 15. 00 1320. 00 20. 00 1760. 00 30. 00 2640. 00 20. 00 1760. 00

3 450. 00 54000. 00 400. 00 48000. 00 370. 00 44400. 00 91.75 11010. 00

4 1, 000. 00 1000. 00 2,500. 00 2500. 00 4,500. 00 4500. 00 4,500. 00 4500. 00

5 5, 000. 00 5000. 00 500. 00 500. 00 15, 500. 00 15500. 00 28, 000. 00 28000. 00

6 7, 500. 00 4500. 00 3, 000. 00 1800. 00 5,982. 00 3589. 20 4,600. 00 2760. 00

7 6. 00 6540. 00 3.50 3815. 00 11.00 11990. 00 7.80 8502. 00

8 15. 00 11700. 00 3.00 2340. 00 12. 00 9360. 00 12. 60 9828. 00

9 15. 00 2400. 00 25. 00 4000. 00 16. 00 2560. 00 8. 20 1312. 00
10 100. 00 200. 00 2,500. 00 5000. 00 1, 690. 00 3380. 00 750. 00 1500. 00
11 100. 00 200. 00 1, 700. 00 3400. 00 3, 900. 00 7800. 00 7,500. 00 15000. 00
12 3. 00 2580. 00 1.50 1290. 00 4.80 4128. 00 4.20 3612. 00
13 50. 00 2250. 00 50. 00 2250. 00 35. 00 1575. 00 9. 00 405. 00
14 500. 00 1000. 00 1, 200. 00 2400. 00 200. 00 400. 00 2,200. 00 4400. 00
15 7, 000. 00 7000. 00 6, 900. 00 6900. 00 8, 500. 00 8500. 00 26, 000. 00 26000. 00
16 110, 000. 00 110000. 00 10, 000. 00 10000. 00 20, 000. 00 20000. 00 130, 000. 00 130000. 00
17 65. 00 1040. 00 165. 00 2640. 00 55. 00 880. 00 450. 00 7200. 00
18 200. 00 800. 00 25.00 100. 00 100. 00 400. 00 25.00 100. 00
19 8. 00 6240. 00 1.50 1170. 00 4.00 3120. 00 9.25 7215. 00
20 40. 00 2640. 00 40. 00 2640. 00 40. 00 2640. 00 250. 00 16500. 00
21 30. 00 1800. 00 30. 00 1800. 00 30. 00 1800. 00 55. 00 3300. 00
22 6. 00 360. 00 8. 00 480. 00 5.00 300. 00 35. 00 2100. 00
23 30. 00 600. 00 30. 00 600. 00 95. 00 1900. 00 50. 00 1000. 00
24 66, 000. 00 66000. 00 41, 000. 00 41000. 00 45, 000. 00 45000. 00 126, 000. 00 126000. 00
25 15, 000. 00 15000. 00 33, 000. 00 33000. 00 83, 000. 00 83000. 00 62, 000. 00 62000. 00
26 50. 00 31000. 00 62. 00 38440. 00 85. 00 52700. 00 148. 00 91760. 00
27 50. 00 2700. 00 22.00 1188. 00 136. 00 7344. 00 28. 00 1512. 00
28 15. 00 2850. 00 21.50 4085. 00 25. 00 4750. 00 10. 00 1900. 00
29 95. 00 4180. 00 55. 00 2420. 00 55. 00 2420. 00 30. 00 1320. 00
30 35. 00 15750. 00 3.30 1485. 00 15. 00 6750. 00 6. 80 3060. 00
31 10. 00 3200. 00 3.30 1056. 00 5. 00 1600. 00 6. 80 2176. 00
32 6. 00 396. 00 5.00 330. 00 2.00 132. 00 10. 00 660. 00
33 20. 00 600. 00 42.00 1260. 00 24. 00 720. 00 10. 00 300. 00
34 60. 00 7200. 00 130. 00 15600. 00 203. 00 24360. 00 21.00 2520. 00
35 5, 000. 00 5000. 00 5, 000. 00 5000. 00 4,025. 00 4025. 00 3, 100. 00 3100. 00
36 40. 00 20400. 00 31. 00 15810. 00 20. 00 10200. 00 45. 00 22950. 00
37 2, 000. 00 2000. 00 3, 400. 00 3400. 00 2,200. 00 2200. 00 750. 00 750. 00
38 75. 00 2400. 00 213. 00 6816. 00 75. 00 2400. 00 30. 00 960. 00
39 8, 000. 00 8000. 00 8, 000. 00 8000. 00 8, 000. 00 8000. 00 8, 000. 00 8000. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

04- 1S3004
04- SON-1-9
01/ 04/ 06

.50
.00
.00
.00
.00
.00
.00
.00

174200.
1500.
480.
2320.
45100.
71820.
85500.
77000.
76000.
74800.
37250.
7200.
3000.
22770.
25000.
34000.
102700.
144320.
60000.
7950.
13300.
15900.
2000.
3200.

SUMMARY

OF

REMA/

2500.
107100.
18320.
59400.
14355.
11000.
35700.
357.
1012.
1800.
9100.
170.
247.
32300.
219760.
4000.
240.
1160.
110495.
136800.
47500.
55000.
79800.
101200.
44700.
4800.
5400.
8910.
35000.
32640.
99540.
104140.
50000.
1908.
9500.
16430.
6600.
6480.

134000.
375.
150.
725.

51865.
74100.
45600.
59400.
77425.
158840.
90145.
9000.
1980.
26334.
25625.
28220.
102700.
127920.
55500.
39750.
5757.
16271.
2100.
3040.

Bl D245
PAGE 13
01/ 05/ 06

134.
181.
342.
350.
8, 684.
1, 175.
325.
2, 350.
1, 950.
775.
620.

1, 175.
23, 000.
125.

56.

68.
260.
142.

42000.
123760.
14198.
12540.
41325.
41800.
178500.
765.
1100.
14400.
10000.
314.
325.
13940.
234500.
435.
156.
754.
60506.
41418.
64980.
77000.
164996.
103400.
48425.
9400.
2340.
153450.
77500.
33320.
93220.
192700.
23000.
39750.
1064.
3604.
520.
1136.



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94

95
TOT

04- 1S3004

04- SON-1-9
01/ 04/ 06
SECOND
BI D AMOUNT

330. 00 39600. 00
600. 00 37800. 00
500. 00 25000. 00
150. 00 5850. 00
2.00 376. 00
60. 00 11400. 00
130. 00 5070. 00
50. 00 100. 00
130. 00 8710. 00
100. 00 4000. 00
1, 000. 00 1000. 00
1, 000. 00 1000. 00
7, 000. 00 14000. 00
350. 00 12950. 00
8. 00 6160. 00
10. 00 660. 00
200, 000. 00 200000. 00
2,076, 837. 00

SUMMARY

OF REMA

THI RD
Bl D AMOUNT

250. 00 30000
250. 00 15750
220. 00 11000
150. 00 5850
2.50 470
58. 00 11020
130. 00 5070
35. 00 70
130. 00 8710
96. 25 3850
700. 00 700
1, 250. 00 1250
6, 500. 00 13000
210. 00 7770
5. 00 3850
20. 00 1320.
207, 000. 00 207000
2,118, 363. 00

NI NG BI DDERS

FOURTH
Bl D AMOUNT

280. 00 33600
298. 00 18774
285. 00 14250
157. 00 6123
6. 15 1156
90. 00 17100
200. 00 7800
135. 00 270
130. 00 8710
80. 00 3200
700. 00 700
1, 250. 00 1250
6, 500. 00 13000
446. 00 16502
9. 00 6930
9. 00 594.
211, 000. 00 211000
2,164, 288. 90

Bl D245
PAGE 14
01/ 05/ 06
FI FTH

Bl D AMOUNT
128. 00 15360
112. 00 7056
85. 00 4250
1, 900. 00 74100
14. 60 2744
36. 00 6840
122. 00 4758
55. 00 110
165. 00 11055
170. 00 6800
1, 750. 00 1750
1, 950. 00 1950
25, 500. 00 51000
605. 00 22385.
12.10 9317.
22.00 1452.
185, 000. 00 185000

2,968, 031. 94



| TEM
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04- 1S3004
04- SON-1-9
01/ 04/ 06

1, 750. 00
41, 000. 00
250, 000. 00
125. 00
400. 00
27.00
100. 00

6, 000. 00
15. 00

50. 00

55, 000. 00
150, 000. 00
195. 00
125. 00
38. 00
131. 00
25.00

35. 00

10. 00

69. 00

62. 00
7,979. 00
125. 00

1, 200. 00
269. 00
75, 000. 00

250000.
2000.
1600.

21060.
6600.
360000.
900.
1000.
55000.

150000.

120900.
6750.
7220.
5764.

11250.
11200.
660.
2070.
7440.
7979.
63750.
1200.
8608.
75000.

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PACGE 15
01/ 05/ 06



04- 1S3004 Bl D245

04- SON-1-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 16
01/ 04/ 06 01/ 05/ 06
| TEM SI XTH
Bl D AMOUNT

40 179. 00 30430. 00
41 7,975. 00 7975. 00
42 75. 00 178500. 00
43 105. 00 24045. 00
44 125. 00 16500. 00
45 450. 00 39150. 00
46 95. 00 41800. 00
47 161. 00 383180. 00
48 26. 00 13260. 00
49 500. 00 2000. 00
50 2,910. 00 34920. 00
51 200. 00 10000. 00
52 101. 00 17170. 00
53 111. 00 14430. 00
54 165. 00 28050. 00
55 185. 00 247900. 00
56 800. 00 4000. 00
57 400. 00 2400. 00
58 200. 00 5800. 00
59 310. 00 139810. 00
60 491. 00 111948. 00
61 450. 00 85500. 00
62 450. 00 99000. 00
63 6, 500. 00 123500. 00
64 1, 696. 00 149248. 00
65 401. 00 59749. 00
66 4, 000. 00 16000. 00
67 4,000. 00 4800. 00
68 250. 00 49500. 00
69 300. 00 37500. 00
70 6. 50 44200. 00
71 7.75 122450. 00
72 451. 00 73964. 00
73 20, 000. 00 20000. 00
74 175. 00 55650. 00
75 310. 00 5890. 00
76 400. 00 21200. 00
77 1, 750. 00 3500. 00
78 900. 00 7200. 00




| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94

95
TOT

04- 1S3004
04- SON-1-9
01/ 04/ 06

150, 000.

150000. 00
4, 153, 269. 00

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PAGE 17
01/ 05/ 06



