STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

01/ 04/ 06
06- 408404
06- KER- 14- 16. 2/ 26.

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
PROPGOSALS | SSUED 15 FUND TOTAL HE13

NUMBER OF Bl DDERS 3 ENG NEERS EST

BI D SUMMARY

IN KERN COUNTY I N AND NEAR MJOJAVE

AT VARI QUS LOCATI ONS
6

W DEN H GHWAY

0. 0% WOVEN S BUSI NESS ENTERPRI SES -
, HE13 50, 205, 000

45,416, 599. 00 AMOUNT UNDER

527, 736. 00

DEPARTMENT OF TRANSPORTATI ON Bl D245
PACE 1
01/ 05/ 06

CONTRACT CODE 'E '

110 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS 400

PERCENT UNDER EST 1.16

PROGRAM ELEMENTS P RP
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 44, 888, 863. 00 2 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077
2 46, 167, 213. 00 3 YEAGER SKANSKA | NC 951 684-5360 CC PREF CLAI MED
00140069
1995 AGUA NMANSA ROAD FAX 951 788-2449
RI VERSI DE CA 92509- 2405
3 49, 610, 907. 00 1 KIEWT PACI FI C CO 360 693-1478 CC PREF CLAI MED

P O BOX 1769
VANCOUVER WA 98668

00433176
FAX 360 693-5582

3. 0%



06- 408404
06- KER- 14-1
01/ 04/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245
UMMARY OF REMAI NI NG BI DDERS PAGE 2

01/ 05/ 06
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CORAL CONSTRUCTI ON
W LSONVI LLE OR

SI GN STRUCTURES

E L WLLS REBAR
FRESNO CA

FOUNDATI ON PI LES | NCORPORATED Pl LES
FONTANA CA

MURELCO ELECTRI CAL ELECTRI CAL

PATTERSON CA

CUR VALLEY FENCE
RI DGECREST CA

REYCO SM TH AND REYNCLDS
Rl VERSI DE CA

SUDHAKAR COVPANY
RI ALTO CA

FENCI NG AND METAL BEAM GUARD RAI LI NG

EROSI ON CONTRCL AND JOSHUA TREES

STRI PI NG



06- 408404 Bl D245

06- KER- 14-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

01/ 04/ 06 01/ 05/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APCO M SCELLANEQUS ASPHALT CONCRETE AND ASPHALT CONCRETE DI KE
GOSHEN CA
FOUNDATI ON PI LE DRI VEN PI LE
FONTANA CA
J AND M LAND RESTCORATI ON ERCSI ON CONTROL
BAKERSFI ELD CA
OUR VALLEY FENCE FENCI NG AND METAL BEAM GUARD RAI LI NG
RI DGECREST CA
TOM C DYKE DRI LL AND SHOOT
ALPI NE CA
TRl STEEL CORPORATI ON REBAR

BAKERSFI ELD CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 FI NE GRADE EQUI PMENT | NC PLACE AND COVPACT FI NI SH AGGREGATE BASE
P O BOX 2798
LANCASTER CA
FOUNDATI ON PI LE I NC FURNI SH AND DRI VE PI LES
P O BOX 1167

FONTANA CA 92334-0361

CUR VALLEY FENCE FENCI NG AND METAL BEAM GUARD RAI L
2203 | NYOKERN RD
RI DGECREST CA 93555

CONTI NUED ON NEXT PAGE



06- 408404 Bl D245

06- KER- 14-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
01/ 04/ 06 01/ 05/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 REYCO SM TH REYNCOLDS SEED, ERCSI ON CONTRCL AND TRANSPLANT

7177 BROCKTON AVE
RI VERSI DE CA 92506

TRl STEEL CORPORATI ON FURNI SH AND | NSTALL REBAR

207 EAST TERRACE WAY
BAKERSFI ELD CA 93307



06- 408404 Bl D245

06- KER- 14-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
01/ 04/ 06 01/ 05/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 5, 000. 00 5, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 400 2,200. 00 880, 000. 00
3 (S) 037531 TEMPORARY FENCE ( TYPE DESERT TORTO SE) M 32,100 16. 00 513, 600. 00
4 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 11, 250. 00 11, 250. 00
PREVENTI ON PLAN
5 074020 WATER PCLLUTI ON CONTROL LS LUWVP SUM 400, 000. 00 400, 000. 00
6 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 5, 000. 00 5, 000. 00
7 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 2 10, 000. 00 20, 000. 00
8 074035 TEMPORARY CHECK DAM M 500 50. 00 25, 000. 00
9 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 6,510. 00 6, 510. 00
10 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 400, 000. 00 400, 000. 00
11 (S) 120120 TYPE 111 BARRI CADE EA 120 55. 00 6, 600. 00
12 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 410 38. 00 15, 580. 00
13 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWP SUM 40, 000. 00 40, 000. 00
14 (S) 150606 REMOVE FENCE ( TYPE BW M 3,420 5.00 17, 100. 00
15 150668 REMOVE FLARED END SECTI ON EA 4 600. 00 2,400. 00
16 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 30, 300 3. 00 90, 900. 00
STRI PE
17 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 17, 500 2.00 35, 000. 00
18 (S) 150712 REMOVE PAI NTED PAVEMENT MARKI NG M 120 36. 00 4,320. 00
19 (S) 150722 REMOVE PAVEMENT MARKER EA 810 1.00 810. 00
20 150742 REMOVE ROADSI DE SI GN EA 55 92. 00 5, 060. 00
21 150805 REMOVE CULVERT M 320 40. 00 12, 800. 00
22 150820 REMOVE | NLET EA 5 600. 00 3, 000. 00
23 150821 REMOVE HEADWAL L EA 8 1, 500. 00 12, 000. 00
24 151224 REMOVE DELI NEATOR EA 66 10. 00 660. 00
25 152320 RESET ROADSI DE SI GN EA 5 166. 00 830. 00
26 152390 RELOCATE ROADSI DE SI GN EA 21 166. 00 3, 486. 00
27 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 26, 500 2.00 53, 000. 00
28 153210 REMOVE CONCRETE VB 1, 240 27.00 33, 480. 00
29 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 300, 000. 00 300, 000. 00
30 170101 DEVELOP WATER SUPPLY LS LUWVP SUM 500, 000. 00 500, 000. 00
31 190101 ROADWAY EXCAVATI ON VB 968, 000 8. 00 7,744, 000. 00
32 037532 BLADED DI RT ROCAD M 9, 580 2.00 19, 160. 00
33 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 500. 00 500. 00
34 190138 ROADWAY EXCAVATI ON ( DETOUR REMOVAL) VB 18, 400 14. 00 257, 600. 00
35 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DCE) VB 2,560 30. 00 76, 800. 00
36 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 2,020 85. 00 171, 700. 00



06- 408404 Bl D245
06- KER- 14- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
01/ 04/ 06 01/ 05/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 (S) 037533 SO L SOLI DI FYI NG EMULSI ON MR 34, 600 1. 00 34, 600. 00
38 (S) 202007 DUFF HA 82 6, 000. 00 492, 000. 00
39 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 270 700. 00 189, 000. 00
40 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON' CONTROL) EA 2 1, 500. 00 3, 000. 00
41 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 920 390. 00 358, 800. 00
42 (S) 037534 TRANSPLANT JOSHUA TREES EA 180 480. 00 86, 400. 00
43 260201 CLASS 2 AGGREGATE BASE VB 116, 000 34. 00 3, 944, 000. 00
44 390153 ASPHALT CONCRETE ( TYPE A) TONN 205, 000 68.00 13,940, 000. 00
45 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 770 75. 00 57, 750. 00
AREA)
46 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 41 7.00 287. 00
47 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 340 7.00 2, 380. 00
48 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 12, 000 7.00 84, 000. 00
49 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 38 7.00 266. 00
50 394052 SHOULDER RUMBLE STRI P STA 370 90. 00 33, 300. 00
(AC, ROLLED-IN | NDENTATI ONS)
51 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 32 600. 00 19, 200. 00
52 490700 FURNI SH PI LI NG ( CLASS 900) M 2,919 160. 00 467, 040. 00
( ALTERNATI VE W
53 (S) 490701 DRI VE Pl LE (CLASS 900) (ALTERNATIVE W EA 227 2, 000. 00 454, 000. 00
54 (S) 500001 PRESTRESS| NG CAST- | N- PLACE CONCRETE LS LUMP SUM 100, 000. 00 100, 000. 00
55 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 340 800. 00 272, 000. 00
56 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 2, 630 800. 00 2,104, 000. 00
57 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 270 800. 00 216, 000. 00
(TYPE N)
58 (F) 510413 CLASS 1 CONCRETE (BOX CULVERT) VB 3, 660 800. 00 2,928, 000. 00
59 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 1, 544 250. 00 386, 000. 00
60 510526 M NOR CONCRETE ( BACKFI LL) VB 1.6 250. 00 400. 00
61 (S) 519144 JONT SEAL (MR 50 MV) M 120 120. 00 14, 400. 00
62 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 354, 000 1.00 354, 000. 00
63 (SF) 520107 BAR REI NFORCI NG STEEL (BOX CULVERT) KG 499, 572 1. 00 499, 572. 00
64 558027 METAL CATTLE GUARD (3.7 M EA 3 10, 000. 00 30, 000. 00
65 (SF)560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 12, 400 9. 00 111, 600. 00
66 ( SF)560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 12, 400 1. 00 12, 400. 00
67 (S) 037535 1524 MM CAST | N DRI LLED HOLE CONCRETE M 14 3, 600. 00 50, 400. 00
('SI GN FOUNDATI ON)
68 566011 ROADSI DE SI GN - ONE POST EA 170 320. 00 54, 400. 00
69 566012 ROADSI DE SI GN - TWD POST EA 17 396. 00 6, 732. 00



06- 408404 Bl D245

06- KER- 14- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
01/ 04/ 06 01/ 05/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
70 568023 I NSTALL ROADSI DE S| GN EA 2 1, 800. 00 3, 600. 00
(LAM NATED WOOD BOX POST)
71 620913 600 MM ALTERNATI VE Pl PE CULVERT M 290 300. 00 87, 000. 00
72 620924 900 MM ALTERNATI VE Pl PE CULVERT M 31 400. 00 12, 400. 00
73 650069 450 MM REI NFORCED CONCRETE Pl PE M 41 250. 00 10, 250. 00
74 650075 600 MM REI NFORCED CONCRETE Pl PE M 440 300. 00 132, 000. 00
75 650079 900 MM REI NFORCED CONCRETE PI PE M 50 400. 00 20, 000. 00
76 664033 900 MM CORRUGATED STEEL PI PE M 7 400. 00 2, 800. 00
(2.01 MM THI CK)
77 040032 610 MM WELDED STEEL Pl PE CASI NG ( BRI DGE) M 104 400. 00 41, 600. 00
78 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 1 300. 00 300. 00
79 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 38 400. 00 15, 200. 00
80 705339 900 MM ALTERNATI VE FLARED END SECTI ON EA 2 600. 00 1, 200. 00
81 706648 450 MM DEBRI'S RACK CAGE (H = 1.2 M EA 1 2,000. 00 2, 000. 00
82 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 4,690 75. 00 351, 750. 00
83 721011 ROCK SLOPE PROTECTI ON VB 120 200. 00 24, 000. 00
(BACKI NG NO. 2, METHOD B)
84 (F) 721810 SLOPE PAVI NG ( CONCRETE) VB 70 1, 250. 00 87, 500. 00
85 729010 ROCK SLOPE PROTECTI ON FABRI C MR 6, 540 5. 00 32, 700. 00
86 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 808 20. 00 16, 160. 00
87 (S) 800008 FENCE (TYPE BW 4- STRAND, METAL POST) M 25, 200 15. 00 378, 000. 00
88 810110 SURVEY MONUMENT EA 17 350. 00 5, 950. 00
89 820107 DELI NEATOR ( CLASS 1) EA 420 28. 00 11, 760. 00
90 820110 M LEPOST MARKER EA 18 65. 00 1, 170. 00
91 820130 OBJECT MARKER EA 22 65. 00 1, 430. 00
92 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL PGCST) M 130 87. 00 11, 310. 00
93 ( SF) 833032 CHAI N LI NK RAI LI NG (TYPE 7) M 98 250. 00 24, 500. 00
94 (F) 833142 CONCRETE BARRI ER ( TYPE 26 MODI FI ED) M 98 400. 00 39, 200. 00
95 (S) 037536 DOUBLE METAL BEAM GUARD RAI LI NG M 210 97. 00 20, 370. 00
(STEEL POST)
96 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE VB) EA 6 3, 500. 00 21, 000. 00
97 (S) 839561 RAI L TENSI ONI NG ASSEMBLY EA 4 500. 00 2, 000. 00
98 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 3 500. 00 1, 500. 00
99 (S) 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 1 2,000. 00 2, 000. 00
100 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 4 1, 850. 00 7, 400. 00
101 (S) 839601 CRASH CUSHI ON ( TYPE CAT) EA 4 5, 000. 00 20, 000. 00
102 (S) 839602 CRASH CUSHI ON ( TYPE CAT) BACKUP EA 4 500. 00 2, 000. 00
103 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 418 200. 00 83, 600. 00



06- 408404 Bl D245

06- KER- 14-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 8
01/ 04/ 06 01/ 05/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
104 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 142, 000 .50 71, 000. 00
105 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) M 990 44. 00 43, 560. 00
106 (S) 850122 PAVEMENT MARKER EA 6, 090 12. 00 73, 080. 00
( RETROREFLECTI VE- RECESSED)
107 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 321, 000. 00 321, 000. 00
108 (S) 037537 MODI FY CHANGEABLE MESSAGE SI GN SYSTEM LS LUWP SUM 34, 000. 00 34, 000. 00
109 (S) 860930 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 28, 500. 00 28, 500. 00
110 999990 MOBI LI ZATI ON LS LUVP SUM 3, 865, 000. 00 3, 865, 000. 00

TOTAL 44,888, 863. 00



06- 408404 Bl D245
06- KER- 14-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
01/ 04/ 06 01/ 05/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 5, 000. 00 5000. 00 5, 000. 00 5000. 00
2 3, 400. 00 1360000. 00 8, 500. 00 3400000. 00
3 20. 00 642000. 00 16. 40 526440. 00
4 11, 250. 00 11250. 00 11, 250. 00 11250. 00
5 375, 000. 00 375000. 00 120, 000. 00 120000. 00
6 30, 000. 00 30000. 00 9, 000. 00 9000. 00
7 7,500. 00 15000. 00 3, 100. 00 6200. 00
8 15. 00 7500. 00 24.00 12000. 00
9 35, 000. 00 35000. 00 30, 000. 00 30000. 00
10 265, 000. 00 265000. 00 500, 000. 00 500000. 00
11 200. 00 24000. 00 93. 00 11160. 00
12 30. 00 12300. 00 29. 00 11890. 00
13 70, 000. 00 70000. 00 83, 000. 00 83000. 00
14 6. 00 20520. 00 8. 00 27360. 00
15 750. 00 3000. 00 2,400. 00 9600. 00
16 3. 00 90900. 00 2.70 81810. 00
17 2.00 35000. 00 2.00 35000. 00
18 42.00 5040. 00 36. 00 4320. 00
19 2.00 1620. 00 2.00 1620. 00
20 135. 00 7425. 00 100. 00 5500. 00
21 25. 00 8000. 00 40. 00 12800. 00
22 875. 00 4375. 00 240. 00 1200. 00
23 1, 100. 00 8800. 00 450. 00 3600. 00
24 15. 00 990. 00 6. 00 396. 00
25 250. 00 1250. 00 200. 00 1000. 00
26 530. 00 11130. 00 200. 00 4200. 00
27 2.00 53000. 00 1.30 34450. 00
28 80. 00 99200. 00 83. 00 102920. 00
29 300, 000. 00 300000. 00 300, 000. 00 300000. 00
30 500, 000. 00 500000. 00 500, 000. 00 500000. 00
31 6.75 6534000. 00 7.00 6776000. 00
32 3.50 33530. 00 1.00 9580. 00
33 10, 000. 00 10000. 00 10, 000. 00 10000. 00
34 8. 00 147200. 00 10. 00 184000. 00
35 35. 00 89600. 00 23.00 58880. 00
36 55. 00 111100. 00 17.00 34340. 00
37 2.50 86500. 00 3.00 103800. 00
38 1, 600. 00 131200. 00 3, 600. 00 295200. 00
39 750. 00 202500. 00 700. 00 189000. 00




06- 408404 Bl D245

06- KER- 14-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
01/ 04/ 06 01/ 05/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

40 3, 500. 00 7000. 00 1, 500. 00 3000. 00
41 280. 00 257600. 00 390. 00 358800. 00
42 400. 00 72000. 00 480. 00 86400. 00
43 44. 00 5104000. 00 56. 00 6496000. 00
44 70. 00 14350000. 00 70. 00 14350000. 00
45 145. 00 111650. 00 28. 00 21560. 00
46 6. 00 246. 00 3.00 123. 00
47 6. 00 2040. 00 2.40 816. 00
48 3.00 36000. 00 2.40 28800. 00
49 6. 00 228. 00 3. 00 114. 00
50 265. 00 98050. 00 130. 00 48100. 00
51 1, 275.00 40800. 00 350. 00 11200. 00
52 160. 00 467040. 00 140. 00 408660. 00
53 1, 785. 00 405195. 00 2, 000. 00 454000. 00
54 115, 000. 00 115000. 00 200, 000. 00 200000. 00
55 695. 00 236300. 00 650. 00 221000. 00
56 850. 00 2235500. 00 785. 00 2064550. 00
57 970. 00 261900. 00 800. 00 216000. 00
58 725. 00 2653500. 00 850. 00 3111000. 00
59 225.00 347400. 00 215. 00 331960. 00
60 350. 00 560. 00 300. 00 480. 00
61 265. 00 31800. 00 200. 00 24000. 00
62 2.00 708000. 00 2.00 708000. 00
63 1.75 874251. 00 2.00 999144. 00
64 24, 000. 00 72000. 00 24, 000. 00 72000. 00
65 7.50 93000. 00 9. 00 111600. 00
66 .75 9300. 00 1.00 12400. 00
67 1, 600. 00 22400. 00 3, 600. 00 50400. 00
68 200. 00 34000. 00 250. 00 42500. 00
69 850. 00 14450. 00 400. 00 6800. 00
70 1, 850. 00 3700. 00 1, 800. 00 3600. 00
71 265. 00 76850. 00 200. 00 58000. 00
72 430. 00 13330. 00 220. 00 6820. 00
73 145. 00 5945. 00 170. 00 6970. 00
74 300. 00 132000. 00 200. 00 88000. 00
75 695. 00 34750. 00 350. 00 17500. 00
76 500. 00 3500. 00 435. 00 3045. 00
77 250. 00 26000. 00 230. 00 23920. 00
78 700. 00 700. 00 300. 00 300. 00




| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109

110
TOT

06- 408404

06- KER- 14-1
01/ 04/ 06
SECOND
Bl D AMOUNT
800. 00 30400. 00
1, 000. 00 2000. 00
3, 000. 00 3000. 00
60. 00 281400. 00
80. 00 9600. 00
450. 00 31500. 00
4.00 26160. 00
3.50 2828. 00
10. 00 252000. 00
1, 500. 00 25500. 00
35. 00 14700. 00
50. 00 900. 00
45. 00 990. 00
100. 00 13000. 00
225.00 22050. 00
365. 00 35770. 00
120. 00 25200. 00
2,500. 00 15000. 00
1, 500. 00 6000. 00
750. 00 2250. 00
850. 00 850. 00
1, 500. 00 6000. 00
6, 500. 00 26000. 00
850. 00 3400. 00
275.00 114950. 00
.35 49700. 00
30. 00 29700. 00
5.00 30450. 00
200, 000. 00 200000. 00
25, 000. 00 25000. 00
25, 000. 00 25000. 00
4,550, 000. 00 4550000. 00

46, 167, 213. 00

SUMMARY OF REMA
THI RD

Bl D AMOUNT
400. 00 15200
585. 00 1170.
2, 800. 00 2800
90. 00 422100
90. 00 10800
500. 00 35000.
2.50 16350.
3. 00 2424,
9.35 235620
300. 00 5100
40. 00 16800
75. 00 1350.
50. 00 1100.
100. 00 13000.
200. 00 19600.
180. 00 17640.
130. 00 27300.
4,500. 00 27000.
550. 00 2200
625. 00 1875.
3, 500. 00 3500
2, 000. 00 8000
5, 000. 00 20000.
500. 00 2000
160. 00 66880.
.55 78100.
44.00 43560
4.00 24360.
165, 000. 00 165000
60, 000. 00 60000
35, 000. 00 35000
4,070, 000. 00 4070000

49, 610, 907. 00

DDERS



