STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 01/ 05/ 06 IN LOS ANGELES COUNTY I N LCS 01/ 09/ 06
CONTRACT NUMBER 07-232604 ANGELES AND MONTEREY PARK AT CONTRACT CODE 'B '
LOCATI ON 07-LA-5-15.9/17.1 VARI QUS LOCATI ONS 55 CONTRACT | TEMS
ROADSI DE ACCESS | MPROVEMENTS FEDERAL AID ACI M X037-(131)E

ACNH- P060- (129) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 16. 0%

PROPGOSALS | SSUED 15 FUND TOTAL HA28 775, 000 TOTAL NUMBER OF WORKI NG DAYS 245
NUMBER OF Bl DDERS 4 ENG NEERS EST 640, 660. 00 AMOUNT OVER 252, 950. 00 PERCENT OVER EST 39. 48
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 893, 610. 00 1 ALL AMERI CAN ASPHALT 951 736- 7600
00267073
P O BOX 2229 FAX 951 739-4671
CORONA CA 92878
2 907, 326. 00 4 D W PONELL CONSTRUCTI ON I NC 909 356- 8880
00532499
P O BOX 1406 FAX 909 356-1299
FONTANA CA 92334-1406
3 1, 048, 315. 40 3 OLI VAS VALDEZ | NC 626 915-7633
00784558
P O BOX 4576 FAX 626 915-7683
COVINA CA 91724
4 1, 051, 362. 00 2 H GHLAND CONSTRUCTI ON | NC 714 358-5156
00743775
133 N PI XLEY STREET FAX 714 538-5157

ORANGE CA 92868



07-232604 Bl D245

07-LA-5-15 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

01/ 05/ 06 01/ 09/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
ACE FENCE COVPANY FENCI NG AND METAL BEAM GUARD RAI L
CITY OF | NDUSTRY CA
ECO LOG C I NC PLANTI NG AND | RRI GATI ON
TEMECULA CA
H GH LI GHT ELECTRI C ELECTRI CAL
Rl VERSI DE CA
STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS, CHANNELI ZERS
NI POMO CA
STATEW DE SAFETY AND SI GNS | NC TEMPORARY CRASH CUSHI ONS
NI POMO CA
SUDHAKAR COVPANY STRI PI NG AND MARKI NG
RI ALTO CA

VESTERN ENVI RONMENTAL | NC REMOVE LEAD SO L



07- 232604 Bl D245
07-LA-5-15 SUMMARY OF REMAINING BIDDERS PAGE 3
01/ 05/ 06 01/ 09/ 06
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ACE FENCE COMPANY FENCI NG AND METAL BEAM GUARD RAI L

CI TY OF I NDUSTRY CA

C MV ELECTRI C ELECTRI CAL

UPLAND CA

ECO LOG C | NC LANDSCAPI NG AND | RRI GATI ON

TEMECULA CA

SUDHAKAR COMPANY STRI PI NG

RIALTO CA

VEESTERN PAVI NG ASPHALT CONCRETE PAVI NG

Bl DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ACE FENCE COMPANY FENCI NG

CI TY OF I NDUSTRY CA

C MV ELECTRI C ELECTRI CAL

UPLAND CA

CALMEX ENG NEERI NG ASPHALT

RI VERSI DE CA

ECO LOG C | NC LANDSCAPI NG

TEMECULA CA

PCI STRI PI NG

LONG BEACH CA

CONTI NUED ON NEXT PAGE



07-232604 Bl D245
07-LA-5-15 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
01/ 05/ 06 01/ 09/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 STATEW DE SAFETY AND SI GNS CRASH CUSHI ONS
NI POMO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY | TEMS 35 THRU 37 ( PARTI AL)

LI NCOLN CA

ACE FENCE COVPANY
CI TY OF | NDUSTRY CA

C MV ELECTRIC
UPLAND CA

CALI FORNI A TRAFFI C MAI NTENANCE
BURBANK CA

ECO LOG C
TEMECULA CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

ITEMS 9, 16, 17, 21 AND 39 THRU 47 ( PARTI AL)

| TEMS 53 AND 54 ( PARTI AL)

I TEMS 10 THRU 14, 26 AND 48 THRU 52 ( PARTI AL)

| TEMS 28 THRU 32 ( PARTI AL)

ITEMS 3, 5, 6 AND 8 (PARTIAL)



07-232604 Bl D245

07- LA-5-15 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
01/ 05/ 06 01/ 09/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 10, 200. 00 10, 200. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 13, 000. 00 13, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 18, 500. 00 18, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 30, 600. 00 30, 600. 00
5 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 66 36. 00 2, 376. 00
6 (S) 037768 TEMPORARY CRASH CUSHI ON ( TYPE ADI EM EA 1 10, 200. 00 10, 200. 00
7 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 530 100. 00 53, 000. 00
8 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 67 210. 00 14, 070. 00
9 (S) 150620 REMOVE GATE EA 1 392. 00 392. 00
10 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 76 4.00 304. 00
STRI PE
11 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 320 3.00 960. 00
12 (S) 150713 REMOVE PAVEMENT MARKI NG M2 44 24. 00 1, 056. 00
13 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 52 6. 00 312. 00
14 (S) 150722 REMOVE PAVEMENT MARKER EA 67 2.00 134. 00
15 150771 REMOVE ASPHALT CONCRETE DI KE M 140 57. 00 7, 980. 00
16 151540 RECONSTRUCT CHAI' N LI NK FENCE M 6 270. 00 1, 620. 00
17 037769 RECONSTRUCT STEEL RAI LI NG M 2 1, 000. 00 2, 000. 00
18 152390 RELOCATE ROADSI DE S| GN EA 2 500. 00 1, 000. 00
19 153211 REMOVE CONCRETE S| DEWALK AND DRI VEWAY VB 11 610. 00 6, 710. 00
20 153214 REMOVE CONCRETE CURB M 44 62. 00 2,728.00
21 156572 REMOVE RAI LI NG M 2 390. 00 780. 00
22 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 24, 300. 00 24, 300. 00
23 190101 ROADWAY EXCAVATI ON VB 130 163. 00 21, 190. 00
24 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 380 180. 00 68, 400. 00
(AERIALLY DEPCSI TED LEAD)
25 190107 ROADWAY EXCAVATI ON ( TYPE Y-1) VB 390 314. 00 122, 460. 00
(AERIALLY DEPCSI TED LEAD)
26 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
27 198001 | MPORTED BORROW VB 27 250. 00 6, 750. 00
28 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 36, 000. 00 36, 000. 00
29 (S) 204098 MAI NTAI N EXI STI NG PLANTS LS LUMP SUM 7, 600. 00 7, 600. 00
30 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 22, 300. 00 22, 300. 00
31 (S) 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 7, 600. 00 7, 600. 00
32 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 42, 000. 00 42, 000. 00
33 260301 CLASS 3 AGGREGATE BASE VB 260 223. 00 57, 980. 00
34 390160 ASPHALT CONCRETE ( TYPE B) TONN 1, 500 106. 00 159, 000. 00



07-232604 Bl D245

07-LA-5-15 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
01/ 05/ 06 01/ 09/ 06
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

35 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 220 27.00 5, 940. 00
36 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 70 27.00 1, 890. 00
37 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 60 27.00 1, 620. 00
38 731502 M NOR CONCRETE (M SCELLANEQUS VB 15 500. 00 7,500. 00

CONSTRUCTI ON)

39 (S) 037770 2.05 M CHAI N LI NK GATE (TYPE CL-0.9) EA 2 1, 200. 00 2,400. 00
40 (S) 802589 1.5 M CHAIN LINK GATE (TYPE CL-1.8) EA 3 1, 300. 00 3, 900. 00
41 (S) 802590 1.8 M CHAIN LI NK GATE (TYPE CL-1.8) EA 2 1, 500. 00 3, 000. 00
42 (S) 802592 2.4 MCHAIN LI NK GATE (TYPE CL-1.8) EA 2 1, 600. 00 3, 200. 00
43 (S) 037771 1.5 M CHAIN LINK GATE (TYPE CL-2. 4) EA 1 1, 600. 00 1, 600. 00
44 (S) 832003 METAL BEAM GUARD RAI LI NG (WOCD POST) M 240 127. 00 30, 480. 00
45 (S) 839528 BURI ED POST ANCHOR EA 1 1,100. 00 1,100. 00
46 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 11 1, 200. 00 13, 200. 00
47 (S) 839569 TERM NAL ANCHOR ASSEMBLY ( TYPE CA) EA 2 1, 300. 00 2, 600. 00
48 (S) 840515 THERMOPLASTI C PAVEMENT NMARKI NG MR 33 48. 00 1,584. 00
49 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 800 5. 00 4, 000. 00
50 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 320 3. 00 960. 00
51 (S) 840665 PAI NT PAVEMENT MARKI NG ( 1- COAT) M 11 30. 00 330. 00
52 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 67 12. 00 804. 00
53 (S) 861088 MODI FY RAVP METERI NG SYSTEM LS LUWP SUM 16, 000. 00 16, 000. 00
54 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 15, 000. 00 15, 000. 00
55 999990 MOBI LI ZATI ON LS LUWVP SUM 18, 000. 00 18, 000. 00

TOTAL 893, 610. 00
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07-232604 Bl D245

07-LA-5-15 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
01/ 05/ 06 01/ 09/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
40 1, 200. 00 3600. 00 1, 600. 00 4800. 00 1, 700. 00 5100. 00
41 1, 300. 00 2600. 00 1, 400. 00 2800. 00 1,575.00 3150. 00
42 1, 400. 00 2800. 00 1, 540. 00 3080. 00 1, 700. 00 3400. 00
43 1, 400. 00 1400. 00 1, 900. 00 1900. 00 2,020. 00 2020. 00
44 110. 00 26400. 00 135. 00 32400. 00 160. 00 38400. 00
45 1, 000. 00 1000. 00 1, 430. 00 1430. 00 1, 600. 00 1600. 00
46 900. 00 9900. 00 705. 00 7755. 00 820. 00 9020. 00
47 800. 00 1600. 00 1, 200. 00 2400. 00 4,450. 00 8900. 00
48 45. 00 1485. 00 71.00 2343. 00 35. 00 1155. 00
49 6. 00 4800. 00 2.00 1600. 00 2.00 1600. 00
50 5. 00 1600. 00 2.75 880. 00 5. 00 1600. 00
51 60. 00 660. 00 44. 00 484. 00 50. 00 550. 00
52 20. 00 1340. 00 11.00 737.00 10. 00 670. 00
53 10, 000. 00 10000. 00 8, 900. 00 8900. 00 9, 500. 00 9500. 00
54 10, 000. 00 10000. 00 7, 000. 00 7000. 00 7, 700. 00 7700. 00
55 90, 000. 00 90000. 00 90, 000. 00 90000. 00 65, 000. 00 65000. 00

TOT 907, 326. 00 1, 048, 315. 40 1, 051, 362. 00



