STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

01/ 05/ 06
12- 0A6604
12- ORA-5-23. 9

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 18
NUMBER OF Bl DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

FUND TOTAL
ENG NEERS EST

RAS
Bl D TOTAL

4,931, 779.

5, 165, 508.

5, 310, 401.

4,147, 821.

HA12

Bl D

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I N ORANGE COUNTY I N | RVINE AT THE
MARI NE WAY NMAI NTENANCE STATI ON

CONSTRUCT MARI NE WAY NMAI NTENANCE

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

3,278, 000

3, 104, 496. 60

Bl DDER | D

20

50

30

96

1

2

3

AMOUNT OVER

1,827, 282. 60

Bl D245
PACE 1
01/ 23/ 06
CONTRACT CODE 'D '
41 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

240

PERCENT OVER EST 58. 86

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

USS CAL BUI LDERS | NC

8051 MAIN ST

STANTON CA 90680

BRUTOCO ENG NEERI NG AND
CONSTRUCTI ON | NC

P O BOX 429

FONTANA CA 92334

GREAT WEST CONTRACTORS | NC

4562 E ElI SENHONER ClI RCLE
ANAHEI M CA 92807

RANDALL CONSTRUCTI ON

RQUESTED BI D RELI EF

3656 RUFFI N ROAD SUI TE D
SAN DI EGO CA 92123-1896

FAX

FAX

FAX

FAX

714 828-4882
00654454
714 828-9498

909 350- 3535
00247770
909 350-6820

714 777-0977
00673901
714 777-0978

858 560-5453
00587676
858 430-5456

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

COVPARI SON AMT:
4,097, 821. 96

3. 0%



12- 0A6604
12- ORA-5-23
01/ 05/ 06

L

Bl DDER | D NAME AND ADDRESS

SUMMARY

ST

OF
OF

REMA/I

NI NG B

Bl D245
PACE 2
01/ 23/ 06

DDERS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ACE FENCE COVPANY
CI TY OF | NDUSTRY CA 91746

ALCORN FENCE
SUN VALLEY CA

CHRI STI DI S COVPANY
LA HABRA CA

Cl VIL WORKS CONCRETE
BELLFLONER CA

CONTI NENTAL MARBLE AND Tl LE COVPANY
CORONA CA 92879

CROMNER SHEET METAL
BALDW N PARK CA 91706

CROWNER SHEET METAL
BALDW N PARK CA 91706

ENG NEERED STORAGE SYSTEMS | NC
CITY OF I NDUSTRY CA 91746

MARI NA ERCSI ON CONTRCL
ANAHEI M CA

MC MECHANI CAL
WEST COVI NA CA

PRI ME ACQUSTI CS
VESTLAKE VI LLAGE CA 91362

CONTI NUED ON NEXT PAGE

CHAI'N LI NK FENCE AND GATES

FENCI NG

PAI NTI NG

CONCRETE

CERAM C TI LE

METAL ROOFI NG SIDI NG PREFIN SHED METAL SOFFIT

SHEET METAL

METAL LOCKERS AND WOOD BENCHES

ERCSI ON CONTROL

PLUMBI NG

ACQOUSTI CAL CEl LI NG



12- 0A6604 Bl D245

12- ORA-5-23 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

01/ 05/ 06 01/ 23/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 SOQUTHWEST GRADI NG GRADI NG
MJURRI ETA CA
STARS ELECTRI C ELECTRI CAL
SAN DI EGO CA 92196
STATEW DE SAFETY AND SI GNS | NC SI GNS, CONES AND BARRI CADES
NI POMO CA 93444
VESTERN Al R CONDI Tl ONI NG HEATI NG, VENTI LATI NG AND Al R CONDI TI ONI NG

RANCHO CUCAMONGA CA



12- 0A6604
12- ORA-5-23
01/ 05/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

Bl D245

NI NG BI DDERS PAGE 4

01/ 23/ 06

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACE FENCE
CI TY OF | NDUSTRY CA

AVBER STEEL
RI ALTO CA

CHRI STI AN BROTHERS
M RA LOVA CA

CONTI NENTAL PLUMBI NG
M RA LOVA CA

D AND R GLASS
MONTCLAI R CA

GRANSTROM MASONRY
TORRENCE CA

K D ACCUSTI CS
Rl VERSI DE CA

MUHLHASEUR STEEL
BLOOM NGTON CA

PAVE WEST
LA HABRA CA

R AND J SHEET METAL
HUNTI NGTON BEACH CA

ROADWAY ELECTRI CAL WORKS
STOCKTON CA

CONTI NUED ON NEXT PAGE

CHAI'N LI NK FENCE ( PORTI ON)

REBAR ( PORTI ON)

HEATI NG, VENTI LATI ON AND Al R CONDI TI ONI NG ( PORTI ON)

PLUVBI NG ( PORTI ON)

W NDOWS ( PORTI ON)

MASONRY BLOCK ( PORTI ON)

ACQUSTI CAL CEI LI NG (PORTI ON)

STRUCTURAL STEEL ( PORTI ON)

ASPHALT CONCRETE ( PORTI ON)

SHEET METAL ( PORTI ON)

ELECTRI CAL ( PORTI ON)



12- 0A6604 Bl D245
12- ORA-5-23 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
01/ 05/ 06 01/ 23/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 RUCKER TI LE CERAM C TI LE ( PORTI ON)
VAN NUYS CA
RUTHERFORD COMPANY | NC LATH AND PLASTER ( PORTI ON)
LOS ANGELES CA
SOUTHERN CALI FORNI A OVERHEAD DOOR ROLL UP DOORS ( PORTI ON)
DUARTE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA S| GNS ( PORTI ON)
NI POMO CA
VERTEX COATI NG PAI NTI NG ( PORTI ON)
ONTARI O CA
Y T | ENTERPRI SES LOCKERS ( PORTI ON)
PLACENTI A CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A 1 FENCE CHAI' N LI NK FENCE

CONTI NUED

2831 E LA CRESTA AVENUE
ANAHEI M CA 92806

ALL STAR Al R CONDI TI ONI NG
1691 N ALESSANDRO
BANNI NG CA 92220

CONTI NENTAL MARBLE AND TI LE
1855 LAKE PLACE

ONTARI O CA 91761

ON NEXT PAGE

HEATI NG, VENTI LATI NG AND Al R CONDI TI ONI NG

CERAM C TI LE



12- 0A6604
12- ORA-5-23
01/ 05/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 6
01/ 23/ 06

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

DI CK WOLFI NGER
19388 M CKEL LANE
YORBA LI NDA CA 92886

GLEN HAGER
2331 E LAMBERT ROAD
LA HABRA CA 90631

H TQJI AND COVPANY
15320 S BROADWAY
GARDENA CA 90248

I MAC CONSTRUCTI ON | NC
19740 JOLORA AVENUE
CORONA CA 92881

I NGOS ELECTRI C
155 N WAVERLY
CRANGE CA 92666

J L COBB PAI NTI NG
22891 BELQUEST DRI VE
LAKE FOREST CA 92630

K D ACCUSTI CS
15 COMMERCI AL AVENUE
RI VERSI DE CA 92507

M D | NSULATI ON
4427 N ROALAND
EL MONTE CA 91731

MC KI NNEY WALL SYSTEMS
6312 E SANTA ANA CANYON

ANAHEI M CA 92807

CONTI NUED ON NEXT PAGE

PAVI NG AND GRADI NG

CABI NETS AND FI NI SH CARPENTRY

SI GNAGE

CONCRETE

ELECTRI CAL

PAI NTI NG

ACOUSTI CAL TI LE

I NSULATI ON

DRYWALL



12- 0A6604
12- ORA-5-23 SUMMARY OF
01/ 05/ 06

LI' ST OF

Bl DDER | D NAME AND ADDRESS

REMA/I

Bl D245
PAGE 7
01/ 23/ 06

NI NG BI DDERS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

PENNER
3501 E LA PALNMA AVENUE
ANAHEI M CA 92806

QUEEN CI TY GLASS
1237 S GENE AUTRY TRAI L
PALM SPRI NGS CA 92264

R W BAKER LANDSCAPE
420 MC KI NLEY STREET STE 111
CORONA CA 92879

RODRI QUEZ BROTHERS
2023 S BON VI EW AVENUE
ONTARI O CA 91751

SI ERRA LATH NG COVPANY
1189 LEI SKE DRI VE
RI ALTO CA 92376

SPECTRA CONTRACT FLOORI NG
11411 A VALLEY VI EW STREET
CYPRESS CA 90630

SUDHAKAR COVPANY
1441 W CENTRAL PARK
ANAHEI M CA 92801

T3 CONTRACTORS | NC
2900 ADAMS STREET
RI VERSI DE CA 92504

VANCE ROOFI NG
2550 E M RALOVA WAY STE 200
ANAHEI M CA 92806

CONTI NUED ON NEXT PAGE

TO LET PARTI TI ONS AND ACCESSCRI ES

GLAZI NG

LANDSCAPI NG

UTI LI TI ES

LATH AND PLASTER

FLOORI NG

STRI PI NG AND BUMPERS

DEMOLI TI ON

ROCFI NG



12- 0A6604 Bl D245

12- ORA-5-23 SUMMARY OF REMAI NI NG BI DDERS PAGE 8

01/ 05/ 06 01/ 23/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 VELD RI TE METAL ROOFI NG SHEET METAL, STRUCTURAL STEEL
1623 | NDUSTRI AL AVENUE
NORCO CA 92860

VELD RI TE M SCELLANEQUS METAL FABRI CATI ON
1623 | NDUSTRI AL AVENUE
NORCO CA 92860

W CKETTS PLUMBI NG PLUMBI NG
17430 BRI STLECONE
YORBA LI NDA CA 92686

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 . REBAR
TI LE
A C G SERVI CES HEATI NG, VENTI LATI NG AND Al R CONDI TI ONI NG
SANTA ANA CA
ACE FENCE CHAI'N LI NK FENCE
CITY OF | NDUSTRY CA
BARACK NI CKOLS PLUMBI NG
EL CAJON CA
BEADOR AND SCON CONCRETE
CORONA CA

CONTI NUED ON NEXT PAGE



12- 0A6604 Bl D245

12- ORA-5-23 SUMMARY OF REMAI NI NG BI DDERS PAGE 9

01/ 05/ 06 01/ 23/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 BEADOR CONSTRUCTI ON EXCAVATI ON
CORONA CA
CALI FORNI A TRAFFI C MAI NTENANCE PAVEMENT MARKI NG
BURBANK CA
DONN PANY PAI NTI NG
JAMUL CA
ELI TE DRYWALL
FALLBROOK CA
GARRETT ELECTRI CAL
CARLSBAD CA
HENSON MASONRY MASONRY
SEATTLE WA
MUHLHASEUR STEEL STRUCTURAL STEEL AND METAL DECKI NG
BLOOM NGTON CA
OLSON PARI KH ABATEMENT
EL CAJON CA
CORT!l Z ENTERPRI SE ASPHALT
COLTON CA
SQUTHERN CALI FORNI A OVERHEAD DOCR COVPANY OVERHEAD DOCRS
DUARTE CA
VWHI PPLE SHEET METAL

EL CAJON CA



12- 0A6604 Bl D245

12- ORA-5-23 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 10
01/ 05/ 06 01/ 23/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071322 TEMPORARY FENCE (TYPE CL-1.8) M 500 65. 00 32, 500. 00
2 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 7, 000. 00 7, 000. 00
PREVENTI ON PLAN
3 074020 WATER PCLLUTI ON CONTROL LS LUWVP SUM 6, 000. 00 6, 000. 00
4 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 20, 000. 00 40, 000. 00
5 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 2 1, 500. 00 3, 000. 00
6 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 16, 800. 00 16, 800. 00
7 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 73, 000. 00 73, 000. 00
8 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 6, 000. 00 6, 000. 00
9 150206 ABANDON CULVERT EA 2 900. 00 1, 800. 00
10 150608 REMOVE CHAI'N LI NK FENCE M 190 30. 00 5, 700. 00
11 150620 REMOVE GATE EA 2 3.00 6. 00
12 037926 REMOVE PAI NTED STALL LI NES AND PAVEMENT MR 330 3. 00 990. 00
MARKI NGS
13 150771 REMOVE ASPHALT CONCRETE DI KE M 60 30. 00 1, 800. 00
14 150860 REMOVE BASE AND SURFACI NG VB 3, 150 41. 40 130, 410. 00
15 151540 RECONSTRUCT CHAI N LI NK FENCE M 500 30. 00 15, 000. 00
16 037927 REMOVE PORTLAND CEMENT CONCRETE PAVEMENT M 75 48. 00 3, 600. 00
17 153215 REMOVE CONCRETE (CURB AND GUTTER) M 90 72.00 6, 480. 00
18 153216 REMOVE CONCRETE CURB AND S| DEWALK M 90 84. 00 7,560. 00
19 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 13, 000. 00 13, 000. 00
20 190101 ROADWAY EXCAVATI ON VB 3, 000 51. 60 154, 800. 00
21 203014 FI BER ( ERCSI ON CONTROL) KG 5 126. 00 630. 00
22 203026 MOVE- | N MOVE- QUT ( EROSI ON CONTRCL) LS LUWVP SUM 32, 000. 00 32, 000. 00
23 203045 PURE LI VE SEED ( EROSI ON CONTRQOL) KG 0.1 80. 00 8. 00
24 203056 COMMERCI AL FERTI LI ZER ( EROCSI ON CONTROL) KG 0.8 30. 00 24.00
25 203061 STABI LI ZI NG EMJLSI ON ( EROSI ON CONTROL) KG 0.2 60. 00 12. 00
26 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUWVP SUM 6, 000. 00 6, 000. 00
27 250201 CLASS 2 AGGREGATE SUBBASE VB 1,500 61. 20 91, 800. 00
28 260201 CLASS 2 AGCREGATE BASE VB 1, 650 61. 20 100, 980. 00
29 280000 LEAN CONCRETE BASE VB 120 564. 00 67, 680. 00
30 390155 ASPHALT CONCRETE (TYPE A) TONN 2,440 72.00 175, 680. 00
31 405030 PORTLAND CEMENT CONCRETE BASE VB 260 564. 00 146, 640. 00
32 037928 M NOR CONCRETE ( PARKWAY CULVERT) VB 2 7, 000. 00 14, 000. 00
33 037929 DEVELOP SEWER SYSTEM LS LUMP SUM 37, 000. 00 37, 000. 00
34 727906 M NOR CONCRETE ( GUTTER LI NI NG VB 90 564. 00 50, 760. 00
35 731502 M NOR CONCRETE (M SCELLANEQUS VB 77 564. 00 43, 428. 00

CONSTRUCTI ON)



12- 0A6604 Bl D245

12- ORA-5-23 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 11
01/ 05/ 06 01/ 23/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
36 731623 M NOR CONCRETE ( CURB RAMP) VB 4 660. 00 2, 640. 00
37 800391 CHAI'N LI NK FENCE (TYPE CL-1. 8) M 22 129. 60 2,851. 20
38 802589 1.5 MCHAIN LINK GATE (TYPE CL-1.8) EA 1 4,200. 00 4, 200. 00
39 037930 CHAI'N LI NK SLI DI NG GATE W TH AUTQOVATI C EA 2 8, 000. 00 16, 000. 00
DRI VE
40 840651 PAI NTED STALL LI NES AND PAVEMENT M 5, 000 46. 80 234, 000. 00
MARKI NGS
41 994650 BUI LDI NG WORK LS LUVP SUM 3, 380, 000. 00 3, 380, 000. 00

TOTAL 4,931, 779. 20



12- 0A6604 Bl D245
12- ORA-5-23 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
01/ 05/ 06 01/ 23/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 22.00 11000. 00 22.00 11000. 00 23.70 11850. 00
2 6, 000. 00 6000. 00 3, 000. 00 3000. 00 3, 051. 38 3051. 38
3 48, 000. 00 48000. 00 20, 000. 00 20000. 00 2,370.00 2370. 00
4 1, 000. 00 2000. 00 2,500. 00 5000. 00 2,962. 50 5925. 00
5 3, 800. 00 7600. 00 3, 000. 00 6000. 00 2,962. 50 5925. 00
6 15, 000. 00 15000. 00 8, 800. 00 8800. 00 16, 590. 00 16590. 00
7 25, 000. 00 25000. 00 14, 600. 00 14600. 00 2,962. 25 2962. 25
8 12, 000. 00 12000. 00 9, 750. 00 9750. 00 3, 081. 00 3081. 00
9 300. 00 600. 00 800. 00 1600. 00 88. 27 176. 54
10 14. 50 2755. 00 15. 40 2926. 00 16. 29 3095. 10
11 665. 00 1330. 00 715. 00 1430. 00 770. 25 1540. 50
12 .50 165. 00 21.00 6930. 00 9. 48 3128. 40
13 5. 00 300. 00 31. 00 1860. 00 29. 63 1777. 80
14 1.00 3150. 00 35. 00 110250. 00 40. 88 128772. 00
15 72.00 36000. 00 77.00 38500. 00 82. 95 41475. 00
16 30. 00 2250. 00 35. 00 2625. 00 47. 40 3555. 00
17 17.00 1530. 00 35. 00 3150. 00 71.10 6399. 00
18 20. 00 1800. 00 35. 00 3150. 00 82. 95 7465. 50
19 8, 000. 00 8000. 00 140, 000. 00 140000. 00 1, 185. 00 1185. 00
20 10. 00 30000. 00 35. 00 105000. 00 50. 96 152880. 00
21 130. 00 650. 00 160. 00 800. 00 142. 20 711. 00
22 535. 00 535. 00 1, 800. 00 1800. 00 592. 50 592. 50
23 1, 075. 00 107. 50 1, 000. 00 100. 00 1,185.00 118.50
24 105. 00 84. 00 200. 00 160. 00 118. 50 94. 80
25 105. 00 21.00 200. 00 40. 00 118.50 23.70
26 2, 150. 00 2150. 00 5, 000. 00 5000. 00 2,962. 50 2962. 50
27 75. 00 112500. 00 40. 00 60000. 00 60. 44 90660. 00
28 55. 00 90750. 00 42.00 69300. 00 60. 44 99726. 00
29 250. 00 30000. 00 550. 00 66000. 00 556. 95 66834. 00
30 82. 00 200080. 00 87.62 213792. 80 94. 39 230311. 60
31 380. 00 98800. 00 420. 00 109200. 00 556. 95 144807. 00
32 1, 500. 00 3000. 00 10, 500. 00 21000. 00 9, 954. 00 19908. 00
33 40, 000. 00 40000. 00 145, 000. 00 145000. 00 29, 625. 00 29625. 00
34 150. 00 13500. 00 735. 00 66150. 00 714. 56 64310. 40
35 600. 00 46200. 00 880. 00 67760. 00 936. 15 72083. 55
36 1, 200. 00 4800. 00 2, 300. 00 9200. 00 1, 978. 95 7915. 80
37 148. 00 3256. 00 159. 50 3509. 00 171. 83 3780. 26
38 895. 00 895. 00 962. 50 962. 50 1, 036. 88 1036. 88
39 24, 350. 00 48700. 00 26, 180. 00 52360. 00 28, 203. 00 56406. 00




12- 0A6604
12- ORA-5-23
01/ 05/ 06

1.00 5000. 00|
4, 250, 000. 00 4250000. 00

5, 165, 508. 50

SUMMARY OF

10. 00 50000. 00|
3,872,696. 00 3872696. 00

5, 310, 401. 30

REMAI NI NG BI DDERS

17.18 85900. 00
2,766, 810. 00 2766810. 00

4,147,821. 96

Bl D245
PAGE 13
01/ 23/ 06



