STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 02/ 02/ 06 I N ORANGE COUNTY NEAR SAN JUAN 02/ 07/ 06
CONTRACT NUMBER 12-0G6304 CAPI STRANO FROM CONROCK PLANT CONTRACT CODE 'B '
LOCATI ON 12-ORA-74-5.2/13.1 ENTRANCE TO SAN JUAN ROAD 33 CONTRACT | TEMS

I NSTALL CENTERLI NE RUMBLE STRI P FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 6 FUND TOTAL HB1 3, 754, 000 TOTAL NUMBER OF WORKI NG DAYS 65
NUMBER OF Bl DDERS 3 ENG NEERS EST 3, 042,959. 60 AMOUNT UNDER 705, 959. 60 PERCENT UNDER EST 23. 20
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 2,337, 000. 00 2 ALL AMERI CAN ASPHALT 951 736-7600 CC PREF CLAI MED
00267073
P O BOX 2229 FAX 951 739-4671
CORONA CA 92878-2229
2 2,644, 765. 00 1 H GHLAND CONSTRUCTI ON | NC 714 538-5156 SB PREF CLAI MED
00743775
133 N PI XLEY ST FAX 714 538-5157 BID I S OVER SBP
ORANGE CA 92868 PREFERENCE LI M TS
3 2,667,954.70 3 R J NOBLE COWPANY 714 637-1550 CC PREF CLAI MED
00782908
P O BOX 620 FAX 714 637-6321

ORANGE CA 92865



12- 06304 Bl D245

12- ORA-74-5 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

02/ 02/ 06 02/ 07/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ALCORN FENCE COVPANY FENCI NG AND METAL BEAM GUARD RAI L
ORANGE CA
APCO SHOULDER BACKI NG ( PORTI ON)
GOSHEN CA
BOB WETZEL CONCRETE UNDERGROUND PI PE
SANTA ANA CA
GLOBAL ENVI RONMENTAL NETWORK PREPARE PORTABLE CHANGEABLE MESSAGE SI GNS
FOUNTAI N VALLEY CA
GLOBAL ENVI RONMENTAL NETWORK WATER POLLUTI ON CONTROL PLAN
FOUNTAI N VALLEY CA
PRSI CENTERLI NE RUMBLE STRI P
Rl VERSI DE CA
STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL ( PORTI ON)
NI POMO CA
STATEW DE SAFETY AND SI GNS | NC DELI NATORS AND SI NGLE SHEET ALUM NUM ( PORTI ON)
NI POMO CA
SUDAKAR COVPANY | NC STRI PI NG, MARKI NG AND MOBI LI ZATI ON ( PORTI ON)

RI ALTO CA



12- 06304
12- ORA-74-5

02/ 02/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

02/ 07/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 SUDHAKAR CO ITEMS 8 THRU 11, 16 AND 27 THRU 33 ( PARTI AL)
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ALCORN FENCE REMOVE AND | NSTALL METAL BEAM GUARD RAI L

1212 W STRUCK AVENUE
ORANGE CA 92867

ALCORN FENCE
1212 W STRUCK AVENUE
ORANGE CA 92867

BOB WETZEL CONCRETE
1419 KEEGAN
SANTA ANA CA 92701

PAVEMENT RECYCLI NG SYSTEMS
P O BOX 1266
RI VERSI DE CA 92502

SM TH AND SONS
5424 FI FTH STREET
FALLBROOK CA 92028

SUDHAKAR COVPANY
1450 FI TZGERALD
RIALTO CA 92376

WCC CONSTRUCTORS
P O BOX 1480
LUCERNE VALLEY CA 92356

TEMPORARY FENCE

Pl PE AND CONCRETE

RUMBLE STRI P

TRAFFI C CONTROL

STRI PI NG

CONSTRUCTI ON AREA SI GNS AND DELI NEATORS



12- 06304 Bl D245

12- ORA- 74-5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
02/ 02/ 06 02/ 07/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 2,130 14. 00 29, 820. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 4, 000. 00 4, 000. 00
PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 30, 000. 00 30, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 14, 000. 00 14, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 154, 000. 00 154, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 22, 800. 00 22, 800. 00
7 150662 REMOVE METAL BEAM GUARD RAI LI NG M 5 245. 00 1, 225. 00
8 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 25, 400 . 69 17, 526. 00
STRI PE
9 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 25, 200 . 69 17, 388. 00
10 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 88 41.00 3, 608. 00
11 (S) 150722 REMOVE PAVENMENT MARKER EA 3, 280 . 80 2,624.00
12 150742 REMOVE ROADSI DE S| GN EA 97 133. 00 12, 901. 00
13 151224 REMOVE DELI NEATOR EA 620 8. 50 5, 270. 00
14 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 59, 838. 00 59, 838. 00
15 190101 ROADWAY EXCAVATI ON VB 4,560 56. 00 255, 360. 00
16 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 14, 400. 00 14, 400. 00
17 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 10, 600 23. 00 243, 800. 00
18 390189 ASPHALT CONCRETE (TYPE A, 19- MM TONN 11, 400 103. 00 1, 174, 200. 00
MAXI MUM GRADI NG)
19 038152 CENTERLI NE RUVBLE STRI P M 12, 700 . 96 12, 192. 00
(AC, GROUND- | N- | NDENTI ONS)
20 560238 FURNI SH SI NGLE SHEET ALUM NUM S| GN M2 52 132. 00 6, 864. 00
(1.6 MV UNFRAVED)
21 560239 FURNI SH SI NGLE SHEET ALUM NUM S| GN M2 36 141. 00 5, 076. 00
(2.0 MV UNFRAVED)
22 566011 ROADSI DE SI GN - ONE POST EA 110 516. 00 56, 760. 00
23 664016 450 MM CORRUGATED STEEL PI PE M 2.4 1, 480. 00 3, 552. 00
(2.77 MM THI CK)
24 719569 M NOR CONCRETE (Pl PE ENCASENMENT) VB 5 2,230.00 11, 150. 00
25 820107 DEL| NEATOR ( CLASS 1) EA 620 45.70 28, 334. 00
26 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) M 5 320. 00 1, 600. 00
27 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 110 47.00 5,170. 00
28 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 48, 700 1.01 49, 187. 00
29 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 350 3.20 1, 120. 00
30 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 870 1.10 2, 057. 00

(BROKEN 10.98 M- 3.66 M



12- 06304 Bl D245

12- ORA- 74-5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
02/ 02/ 06 02/ 07/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
31 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 50 1.06 53. 00
(BROKEN 5.18 M- 2.14 M
32 (S) 850122 PAVEMENT MARKER EA 3, 350 7.50 25, 125. 00
( RETROREFLECTI VE- RECESSED)
33 999990 MOBI LI ZATI ON LS LUMP SUM 66, 000. 00 66, 000. 00

TOTAL 2,337, 000. 00



12- 06304 Bl D245

12- ORA-74-5 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
02/ 02/ 06 02/ 07/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 10. 00 21300. 00 13. 65 29074. 50
2 7, 500. 00 7500. 00 7, 500. 00 7500. 00
3 7,500. 00 7500. 00 80, 000. 00 80000. 00
4 55, 000. 00 55000. 00 10, 000. 00 10000. 00
5 175, 100. 00 175100. 00 480, 000. 00 480000. 00
6 40, 000. 00 40000. 00 35, 000. 00 35000. 00
7 100. 00 500. 00 265. 00 1325. 00
8 1.00 25400. 00 .75 19050. 00
9 1.00 25200. 00 .75 18900. 00
10 50. 00 4400. 00 43.70 3845. 60
11 1.00 3280. 00 . 87 2853. 60
12 100. 00 9700. 00 70. 00 6790. 00
13 15. 00 9300. 00 15. 00 9300. 00
14 20, 000. 00 20000. 00 28, 000. 00 28000. 00
15 82. 00 373920. 00 44.70 203832. 00
16 15, 000. 00 15000. 00 15, 000. 00 15000. 00
17 20. 00 212000. 00 4.00 42400. 00
18 110. 00 1254000. 00 92. 00 1048800. 00
19 2.00 25400. 00 1.00 12700. 00
20 250. 00 13000. 00 130. 00 6760. 00
21 250. 00 9000. 00 140. 00 5040. 00
22 415. 00 45650. 00 175. 00 19250. 00
23 350. 00 840. 00 2, 000. 00 4800. 00
24 800. 00 4000. 00 3, 000. 00 15000. 00
25 50. 00 31000. 00 40. 00 24800. 00
26 1, 000. 00 5000. 00 350. 00 1750. 00
27 60. 00 6600. 00 51. 00 5610. 00
28 1.25 60875. 00 1.10 53570. 00
29 5. 00 1750. 00 3.50 1225. 00
30 1.25 2337.50 1.20 2244, 00
31 1.25 62. 50 1.20 60. 00
32 9. 00 30150. 00 8. 50 28475. 00
33 150, 000. 00 150000. 00 445, 000. 00 445000. 00
TOT 2,644, 765. 00 2,667,954.70



