STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 02/ 07/ 06 I'N SAN MATEO COUNTY NEAR PACI FI CA 02/ 08/ 06
CONTRACT NUMBER 04-1123K4 ON ROUTE 1 FROM 2.1 KM TO 1.3 KM CONTRACT CODE "A '
LOCATI ON 04- SM 1-39. 6/40. 1 SQUTH OF LI NDA MAR BOULEVARD 88 CONTRACT | TEMS
BRI DGE CONSTRUCTI ON FEDERAL AID ER-1187-(010)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 5. 0%

PROPGOSALS | SSUED 45 FUND TOTAL HE14 34, 580, 000 TOTAL NUMBER OF WORKI NG DAYS 500
NUMBER OF Bl DDERS 4 ENG NEERS EST 33,543,720.00 AMOUNT OVER 2,395, 123. 00 PERCENT OVER EST 7.14
PROGRAM ELEMENTS R P
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1A 35, 938, 843. 00 3 DI SNEY CONSTRUCTI ON | NC 650 340- 1456
00866974
B) 500 DAYS X 10000 635 OCCl DENTAL AVENUE FAX 650 340-7388
A+B) 40, 938, 843. 00 SAN MATEO CA 94402
2 A 40, 420, 763. 00 4 M C M CONSTRUCTI ON | NC 916 334-1221
00286430
B) 500 DAYS X 10000 P O BOX 620 FAX 916 334- 0562
A+B) 45, 420, 763. 00 NORTH HI GHLANDS CA 95660
3 A 44,620, 287. 00 2 TUTOR SALI BA CORPORATI ON 818 362-8391
00426538
B) 480 DAYS X 10000 15901 OLDEN STREET FAX 818 364-8128
A+B) 49, 420, 287. 00 SYLMAR CA 91342
4 A 65, 172, 335. 00 1 C C WERS | NC 916 635-9370
00331359
B) 600 DAYS X 10000 P O BOX 2948 FAX 916 635-1527

A+B) 71,172, 335. 00 RANCHO CORDOVA CA 95741-2948



04-1123K4 Bl D245

04- SM 1- 39 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

02/ 07/ 06 02/ 08/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ACL CONCRETE BARRI ER RAI L
POVONA CA
BAY AREA REBAR REBAR
NAPA CA
BLEYCO | NCORPCRATED ELECTRI CAL
CASTRO VALLEY CA
DRI LL TECH SHORI NG AND CAST | N DRI LLED HOLE ( PARTI AL)
ANTI OCH CA
SCHWAGER DAVI S POST TENSI ONI NG

SAN JOSE CA



04-1123K4 Bl D245
04- SM 1- 39 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
02/ 07/ 06 02/ 08/ 06

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 ACACI A LANDSCAPE LANDSCAPI NG
SANTA BARBARA CA
BAY AREA REI NFORCI NG REI NFORCI NG STEEL
NAPA CA
BENTANCOURT CONSTRUCTI ON ELECTRI CAL
LI VERMORE CA
MALCOLM DRI LLI NG CAST IN DRI LLED HOLE PI LE
HAYWARD CA
SDI PRESTRESSI NG
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A AND P PAVI NG ASPHALT PAVI NG

CONTI NUED

HOLLI STER CA

A C L CONSTRUCTI ON COVPANY
POVONA CA

ACACI A LANDSCAPE
SANTA BARBARA CA

BAY AREA REI NFORCI NG
NAPA CA

BENTANCOURT BROTHERS
LI VERMORE CA
ON NEXT PAGE

BARRI ER RAI L

ERCSI ON CONTRCL

REI NFCRCI NG STEEL

ELECTRI CAL



04- 1123K4 Bl D245
04- SM 1- 39 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
02/ 07/ 06 02/ 08/ 06
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 DRI LL TECH SO L NAIL, DRILL, BLAST, SHOTCRETE AND ETC
ANTI OCH CA
FRANK MEDI NA CONTRACTOR FENCI NG, RAI LI NG AND TREE REMOVAL
OROVI LLE CA
MALCOLM DRI LLI NG CAST | N DRI LLED HOLE
HAYWARD CA
S AND S TRUCKI NG TRUCKI NG
OAKLAND CA
SCHWAGER DAVI S PRESTRESSI NG
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A AND T PAVI NG ASPHALT CONCRETE PAVI NG ( PARTI AL)

HOLLI STER CA

BAY AREA REI NFORCI NG
NAPA CA

BLEYCO
CASTRO VALLEY CA

CTM
RANCHO CORDOVA CA

FRANK MEDI NA
CROVI LLE CA

CONTI NUED ON NEXT PAGE

REBAR ( PARTI AL)

ELECTRI CAL ( PARTI AL)

CONCRETE BARRI ER ( PARTI AL)

FENCI NG ( PARTI AL)



04-1123K4 Bl D245

04- SM 1- 39 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
02/ 07/ 06 02/ 08/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 MALCOLM DRI LLI NG CAST I N DRI LLED HCOLE PI LE ( PARTI AL)
HAYWARD CA
SCHWAGER DAVI S POST TENSI ONI NG ( PARTI AL)

SAN JOSE CA



04-1123K4 Bl D245

04- SM 1- 39 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
02/ 07/ 06 02/ 08/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 25, 000. 00 25, 000. 00
2 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
3 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
4 070018 TI ME- RELATED OVERHEAD LS LUMP SUM 6, 700, 000. 00 6, 700, 000. 00
5 000003 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
6 000004 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
7 071325 TEMPORARY FENCE ( TYPE ESA) M 770 15. 00 11, 550. 00
8 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00 5, 000. 00
PREVENTI ON PLAN
9 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 35, 000. 00 35, 000. 00
10 035185 CONSTRUCTI ON S| TE DEWATERI NG AND LS LUMP SUM 50, 000. 00 50, 000. 00
NON STORM WATER DI SCHARGE CONTROL
11 000005 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
12 074040 TEMPORARY HYDRAULI C MULCH MR 29, 000 1.00 29, 000. 00
( BONDED FI BER MATRI X)
13 074029 TEMPORARY SI LT FENCE M 300 10. 00 3, 000. 00
14 035187 TEMPORARY PERI METER BARRI ER M 680 20. 00 13, 600. 00
(TYPE WM 1. 8)
15 000006 | TEM DELETED PER ADDENDUM LS LUMP SUM .00 0. 00
16 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 7 1, 000. 00 7, 000. 00
17 074033 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 3 4,000. 00 12, 000. 00
18 074034 TEMPORARY COVER M2 11, 300 4.00 45, 200. 00
19 074035 TEMPORARY CHECK DAM M 25 600. 00 15, 000. 00
20 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 1 2, 000. 00 2, 000. 00
21 (S) 074037 MOVE- | N MOVE- OUT EA 7 2,000. 00 14, 000. 00
( TEVPORARY ERCSI ON CONTROL)
22 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00 5, 000. 00
23 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 50, 000. 00 50, 000. 00
24 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 16 30. 00 480. 00
25 129000 TEMPORARY RAI LI NG ( TYPE K) M 110 70. 00 7, 700. 00
26 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 22 300. 00 6, 600. 00
27 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 100, 000. 00 100, 000. 00
28 160120 REMOVE TREE EA 100 500. 00 50, 000. 00
29 190101 ROADWAY EXCAVATI ON VB 14, 100 40. 00 564, 000. 00
30 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2,500. 00 2,500. 00
31 (F) 190162 STRI PPI NG EXCAVATI ON VB 220 200. 00 44, 000. 00
32 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 1,770 200. 00 354, 000. 00
33 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 7,050 200. 00 1, 410, 000. 00



04- 1123K4

04- SM 1- 39

02/ 07/ 06
| TEM | TEM
NO, CODE
34 (F) 193003
35 (S) 200002
36 (S) 035189
37 (S) 035190
38 (S) 203003
39 (S) 203014
40 (S) 203021
41 (S) 203024
42 (S) 035191
43 (S) 203026
44 (S) 035192
45 (S) 203044
46 (S) 203061
47 049896
48 390102
49 (S) 490657
50 (S) 490663
51 (S) 500001
52 (F) 510051
53 (F) 510053
54 (F) 510086
55 (F) 510502
56 (F) 049897
57 (S) 519129
58 ( SF)520102
59 (SF)520120
60 641134
61 035193
62 721009
63 729010
64 (SF) 750001

65
66

( SF) 750501
( SF) 800386

CONTRACT

STRUCTURE BACKFI LL (BRI DGE)

ROADS| DE CLEARI NG

EROSI ON CONTROL ( NETTI NG)

EROSI ON CONTROL ( TYPE B)
STRAW ( EROSI ON CONTROL)

FI BER ( EROSI ON CONTROL)

FI BER ROLLS

COVPOST ( EROSI ON' CONTROL)
MYCORRHI ZAL | NNOCULUM
MOVE- | N MOVE- OUT ( EROSI ON' CONTROL)
PURE LI VE SEED (TYPE 1)

( EROSI ON CONTROL)

SEED (TYPE 2) (EROSI ON CONTROL)
STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL)
NPS 12 SUPPLY LI NE ( BRI DGE)

ASPHALT CONCRETE ( TYPE A)

600 MM CAST- | N- DRI LLED- HOLE CONCRETE
Pl LI NG

1.5 M CAST- | N- DRI LLED- HOLE CONCRETE
Pl LI NG

PRESTRESSI NG CAST- | N- PLACE CONCRETE
STRUCTURAL CONCRETE, BRI DGE FOOTI NG
STRUCTURAL CONCRETE, BRI DGE
STRUCTURAL CONCRETE, APPROACH SLAB
(TYPE N)

M NOR CONCRETE (M NOR STRUCTURE)
ARCHI TECTURAL TREATMENT ( ROCK TEXTURE)
JONT SEAL ASSEMBLY (MR 101 MM - 160 M)
BAR REI NFORCI NG STEEL ( BRI DGE)
HEADED BAR REl NFORCEMENT

450 MM PLASTI C PI PE

450 MM PLASTI C FLARED END SECTI ON
ROCK SLOPE PROTECTI ON

(FACING METHOD B)

ROCK SLOPE PROTECTI ON FABRI C

M SCELLANEOUS | RON AND STEEL

M SCELLANEOUS METAL ( BRI DGE)

CHAI N LI NK FENCE (TYPE CL-1. 2,

VI NYL- CLAD)

PROPOSAL

OF

UNIT COF
MEASURE

=55% 5015275 583k = g%
Z

ESTI MATED
QUANTI TY

4,660

LUWVP SUM

26, 000
2,620
3

2,400
2,750
14
340

7

330

90
530
315
490
478

458

LUMP SUM

3, 460
11, 100
60

5.6
240
33

2, 140, 000

13, 300
6

1
8

20
110
32, 200
24

50.

50, 000.
4.00

20.
400.

1

10.
10.
10.

2, 000.
100.

100.
4.
70.
100.
500.

2, 500.

1, 000, 000.
600.

1, 000.
600.

1, 200.
150.
1, 000.
2.30

10.
250.
1, 000.
200.

10.
20.

5.
75.

00
00

00
00
00
00
00
00
00
00

00
00
00
00
00

00

00
00
00
00

00
00
00

00
00
00
00

00
00
00
00

Bl D245
PAGE 7
02/08/0

233, 000.
50, 000.
104, 000.
52, 400.
1, 200.
2, 400.
27, 500.
140.

3, 400.
14, 000.
33, 000.

9, 000.
2,120.
22, 050.
49, 000.
239, 000.

1, 145, 000.

1, 000, 000.

2,076, 000.

11, 100, 000.
36, 000.

6, 720.

36, 000.
33, 000.
4,922, 000.
133, 000.
1, 500.

1, 000.

1, 600.

200.

2, 200.
161, 000.
1, 800.

6



04-1123K4 Bl D245

04- SM 1- 39 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 8
02/ 07/ 06 02/ 08/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
67 (S) 800391 CHAI' N LI NK FENCE (TYPE CL-1.8) M 300 65. 00 19, 500. 00
68 (S) 802672 4.9 M CHAIN LI NK GATE (TYPE CL-1.8) EA 3 2, 000. 00 6, 000. 00
69 ( SF) 049898 TUBULAR BI CYCLE RAI LI NG M 1, 210 120. 00 145, 200. 00
70 (F) 049899 CONCRETE BARRI ER (TYPE 80 M M 1,220 250. 00 305, 000. 00
71 (S) 860403 H GHWAY LI GHTI NG LS LUMP SUM 250, 000. 00 250, 000. 00
72 (S) 869072 SEI SM C MONI TORI NG SYSTEM LS LUWP SUM 140, 000. 00 140, 000. 00
73 (S) 049900 BRI DGE LI GHTI NG SYSTEM AND FOUNDATI ONS LS LUMP SUM 300, 000. 00 300, 000. 00
74 000007 | TEM DELETED PER ADDENDUM LS LUWP SUM .00 0. 00
75 000008 | TEM DELETED PER ADDENDUM LS LUMP SUM .00 0. 00
76 000009 | TEM DELETED PER ADDENDUM LS LUWVP SUM .00 0. 00
77 200101 I MPORTED TOPSO L VB 1,500 25.00 37, 500. 00
78 038090 EVMBANKMENT CONFI NEMENT SYSTEM VB 3,570 50. 00 178, 500. 00
79 220101 FI NI SH NG ROADVWAY LS LUMP SUM 20, 000. 00 20, 000. 00
80 680931 150 MM PERFCRATED PLASTI C PI PE M 270 70. 00 18, 900. 00
UNDERDRAI N
81 680932 150 MM NON- PERFORATED PLASTI C PI PE M 45 100. 00 4, 500. 00
UNDERDRAI N
82 682045 CLASS 3 PERMEABLE MATERI AL VB 75 50. 00 3, 750. 00
83 680933 200 MM PERFCORATED PLASTI C M 190 70. 00 13, 300. 00
Pl PE UNDERDRAI N
84 000010 | TEM DELETED PER ADDENDUM LS LUMP SUM .00 0. 00
85 (S) 860761 LI GHTI NG CONDUI T ( BRI DCE) LS LUWVP SUM 80, 000. 00 80, 000. 00
86 038089 200 MM NON- PERFORATED PLASTI C PI PE M 25 100. 00 2,500. 00
UNDERDRAI N
87 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 10, 000. 00 20, 000. 00
88 999990 MOBI LI ZATI ON LS LUWVP SUM 3, 333, 333. 00 3, 333, 333. 00
A) 35, 938, 843. 00

B) 50 DAYS X 10000



04-1123K4 Bl D245

04- SM 1- 39 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
02/ 07/ 06 02/ 08/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 20, 000. 00 20000. 00 25, 000. 00 25000. 00 25, 000. 00 25000. 00

2 .00 0. 00 .00 0. 00 .00 0. 00

3 .00 0. 00 .00 0. 00 .00 0. 00

4 2,000, 000. 00 2000000. 00 4,850, 000. 00 4850000. 00 6, 000, 000. 00 6000000. 00

5 .00 0. 00 .00 0. 00 .00 0. 00

6 .00 0. 00 .00 0. 00 .00 0. 00

7 25. 00 19250. 00 25. 00 19250. 00 35. 00 26950. 00

8 5, 000. 00 5000. 00 5, 000. 00 5000. 00 5, 000. 00 5000. 00

9 35, 000. 00 35000. 00 35, 000. 00 35000. 00 35, 000. 00 35000. 00
10 150, 000. 00 150000. 00 1, 311, 000. 00 1311000. 00 100, 000. 00 100000. 00
11 .00 0. 00 .00 0. 00 .00 0. 00
12 1.00 29000. 00 2.80 81200. 00 2.00 58000. 00
13 15. 00 4500. 00 80. 00 24000. 00 20. 00 6000. 00
14 75. 00 51000. 00 88. 00 59840. 00 100. 00 68000. 00
15 .00 0. 00 .00 0. 00 .00 0. 00
16 3, 500. 00 24500. 00 4,500. 00 31500. 00 10, 000. 00 70000. 00
17 7,500. 00 22500. 00 20, 500. 00 61500. 00 9, 000. 00 27000. 00
18 10. 00 113000. 00 38. 00 429400. 00 5.00 56500. 00
19 200. 00 5000. 00 350. 00 8750. 00 80. 00 2000. 00
20 5, 000. 00 5000. 00 5, 300. 00 5300. 00 600. 00 600. 00
21 800. 00 5600. 00 2, 000. 00 14000. 00 1, 750. 00 12250. 00
22 2, 000. 00 2000. 00 10, 000. 00 10000. 00 15, 000. 00 15000. 00
23 10, 000. 00 10000. 00 37, 000. 00 37000. 00 50, 000. 00 50000. 00
24 50. 00 800. 00 182. 00 2912. 00 80. 00 1280. 00
25 100. 00 11000. 00 148. 00 16280. 00 140. 00 15400. 00
26 400. 00 8800. 00 370. 00 8140. 00 700. 00 15400. 00
27 100, 000. 00 100000. 00 100, 000. 00 100000. 00 100, 000. 00 100000. 00
28 250. 00 25000. 00 880. 00 88000. 00 2, 000. 00 200000. 00
29 25. 00 352500. 00 44.00 620400. 00 95. 00 1339500. 00
30 2,500. 00 2500. 00 2,500. 00 2500. 00 2,500. 00 2500. 00
31 100. 00 22000. 00 133. 00 29260. 00 50. 00 11000. 00
32 250. 00 442500. 00 480. 00 849600. 00 150. 00 265500. 00
33 300. 00 2115000. 00 480. 00 3384000. 00 200. 00 1410000. 00
34 50. 00 233000. 00 260. 00 1211600. 00 75. 00 349500. 00
35 5, 000. 00 5000. 00 33, 000. 00 33000. 00 75, 000. 00 75000. 00
36 4.75 123500. 00 9. 00 234000. 00 6. 50 169000. 00
37 50. 00 131000. 00 141. 00 369420. 00 100. 00 262000. 00
38 450. 00 1350. 00 450. 00 1350. 00 600. 00 1800. 00
39 1.00 2400. 00 1.00 2400. 00 1.00 2400. 00



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

04-1123K4
04- SM 1- 39
02/ 07/ 06

350.
120.
800.

5, 000.
1, 500, 000.
600.

1, 509.
350.

1, 000.
150.

1, 200.
2.

7.

200.
500.
150.

10.

3.

10.

100.

75.

2, 000.
150.
300.

20, 000.
150, 000.
750, 000.

100.
100.

110250.
58800.
382400.
2290000.
1500000.
2076000.
16749900.
21000.
5600.
36000.
39600.
4280000.
99750.
1200.
500.
1200.
200.

330.
322000.
2400.
22500.
6000.
181500.
366000.
20000.
150000.
750000.
0.

0.

0.
150000.
357000.

SUMMARY

4, 820.
1, 600, 000.
540.

1, 073.
1, 500.
1, 700.
460.

1, 800.
2.

11.

710.

1, 800.
300.

14.

11.

8.

100.

75.

2, 500.
245,
428.
200, 000.
75, 000.
150, 000.

64.
176.

OF

REMA/

339380. 00
2207560. 00
1600000. 00
1868400. 00

11910300. 00
90000. 00
9520. 00
110400. 00
59400. 00
4922000. 00
146300. 00
4260. 00
1800. 00
2400. 00
280. 00
1210. 00
283360. 00
2400. 00
22500. 00
7500. 00

296450. 00

522160. 00

200000. 00

75000. 00
150000. 00
0. 00
0. 00
0. 00
96000. 00
628320. 00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
30. 00 82500
4, 250. 00 59500
25. 00 8500
2,500. 00 17500
175. 00 57750
80. 00 7200
4.00 2120.
700. 00 220500.
250. 00 122500.
1, 000. 00 478000.
6, 500. 00 2977000.
2,500, 000. 00 2500000.
700. 00 2422000.
2,600. 00 28860000.
1, 000. 00 60000.
1, 200. 00 6720.
320. 00 76800.
2,500. 00 82500.
3.00 6420000.
12. 50 166250.
125. 00 750.
325. 00 325.
220. 00 1760.
35. 00 700.
8. 00 880.
15. 00 483000.
125. 00 3000.
90. 00 27000.
2,500. 00 7500.
250. 00 302500.
750. 00 915000.
45, 000. 00 45000.
150, 000. 00 150000.
650, 000. 00 650000.
.00 0.
.00 0.
.00 0.
55. 00 82500.
150. 00 535500.

Bl D245
PAGE 10
02/ 08/ 06



04-1123K4 Bl D245

04- SM 1- 39 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
02/ 07/ 06 02/ 08/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
79 2, 000. 00 2000. 00 53, 000. 00 53000. 00 25, 000. 00 25000. 00
80 300. 00 81000. 00 44. 00 11880. 00 175. 00 47250. 00
81 300. 00 13500. 00 115. 00 5175. 00 175. 00 7875. 00
82 100. 00 7500. 00 218. 00 16350. 00 100. 00 7500. 00
83 350. 00 66500. 00 160. 00 30400. 00 150. 00 28500. 00
84 .00 0. 00 .00 0. 00 .00 0. 00
85 30, 000. 00 30000. 00 75, 000. 00 75000. 00 1, 500. 00 1500. 00
86 350. 00 8750. 00 500. 00 12500. 00 175. 00 4375. 00
87 10, 000. 00 20000. 00 48, 000. 00 96000. 00 20, 000. 00 40000. 00
88 4,036, 033. 00 4036033. 00 4,450, 000. 00 4450000. 00 6, 400, 000. 00 6400000. 00
TOT A 40, 420, 763. 00 A) 44,620, 287. 00 A 65, 172, 335. 00
B) 500 DAYS X 10000 B) 480 DAYS X 10000 B) 600 DAYS X 10000

A+B) 45, 420, 763. 00 A+B) 49, 420, 287. 00 A+B) 71,172, 335. 00



