STATE OF CALI FORNI A

02/ 07/ 06
06- 0C6904
06- KER-178-R2. 7/ R4. 6

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY DEPARTMENT
I N KERN COUNTY | N BAKERSFI ELD FROM
ALTA VI STA DRI VE OVERCROSSI NG TO

MOUNT VERNON AVENUE OVERCRCSSI NG

RESURFACE ASPHALT CONCRETE

Bl D245
PACE 1
02/ 08/ 06
CONTRACT CODE 'E '
8 CONTRACT | TEMS

OF TRANSPORTATI ON

FEDERAL Al D NONE

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS 20

PERCENT UNDER EST 13. 98

661 831-7331
00000088
FAX 661 831-0113

CC PREF CLAI MED

PROPGOSALS | SSUED 4 FUND TOTAL HMVL 0
NUMBER OF BI DDERS 2 ENG NEERS EST 375, 950. 00 AMOUNT UNDER 52, 561. 00
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 323, 389. 00 2 GRI FFI TH COVPANY
P O BOX 70157
BAKERSFI ELD CA 93387
2 363, 366. 00 1 GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085

831 724-1011
00000089
FAX 831 768-4021

CC PREF CLAI MED

WATSONVI LLE CA 95077

3. 0%



06- 0C6904 Bl D245

06- KER- 178 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

02/ 07/ 06 02/ 08/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 AUSTI N ENTERPRI SES CONSTRUCTI ON AREA SI GNS
BAKERSFI ELD CA
BAYWOCD ENVI RONMVENTAL PREPARE WATER POLLUTI ON CONTROL PROGRAM
FAI RFAX CA
PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANE

RI VERSI DE CA

SUPER SEAL AND STRI PE STRI PI NG AND MARKI NG
FILLMORE CA



06- 0C6904 Bl D245

06- KER- 178 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

02/ 07/ 06 02/ 08/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 AUSTI N ENTERPRI SES CONSTRUCTI ON AREA SI GNS
1536 CALLOMY DRI VE
BAKERSFI ELD CA 93312

cCSsS SUPPLY PORTABLE CHANGEABLE MESSAGE SI GNS
1801 BRANCH STREET
BAKERSFI ELD CA 93312

PAVEMENT RECYCLI NG SYSTEMS EXCAVATI ON ( PORTI ON)
P O BOX 1266
RI VERSI DE CA 92502

WORKS STRI PI NG AND MARKI NG SERVI CE THERMOPLASTI C STRI PI NG AND REFLECTI VE MARKERS
1122 N AZUSA CANYON ROAD
VWEST COVINA CA 91790



06- 0C6904 Bl D245

06- KER- 178 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
02/ 07/ 06 02/ 08/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2,323.00 2,323.00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 4,747.00 4,747.00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2,727.00 2,727.00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 41, 414. 00 41, 414. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 1,010. 00 1,010. 00
6 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 910 292. 00 265, 720. 00
7 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 3, 000 1.21 3, 630. 00
( SPRAYABLE)
8 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 150 12. 12 1, 818. 00

TOTAL 323, 389. 00
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06- 0C6904 Bl D245

06- KER- 178 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
02/ 07/ 06 02/ 08/ 06
SECOND
Bl D AMOUNT
300. 00 300. 00
1, 930. 00 1930. 00
2,650. 00 2650. 00
29, 106. 00 29106. 00
4,560. 00 4560. 00
352. 00 320320. 00
1.00 3000. 00
10. 00 1500. 00
363, 366. 00



